Letting Date: March 18, 2010, 10:30 A.M.
Call Order: 059 **Contract ID:** 100200
J/P No.: 14960(04) **Project No.:** NH-STIM(528) **Contract Time:**
County: GARFIELD
Description: GRADE, DRAIN AND SURFACE US-81: FROM THE KINGFISHER/GARFIELD C/L, EXTEND NORTH. PROJECT LENGTH = 7.00 MILES

	VENDORNAME	PROPOSALITEMTO		
1	HASKELL LEMON CONSTRUCTION CO.	4,496,190.84	92.20	100.00
2	THE CUMMINS CONSTRUCTION CO., INC.	4,707,333.52	96.53	104.70
	Engineer's Estimate	4,876,730.29		
3	DOBSON BROTHERS CONSTRUCTION CO.	4,998,469.91	102.50	111.17
4	APAC-CENTRAL, INC.	5,022,937.54	103.00	111.72
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	5,144,962.01	105.50	114.43

Letting Date: March 18, 2010, 10:30 A.M.
Call Order: 059 **Contract ID:** 100200

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		22,000.00	22,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		15,500.00	15,500.00
3	DOBSON BROTHERS CONSTRUCTION CO.		3,684.33	3,684.33
4	APAC-CENTRAL, INC.		26,384.51	26,384.51
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		3,500.00	3,500.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	9,829.000 CY	
	Engineer's Estimate		**5.00**	**49,145.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.15	30,961.35
2	THE CUMMINS CONSTRUCTION CO., INC.		3.05	29,978.45
3	DOBSON BROTHERS CONSTRUCTION CO.		5.26	51,700.54
4	APAC-CENTRAL, INC.		5.11	50,226.19
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		5.00	49,145.00
0003	202(C) 0184	UNCLASSIFIED BORROW	4,181.000 CY	
	Engineer's Estimate		**7.00**	**29,267.00**
1	HASKELL LEMON CONSTRUCTION CO.		5.50	22,995.50
2	THE CUMMINS CONSTRUCTION CO., INC.		5.10	21,323.10
3	DOBSON BROTHERS CONSTRUCTION CO.		8.42	35,204.02
4	APAC-CENTRAL, INC.		8.18	34,200.58
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		8.00	33,448.00
0004	205 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		18,000.00	18,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		15,225.00	15,225.00
3	DOBSON BROTHERS CONSTRUCTION CO.		14,737.32	14,737.32
4	APAC-CENTRAL, INC.		14,309.98	14,309.98
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		14,000.00	14,000.00
0005	224 2803	TEMPORARY SEDIMENT FILTER	1.000 EA	
	Engineer's Estimate		**250.00**	**250.00**
1	HASKELL LEMON CONSTRUCTION CO.		200.00	200.00
2	THE CUMMINS CONSTRUCTION CO., INC.		203.00	203.00
3	DOBSON BROTHERS CONSTRUCTION CO.		159.50	159.50
4	APAC-CENTRAL, INC.		309.74	309.74
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		150.00	150.00
0006	227 0100	TEMPORARY SILT DIKE	266.000 LF	
	Engineer's Estimate		**7.00**	**1,862.00**
1	HASKELL LEMON CONSTRUCTION CO.		15.00	3,990.00
2	THE CUMMINS CONSTRUCTION CO., INC.		9.05	2,407.30
3	DOBSON BROTHERS CONSTRUCTION CO.		6.38	1,697.08
4	APAC-CENTRAL, INC.		7.23	1,923.18
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		6.00	1,596.00
0007	230(A) 2806	SOLID SLAB SODDING	51,053.000 SY	
	Engineer's Estimate		**2.50**	**127,632.50**
1	HASKELL LEMON CONSTRUCTION CO.		1.35	68,921.55
2	THE CUMMINS CONSTRUCTION CO., INC.		1.26	64,326.78
3	DOBSON BROTHERS CONSTRUCTION CO.		1.28	65,347.84
4	APAC-CENTRAL, INC.		1.29	65,858.37
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1.20	61,263.60

Letting Date: March 18, 2010, 10:30 A.M.
Call Order: 059 **Contract ID:** 100200

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0008	233(A) 2817	VEGETATIVE MULCHING	9.000 AC
	Engineer's Estimate	**450.00**	**4,050.00**
1	HASKELL LEMON CONSTRUCTION CO.	300.00	2,700.00
2	THE CUMMINS CONSTRUCTION CO., INC.	101.50	913.50
3	DOBSON BROTHERS CONSTRUCTION CO.	212.66	1,913.94
4	APAC-CENTRAL, INC.	309.74	2,787.66
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	200.00	1,800.00
0009	241 2832	MOWING	18.000 AC
	Engineer's Estimate	**60.00**	**1,080.00**
1	HASKELL LEMON CONSTRUCTION CO.	45.00	810.00
2	THE CUMMINS CONSTRUCTION CO., INC.	101.50	1,827.00
3	DOBSON BROTHERS CONSTRUCTION CO.	79.75	1,435.50
4	APAC-CENTRAL, INC.	25.81	464.58
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	75.00	1,350.00
0010	303 0192	AGGREGATE BASE	4,969.000 CY
	Engineer's Estimate	**45.00**	**223,605.00**
1	HASKELL LEMON CONSTRUCTION CO.	54.00	268,326.00
2	THE CUMMINS CONSTRUCTION CO., INC.	62.30	309,568.70
3	DOBSON BROTHERS CONSTRUCTION CO.	71.45	355,035.05
4	APAC-CENTRAL, INC.	51.45	255,655.05
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	66.00	327,954.00
0011	325 5271	SEPARATOR FABRIC	19,920.000 SY
	Engineer's Estimate	**1.50**	**29,880.00**
1	HASKELL LEMON CONSTRUCTION CO.	1.30	25,896.00
2	THE CUMMINS CONSTRUCTION CO., INC.	1.05	20,916.00
3	DOBSON BROTHERS CONSTRUCTION CO.	1.19	23,704.80
4	APAC-CENTRAL, INC.	0.84	16,732.80
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	1.55	30,876.00
0012	327(K) 4300	(SP)STABILIZED SUBGRADE	23,966.000 SY
	Engineer's Estimate	**5.00**	**119,830.00**
1	HASKELL LEMON CONSTRUCTION CO.	4.75	113,838.50
2	THE CUMMINS CONSTRUCTION CO., INC.	2.00	47,932.00
3	DOBSON BROTHERS CONSTRUCTION CO.	4.39	105,210.74
4	APAC-CENTRAL, INC.	4.89	117,193.74
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	5.00	119,830.00
0013	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	4,707.000 TON
	Engineer's Estimate	**25.00**	**117,675.00**
1	HASKELL LEMON CONSTRUCTION CO.	28.65	134,855.55
2	THE CUMMINS CONSTRUCTION CO., INC.	35.20	165,686.40
3	DOBSON BROTHERS CONSTRUCTION CO.	27.37	128,830.59
4	APAC-CENTRAL, INC.	25.60	120,499.20
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	26.00	122,382.00
0014	407 0250	TACK COAT	14,874.000 GAL
	Engineer's Estimate	**3.00**	**44,622.00**
1	HASKELL LEMON CONSTRUCTION CO.	2.00	29,748.00
2	THE CUMMINS CONSTRUCTION CO., INC.	2.65	39,416.10
3	DOBSON BROTHERS CONSTRUCTION CO.	3.25	48,340.50
4	APAC-CENTRAL, INC.	2.14	31,830.36
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	2.75	40,903.50

Letting Date: March 18, 2010, 10:30 A.M.
Call Order: 059 **Contract ID:** 100200

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	408 5774	PRIME COAT	7,226.000	GAL
	Engineer's Estimate		**5.00**	**36,130.00**
1	HASKELL LEMON CONSTRUCTION CO.		4.80	34,684.80
2	THE CUMMINS CONSTRUCTION CO., INC.		4.85	35,046.10
3	DOBSON BROTHERS CONSTRUCTION CO.		4.00	28,904.00
4	APAC-CENTRAL, INC.		5.46	39,453.96
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		3.50	25,291.00
0016	411(S3) 5935	(SP)ASPHALT CONCRETE TYPE S3(PG 76-28 OK)	2,681.000	TON
	Engineer's Estimate		**67.00**	**179,627.00**
1	HASKELL LEMON CONSTRUCTION CO.		61.70	165,417.70
2	THE CUMMINS CONSTRUCTION CO., INC.		57.15	153,219.15
3	DOBSON BROTHERS CONSTRUCTION CO.		64.81	173,755.61
4	APAC-CENTRAL, INC.		64.30	172,388.30
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		73.00	195,713.00
0017	411(S3) 5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	4,592.000	TON
	Engineer's Estimate		**58.00**	**266,336.00**
1	HASKELL LEMON CONSTRUCTION CO.		51.70	237,406.40
2	THE CUMMINS CONSTRUCTION CO., INC.		48.28	221,701.76
3	DOBSON BROTHERS CONSTRUCTION CO.		50.35	231,207.20
4	APAC-CENTRAL, INC.		57.20	262,662.40
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		67.00	307,664.00
0018	411(S4) 5950	(SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK)	37,868.000	TON
	Engineer's Estimate		**60.00**	**2,272,080.00**
1	HASKELL LEMON CONSTRUCTION CO.		64.50	2,442,486.00
2	THE CUMMINS CONSTRUCTION CO., INC.		69.15	2,618,572.20
3	DOBSON BROTHERS CONSTRUCTION CO.		74.67	2,827,603.56
4	APAC-CENTRAL, INC.		78.44	2,970,365.92
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		74.10	2,806,018.80
0019	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	628.000	TON
	Engineer's Estimate		**60.00**	**37,680.00**
1	HASKELL LEMON CONSTRUCTION CO.		59.00	37,052.00
2	THE CUMMINS CONSTRUCTION CO., INC.		66.80	41,950.40
3	DOBSON BROTHERS CONSTRUCTION CO.		49.10	30,834.80
4	APAC-CENTRAL, INC.		65.59	41,190.52
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		70.00	43,960.00
0020	417 5267	COLD MILLING PAVEMENT	253,715.000	SY
	Engineer's Estimate		**2.50**	**634,287.50**
1	HASKELL LEMON CONSTRUCTION CO.		0.75	190,286.25
2	THE CUMMINS CONSTRUCTION CO., INC.		1.13	286,697.95
3	DOBSON BROTHERS CONSTRUCTION CO.		0.71	180,137.65
4	APAC-CENTRAL, INC.		0.57	144,617.55
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.83	210,583.45
0021	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	56.000	CY
	Engineer's Estimate		**12.00**	**672.00**
1	HASKELL LEMON CONSTRUCTION CO.		21.00	1,176.00
2	THE CUMMINS CONSTRUCTION CO., INC.		8.25	462.00
3	DOBSON BROTHERS CONSTRUCTION CO.		31.58	1,768.48
4	APAC-CENTRAL, INC.		30.66	1,716.96
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		30.00	1,680.00

Letting Date: March 18, 2010, 10:30 A.M.
Call Order: 059 **Contract ID:** 100200

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0022	509(A) 0319	CLASS AA CONCRETE	26.000	CY	
	Engineer's Estimate		**450.00**		**11,700.00**
1	HASKELL LEMON CONSTRUCTION CO.		475.00		12,350.00
2	THE CUMMINS CONSTRUCTION CO., INC.		305.00		7,930.00
3	DOBSON BROTHERS CONSTRUCTION CO.		1,126.35		29,285.10
4	APAC-CENTRAL, INC.		1,093.69		28,435.94
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1,070.00		27,820.00
0023	509(D) 0325	CLASS C CONCRETE	1,079.000	CY	
	Engineer's Estimate		**250.00**		**269,750.00**
1	HASKELL LEMON CONSTRUCTION CO.		210.00		226,590.00
2	THE CUMMINS CONSTRUCTION CO., INC.		196.25		211,753.75
3	DOBSON BROTHERS CONSTRUCTION CO.		204.22		220,353.38
4	APAC-CENTRAL, INC.		198.30		213,965.70
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		194.00		209,326.00
0024	511(A) 0332	REINFORCING STEEL	3,908.000	LB	
	Engineer's Estimate		**1.00**		**3,908.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.80		3,126.40
2	THE CUMMINS CONSTRUCTION CO., INC.		1.00		3,908.00
3	DOBSON BROTHERS CONSTRUCTION CO.		0.79		3,087.32
4	APAC-CENTRAL, INC.		0.77		3,009.16
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.75		2,931.00
0025	611(E) 6002	INLET (SMD-TYPE 2)	1.000	EA	
	Engineer's Estimate		**1,700.00**		**1,700.00**
1	HASKELL LEMON CONSTRUCTION CO.		1,400.00		1,400.00
2	THE CUMMINS CONSTRUCTION CO., INC.		660.00		660.00
3	DOBSON BROTHERS CONSTRUCTION CO.		2,105.33		2,105.33
4	APAC-CENTRAL, INC.		2,044.28		2,044.28
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2,000.00		2,000.00
0026	613(D) 0689	18" CORR. GALV. STEEL PIPE	126.000	LF	
	Engineer's Estimate		**20.00**		**2,520.00**
1	HASKELL LEMON CONSTRUCTION CO.		15.00		1,890.00
2	THE CUMMINS CONSTRUCTION CO., INC.		19.00		2,394.00
3	DOBSON BROTHERS CONSTRUCTION CO.		25.26		3,182.76
4	APAC-CENTRAL, INC.		24.53		3,090.78
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		24.00		3,024.00
0027	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	14,957.000	SY	
	Engineer's Estimate		**3.00**		**44,871.00**
1	HASKELL LEMON CONSTRUCTION CO.		2.30		34,401.10
2	THE CUMMINS CONSTRUCTION CO., INC.		0.15		2,243.55
3	DOBSON BROTHERS CONSTRUCTION CO.		1.45		21,687.65
4	APAC-CENTRAL, INC.		2.50		37,392.50
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		3.45		51,601.65
0028	619(C) 0924	SAWING PAVEMENT	1,498.000	LF	
	Engineer's Estimate		**2.40**		**3,595.20**
1	HASKELL LEMON CONSTRUCTION CO.		2.00		2,996.00
2	THE CUMMINS CONSTRUCTION CO., INC.		4.05		6,066.90
3	DOBSON BROTHERS CONSTRUCTION CO.		4.42		6,621.16
4	APAC-CENTRAL, INC.		2.12		3,175.76
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		4.00		5,992.00

Letting Date: March 18, 2010, 10:30 A.M.
Call Order: 059 **Contract ID:** 100200

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**TRAFFIC**			
0029	627(O) 4410	RELOCATION OF RENTED PORTABLE TYPE PRECAST CONCRET	1,587.500	LF	
	Engineer's Estimate		**3.53**		**5,603.88**
1	HASKELL LEMON CONSTRUCTION CO.		5.00		7,937.50
2	THE CUMMINS CONSTRUCTION CO., INC.		4.30		6,826.25
3	DOBSON BROTHERS CONSTRUCTION CO.		5.05		8,016.88
4	APAC-CENTRAL, INC.		5.21		8,270.88
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		4.80		7,620.00
0030	627(P) 4425	RENTED PORTABLE TYPE PRECAST CONCRETE MEDIAN BARRI	1,875.000	LF	
	Engineer's Estimate		**21.61**		**40,518.75**
1	HASKELL LEMON CONSTRUCTION CO.		30.00		56,250.00
2	THE CUMMINS CONSTRUCTION CO., INC.		21.25		39,843.75
3	DOBSON BROTHERS CONSTRUCTION CO.		29.21		54,768.75
4	APAC-CENTRAL, INC.		28.62		53,662.50
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		27.75		52,031.25
0031	856(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	9,000.000	LF	
	Engineer's Estimate		**0.15**		**1,350.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.11		990.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		900.00
3	DOBSON BROTHERS CONSTRUCTION CO.		0.11		990.00
4	APAC-CENTRAL, INC.		0.26		2,340.00
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.10		900.00
0032	856(G) 8887	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	9,240.000	EA	
	Engineer's Estimate		**0.42**		**3,880.80**
1	HASKELL LEMON CONSTRUCTION CO.		1.00		9,240.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.41		3,788.40
3	DOBSON BROTHERS CONSTRUCTION CO.		0.43		3,973.20
4	APAC-CENTRAL, INC.		0.41		3,788.40
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.40		3,696.00
0033	870(A) 8490	(PL)SAND FILLED IMPACT ATTENUATION SYSTEM	240.000	SD	
	Engineer's Estimate		**3.91**		**938.40**
1	HASKELL LEMON CONSTRUCTION CO.		10.50		2,520.00
2	THE CUMMINS CONSTRUCTION CO., INC.		10.15		2,436.00
3	DOBSON BROTHERS CONSTRUCTION CO.		10.63		2,551.20
4	APAC-CENTRAL, INC.		10.32		2,476.80
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		10.00		2,400.00
0034	876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	60.000	SD	
	Engineer's Estimate		**24.98**		**1,498.80**
1	HASKELL LEMON CONSTRUCTION CO.		75.00		4,500.00
2	THE CUMMINS CONSTRUCTION CO., INC.		127.00		7,620.00
3	DOBSON BROTHERS CONSTRUCTION CO.		132.91		7,974.60
4	APAC-CENTRAL, INC.		129.06		7,743.60
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		125.00		7,500.00

Letting Date: March 18, 2010, 10:30 A.M.
Call Order: 059 **Contract ID:** 100200

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0035	880(A) 8812	ARROW DISPLAY(TYPE C)	120.000	SD	
	Engineer's Estimate		**6.25**		**750.00**
1	HASKELL LEMON CONSTRUCTION CO.		5.25		630.00
2	THE CUMMINS CONSTRUCTION CO., INC.		5.10		612.00
3	DOBSON BROTHERS CONSTRUCTION CO.		5.32		638.40
4	APAC-CENTRAL, INC.		5.16		619.20
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		5.00		600.00
0036	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	8,850.000	SD	
	Engineer's Estimate		**0.23**		**2,035.50**
1	HASKELL LEMON CONSTRUCTION CO.		0.11		973.50
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		885.00
3	DOBSON BROTHERS CONSTRUCTION CO.		0.11		973.50
4	APAC-CENTRAL, INC.		0.10		885.00
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.10		885.00
0037	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	4,090.000	SD	
	Engineer's Estimate		**0.68**		**2,781.20**
1	HASKELL LEMON CONSTRUCTION CO.		1.05		4,294.50
2	THE CUMMINS CONSTRUCTION CO., INC.		1.05		4,294.50
3	DOBSON BROTHERS CONSTRUCTION CO.		1.06		4,335.40
4	APAC-CENTRAL, INC.		1.03		4,212.70
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1.00		4,090.00
0038	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	5,390.000	SD	
	Engineer's Estimate		**1.00**		**5,390.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.57		8,462.30
2	THE CUMMINS CONSTRUCTION CO., INC.		1.50		8,085.00
3	DOBSON BROTHERS CONSTRUCTION CO.		1.60		8,624.00
4	APAC-CENTRAL, INC.		1.55		8,354.50
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		1.50		8,085.00
0039	880(C) 8842	BARRICADES(TYPE III)	1,890.000	SD	
	Engineer's Estimate		**0.51**		**963.90**
1	HASKELL LEMON CONSTRUCTION CO.		0.26		491.40
2	THE CUMMINS CONSTRUCTION CO., INC.		0.25		472.50
3	DOBSON BROTHERS CONSTRUCTION CO.		0.27		510.30
4	APAC-CENTRAL, INC.		0.26		491.40
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.25		472.50
0040	880(C) 8848	WING BARRICADES	480.000	SD	
	Engineer's Estimate		**0.66**		**316.80**
1	HASKELL LEMON CONSTRUCTION CO.		2.10		1,008.00
2	THE CUMMINS CONSTRUCTION CO., INC.		2.00		960.00
3	DOBSON BROTHERS CONSTRUCTION CO.		2.13		1,022.40
4	APAC-CENTRAL, INC.		2.06		988.80
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		2.00		960.00
0041	880(E) 8860	WARNING LIGHTS(TYPE A)	7,870.000	SD	
	Engineer's Estimate		**0.12**		**944.40**
1	HASKELL LEMON CONSTRUCTION CO.		0.11		865.70
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10		787.00
3	DOBSON BROTHERS CONSTRUCTION CO.		0.11		865.70
4	APAC-CENTRAL, INC.		0.10		787.00
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.10		787.00

Letting Date: March 18, 2010, 10:30 A.M.
Call Order: 059 **Contract ID:** 100200

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC**			
0042	880(E) 8872	WARNING LIGHTS(TYPE C)	27,000.000 SD	
	Engineer's Estimate		**0.05**	**1,350.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.06	1,620.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.05	1,350.00
3	DOBSON BROTHERS CONSTRUCTION CO.		0.05	1,350.00
4	APAC-CENTRAL, INC.		0.05	1,350.00
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.05	1,350.00
0043	880(F) 8878	DRUMS	16,200.000 SD	
	Engineer's Estimate		**0.12**	**1,944.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.11	1,782.00
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10	1,620.00
3	DOBSON BROTHERS CONSTRUCTION CO.		0.11	1,782.00
4	APAC-CENTRAL, INC.		0.10	1,620.00
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.10	1,620.00
0044	880(G) 8890	CHANNELIZER CONES	10,750.000 SD	
	Engineer's Estimate		**0.12**	**1,290.00**
1	HASKELL LEMON CONSTRUCTION CO.		0.11	1,182.50
2	THE CUMMINS CONSTRUCTION CO., INC.		0.10	1,075.00
3	DOBSON BROTHERS CONSTRUCTION CO.		0.11	1,182.50
4	APAC-CENTRAL, INC.		0.10	1,075.00
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.10	1,075.00
0045	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	240.000 SD	
	Engineer's Estimate		**13.58**	**3,259.20**
1	HASKELL LEMON CONSTRUCTION CO.		13.00	3,120.00
2	THE CUMMINS CONSTRUCTION CO., INC.		12.70	3,048.00
3	DOBSON BROTHERS CONSTRUCTION CO.		13.29	3,189.60
4	APAC-CENTRAL, INC.		15.49	3,717.60
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		12.50	3,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**SIGNING & STRIPING**			
0046	850(A) 8110	SHEET ALUMINUM SIGNS	101.600 SF	
	Engineer's Estimate		**15.35**	**1,559.56**
1	HASKELL LEMON CONSTRUCTION CO.		12.60	1,280.16
2	THE CUMMINS CONSTRUCTION CO., INC.		12.18	1,237.49
3	DOBSON BROTHERS CONSTRUCTION CO.		12.76	1,296.42
4	APAC-CENTRAL, INC.		12.39	1,258.82
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		12.00	1,219.20
0047	851(C) 8324	2" SQUARE TUBE POST	224.000 LF	
	Engineer's Estimate		**7.50**	**1,680.00**
1	HASKELL LEMON CONSTRUCTION CO.		8.40	1,881.60
2	THE CUMMINS CONSTRUCTION CO., INC.		8.15	1,825.60
3	DOBSON BROTHERS CONSTRUCTION CO.		8.51	1,906.24
4	APAC-CENTRAL, INC.		8.26	1,850.24
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		8.00	1,792.00

Letting Date: March 18, 2010, 10:30 A.M.
Call Order: 059 **Contract ID:** 100200

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**SIGNING & STRIPING**		
0048	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	153,958.000 LF	
	Engineer's Estimate		**0.45**	**69,281.10**
1	HASKELL LEMON CONSTRUCTION CO.		0.35	53,885.30
2	THE CUMMINS CONSTRUCTION CO., INC.		0.33	50,806.14
3	DOBSON BROTHERS CONSTRUCTION CO.		0.35	53,885.30
4	APAC-CENTRAL, INC.		0.36	55,424.88
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.33	50,806.14
0049	855(A) 8813	TRAFFIC STRIPE(PLASTIC)(6" WIDE)	23,568.000 LF	
	Engineer's Estimate		**0.60**	**14,140.80**
1	HASKELL LEMON CONSTRUCTION CO.		0.46	10,841.28
2	THE CUMMINS CONSTRUCTION CO., INC.		0.45	10,605.60
3	DOBSON BROTHERS CONSTRUCTION CO.		0.47	11,076.96
4	APAC-CENTRAL, INC.		0.52	12,255.36
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.44	10,369.92
0050	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	28.000 EA	
	Engineer's Estimate		**78.50**	**2,198.00**
1	HASKELL LEMON CONSTRUCTION CO.		78.75	2,205.00
2	THE CUMMINS CONSTRUCTION CO., INC.		76.15	2,132.20
3	DOBSON BROTHERS CONSTRUCTION CO.		79.75	2,233.00
4	APAC-CENTRAL, INC.		77.43	2,168.04
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		75.00	2,100.00
0051	890A/B 8756	(PL)REMOVE & RESET EXISTING SIGNS	60.000 EA	
	Engineer's Estimate		**155.00**	**9,300.00**
1	HASKELL LEMON CONSTRUCTION CO.		78.75	4,725.00
2	THE CUMMINS CONSTRUCTION CO., INC.		76.15	4,569.00
3	DOBSON BROTHERS CONSTRUCTION CO.		79.75	4,785.00
4	APAC-CENTRAL, INC.		129.06	7,743.60
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		75.00	4,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0052	642 0098	STAKING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HASKELL LEMON CONSTRUCTION CO.		40,000.00	40,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.		18,500.00	18,500.00
3	DOBSON BROTHERS CONSTRUCTION CO.		21,053.31	21,053.31
4	APAC-CENTRAL, INC.		16,354.26	16,354.26
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		7,000.00	7,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		

Letting Date: March 18, 2010, 10:30 A.M.
Call Order: 059 **Contract ID:** 100200

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**	
0053	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	1,000.00	1,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.	15,225.00	15,225.00
3	DOBSON BROTHERS CONSTRUCTION CO.	1,949.50	1,949.50
4	APAC-CENTRAL, INC.	613.29	613.29
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	5,000.00	5,000.00
0054	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**150,000.00**	**150,000.00**
1	HASKELL LEMON CONSTRUCTION CO.	140,000.00	140,000.00
2	THE CUMMINS CONSTRUCTION CO., INC.	190,000.00	190,000.00
3	DOBSON BROTHERS CONSTRUCTION CO.	200,000.00	200,000.00
4	APAC-CENTRAL, INC.	161,000.00	161,000.00
5	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	263,300.00	263,300.00