**Letting Date:** March 25, 2010, 10:30 A.M.
**Call Order:** 425 **Contract ID:** 100209
**J/P No.:** 26295(05) **Project No.:** NH-JOBS(007)3R **Contract Time:**
**County:** BRYAN
**Description:** RESURFACE (ASPHALT) US-69: FROM 5.4 MILES NORTH OF THE TEXAS STATE LINE, EXTEND NORTH. PROJECT LENGTH = 5.26 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | 3,036,623.00 | 86.88 | 100.00 |
| 2 | R. K. Hall, LLC | 3,288,015.05 | 94.07 | 108.28 |

**Letting Date:** March 25, 2010, 10:30 A.M.
**Call Order:** 425 **Contract ID:** 100209

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001 ROADWAY** | | | | |
| 0001 | 406 5200 | (SP)PERMEABLE FRICTION COURSE | 15,840.000 | TON |
| | **Engineer's Estimate** | | **90.00** | **1,425,600.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 88.30 | 1,398,672.00 |
| 2 | R. K. Hall, LLC | | 85.19 | 1,349,409.60 |
| 0002 | 407 0250 | TACK COAT | 19,800.000 | GAL |
| | **Engineer's Estimate** | | **2.00** | **39,600.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.15 | 42,570.00 |
| 2 | R. K. Hall, LLC | | 2.96 | 58,608.00 |
| 0003 | 411(S4) 5950 | (SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK) | 700.000 | TON |
| | **Engineer's Estimate** | | **73.00** | **51,100.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 62.10 | 43,470.00 |
| 2 | R. K. Hall, LLC | | 78.10 | 54,670.00 |
| 0004 | 413(A) 4861 | RUMBLE STRIP-METHOD AC-CON | 111,100.000 | LF |
| | **Engineer's Estimate** | | **0.35** | **38,885.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.17 | 18,887.00 |
| 2 | R. K. Hall, LLC | | 0.14 | 15,554.00 |
| 0005 | 417 4267 | COLD MILLING BITUMINOUS PAVEMENT | 154,500.000 | SY |
| | **Engineer's Estimate** | | **1.32** | **203,940.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.20 | 185,400.00 |
| 2 | R. K. Hall, LLC | | 0.98 | 151,410.00 |
| 0006 | 418 4200 | (SP)SMA (1/2 INCH NMS) | 17,280.000 | TON |
| | **Engineer's Estimate** | | **90.00** | **1,555,200.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 72.55 | 1,253,664.00 |
| 2 | R. K. Hall, LLC | | 88.73 | 1,533,254.40 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 TRAFFIC** | | | | |
| 0007 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 180,000.000 | LF |
| | **Engineer's Estimate** | | **0.50** | **90,000.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.24 | 43,200.00 |
| 2 | R. K. Hall, LLC | | 0.33 | 59,400.00 |
| 0008 | 855(B) 8818 | TRAFFIC STRIPE(PLASTIC)(ARROWS) | 21.000 | EA |
| | **Engineer's Estimate** | | **75.00** | **1,575.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 25.00 | 525.00 |
| 2 | R. K. Hall, LLC | | 77.25 | 1,622.25 |
| 0009 | 855(B) 8821 | TRAFFIC STRIPE(PLASTIC)(WORDS) | 21.000 | EA |
| | **Engineer's Estimate** | | **200.00** | **4,200.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 35.00 | 735.00 |
| 2 | R. K. Hall, LLC | | 113.30 | 2,379.30 |
| 0010 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM |
| | **Engineer's Estimate** | | **35,000.00** | **35,000.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 19,500.00 | 19,500.00 |
| 2 | R. K. Hall, LLC | | 15,707.50 | 15,707.50 |

**Letting Date:** March 25, 2010, 10:30 A.M.

**Call Order:** 425 **Contract ID:** 100209

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **CONSTRUCTION** | | |
| 0011 | 641 1552 | MOBILIZATION | 1.000 LSUM | |
| | **Engineer's Estimate** | | **50,000.00** | **50,000.00** |
| 1 | THE CUMMINS CONSTRUCTION CO., INC. | | 30,000.00 | 30,000.00 |
| 2 | R. K. Hall, LLC | | 46,000.00 | 46,000.00 |