Letting Date: March 25, 2010, 10:30 A.M.

Call Order: 457 **Contract ID:** 100218

J/P No.: 26436(04) **Project No.:** STP-JOBS(096)3R **Contract Time:**
26437(04) STP-JOBS(100)3R

County: CREEK, TULSA

Description: RESURFACE (ASPHALT) SH-97: FROM 1.35 MI NORTH OF THE SH-66 JCT, EXTEND NORTH, AND FROM THE TULSA/CREEK C/L, EXTEND NORTH. PROJECT LENGTH = 8.42 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	2,480,986.50	87.70	100.00
2	APAC-CENTRAL, INC.	2,545,706.73	89.99	102.61
	Engineer's Estimate	2,828,793.00		
3	MCGUIRE BROTHERS CONSTRUCTION, INC.	2,963,491.20	104.76	119.45
4	Paragon Contractors, LLC	3,026,626.00	106.99	121.99

Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 457 **Contract ID:** 100218

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY STP-JOBS(096)3R**			
0001	411(S4) 5950	(SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK)	20,600.000	TON
	Engineer's Estimate		**66.00**	**1,359,600.00**
1	BECCO CONTRACTORS, INC.		63.00	1,297,800.00
2	APAC-CENTRAL, INC.		65.45	1,348,270.00
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		72.00	1,483,200.00
4	Paragon Contractors, LLC		78.00	1,606,800.00
0002	417 5267	COLD MILLING PAVEMENT	183,090.000	SY
	Engineer's Estimate		**1.00**	**183,090.00**
1	BECCO CONTRACTORS, INC.		0.75	137,317.50
2	APAC-CENTRAL, INC.		0.57	104,361.30
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		1.10	201,399.00
4	Paragon Contractors, LLC		0.80	146,472.00
0003	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	118,450.000	LF
	Engineer's Estimate		**0.45**	**53,302.50**
1	BECCO CONTRACTORS, INC.		0.35	41,457.50
2	APAC-CENTRAL, INC.		0.34	40,273.00
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.38	45,011.00
4	Paragon Contractors, LLC		0.40	47,380.00
0004	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	61.000	EA
	Engineer's Estimate		**140.00**	**8,540.00**
1	BECCO CONTRACTORS, INC.		70.00	4,270.00
2	APAC-CENTRAL, INC.		65.64	4,004.04
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		70.00	4,270.00
4	Paragon Contractors, LLC		70.00	4,270.00
0005	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	32.000	EA
	Engineer's Estimate		**275.00**	**8,800.00**
1	BECCO CONTRACTORS, INC.		90.00	2,880.00
2	APAC-CENTRAL, INC.		85.83	2,746.56
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		120.00	3,840.00
4	Paragon Contractors, LLC		95.00	3,040.00
0006	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	BECCO CONTRACTORS, INC.		9,500.00	9,500.00
2	APAC-CENTRAL, INC.		10,663.60	10,663.60
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		20,000.00	20,000.00
4	Paragon Contractors, LLC		7,400.00	7,400.00
0007	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	300.000	HOUR
	Engineer's Estimate		**75.00**	**22,500.00**
1	BECCO CONTRACTORS, INC.		20.00	6,000.00
2	APAC-CENTRAL, INC.		60.59	18,177.00
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		80.00	24,000.00
4	Paragon Contractors, LLC		55.00	16,500.00
0008	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000	SD
	Engineer's Estimate		**50.00**	**3,000.00**
1	BECCO CONTRACTORS, INC.		21.00	1,260.00
2	APAC-CENTRAL, INC.		20.20	1,212.00
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		35.00	2,100.00
4	Paragon Contractors, LLC		22.00	1,320.00

Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 457 **Contract ID:** 100218

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY STP-JOBS(096)3R**			
0009	890(A) 8702	(PL)REMOVAL OF CLASS C PAVEMENT MARKERS	810.000 EA	
	Engineer's Estimate		**15.00**	**12,150.00**
1	BECCO CONTRACTORS, INC.		4.00	3,240.00
2	APAC-CENTRAL, INC.		4.04	3,272.40
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		5.50	4,455.00
4	Paragon Contractors, LLC		10.00	8,100.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**ROADWAY STP-JOBS(100)3R**			
0010	411(S4) 5950	(SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK)	13,230.000 TON	
	Engineer's Estimate		**66.00**	**873,180.00**
1	BECCO CONTRACTORS, INC.		63.00	833,490.00
2	APAC-CENTRAL, INC.		65.77	870,137.10
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		73.00	965,790.00
4	Paragon Contractors, LLC		78.00	1,031,940.00
0011	417 5267	COLD MILLING PAVEMENT	117,540.000 SY	
	Engineer's Estimate		**1.00**	**117,540.00**
1	BECCO CONTRACTORS, INC.		0.75	88,155.00
2	APAC-CENTRAL, INC.		0.66	77,576.40
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		1.10	129,294.00
4	Paragon Contractors, LLC		0.70	82,278.00
0012	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	88,190.000 LF	
	Engineer's Estimate		**0.45**	**39,685.50**
1	BECCO CONTRACTORS, INC.		0.35	30,866.50
2	APAC-CENTRAL, INC.		0.34	29,984.60
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.38	33,512.20
4	Paragon Contractors, LLC		0.40	35,276.00
0013	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	52.000 EA	
	Engineer's Estimate		**140.00**	**7,280.00**
1	BECCO CONTRACTORS, INC.		70.00	3,640.00
2	APAC-CENTRAL, INC.		65.64	3,413.28
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		70.00	3,640.00
4	Paragon Contractors, LLC		70.00	3,640.00
0014	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	27.000 EA	
	Engineer's Estimate		**275.00**	**7,425.00**
1	BECCO CONTRACTORS, INC.		90.00	2,430.00
2	APAC-CENTRAL, INC.		85.83	2,317.41
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		120.00	3,240.00
4	Paragon Contractors, LLC		95.00	2,565.00
0015	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	BECCO CONTRACTORS, INC.		9,500.00	9,500.00
2	APAC-CENTRAL, INC.		7,969.84	7,969.84
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		11,000.00	11,000.00
4	Paragon Contractors, LLC		7,025.00	7,025.00

Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 457 **Contract ID:** 100218

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**ROADWAY STP-JOBS(100)3R**			
0016	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	300.000 HOUR	
	Engineer's Estimate		**75.00**	**22,500.00**
1	BECCO CONTRACTORS, INC.		20.00	6,000.00
2	APAC-CENTRAL, INC.		60.59	18,177.00
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		80.00	24,000.00
4	Paragon Contractors, LLC		55.00	16,500.00
0017	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	60.000 SD	
	Engineer's Estimate		**50.00**	**3,000.00**
1	BECCO CONTRACTORS, INC.		21.00	1,260.00
2	APAC-CENTRAL, INC.		20.20	1,212.00
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		35.00	2,100.00
4	Paragon Contractors, LLC		22.00	1,320.00
0018	890(A) 8702	(PL)REMOVAL OF CLASS C PAVEMENT MARKERS	480.000 EA	
	Engineer's Estimate		**15.00**	**7,200.00**
1	BECCO CONTRACTORS, INC.		4.00	1,920.00
2	APAC-CENTRAL, INC.		4.04	1,939.20
3	MCGUIRE BROTHERS CONSTRUCTION, INC.		5.50	2,640.00
4	Paragon Contractors, LLC		10.00	4,800.00