Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 570 **Contract ID:** 100239
J/P No.: 27322(04) **Project No.:** STP-JOBS(005)3R **Contract Time:**
County: MUSKOGEE
Description: PAVEMENT REHABILITATION (PC CONCRETE) SH-165/US-62: SH-165, FROM EW-89 EXTEND NORTH IN MUSKOGEE. US-62, FROM THE US-62B JUNCTION, EXTEND EAST IN MUSKOGEE. PROJECT LENGTH = 5.72 MILES

	VENDORNAME	PROPOSALITEMTO		
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	2,654,332.52	85.02	100.00
2	Keystone Services, Inc.	2,985,410.60	95.62	112.47
3	Interstate Improvement, Inc.	3,094,529.72	99.12	116.58
	Engineer's Estimate	3,122,014.00		
4	Iowa Civil Contracting, Inc.	3,130,094.76	100.26	117.92
5	PENHALL COMPANY	3,314,287.50	106.16	124.86
6	R.A. Knapp Construction, Inc.	3,974,550.00	127.31	149.74
7	MERIDIAN CONTRACTING, INC.	4,075,988.00	130.56	153.56

Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 570 **Contract ID:** 100239

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	414(B) 5072	9" H.E.S. CONCRETE (PATCHING)	10,660.000 SY	
	Engineer's Estimate		**95.00**	**1,012,700.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		79.00	842,140.00
2	Keystone Services, Inc.		89.50	954,070.00
3	Interstate Improvement, Inc.		85.64	912,922.40
4	Iowa Civil Contracting, Inc.		94.66	1,009,075.60
5	PENHALL COMPANY		113.00	1,204,580.00
6	R.A. Knapp Construction, Inc.		137.00	1,460,420.00
7	MERIDIAN CONTRACTING, INC.		135.00	1,439,100.00
0002	419 4152	CONCRETE JOINT REHABILITATION	221,600.000 LF	
	Engineer's Estimate		**0.80**	**177,280.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.75	166,200.00
2	Keystone Services, Inc.		0.53	117,448.00
3	Interstate Improvement, Inc.		1.00	221,600.00
4	Iowa Civil Contracting, Inc.		1.09	241,544.00
5	PENHALL COMPANY		0.63	139,608.00
6	R.A. Knapp Construction, Inc.		1.95	432,120.00
7	MERIDIAN CONTRACTING, INC.		1.00	221,600.00
0003	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	230,100.000 SY	
	Engineer's Estimate		**2.40**	**552,240.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.89	434,889.00
2	Keystone Services, Inc.		2.11	485,511.00
3	Interstate Improvement, Inc.		1.45	333,645.00
4	Iowa Civil Contracting, Inc.		2.02	464,802.00
5	PENHALL COMPANY		2.50	575,250.00
6	R.A. Knapp Construction, Inc.		2.20	506,220.00
7	MERIDIAN CONTRACTING, INC.		2.30	529,230.00
0004	436 0100	DOWEL BAR RETROFIT	44,814.000 EA	
	Engineer's Estimate		**26.00**	**1,165,164.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		23.18	1,038,788.52
2	Keystone Services, Inc.		26.90	1,205,496.60
3	Interstate Improvement, Inc.		28.63	1,283,024.82
4	Iowa Civil Contracting, Inc.		26.80	1,201,015.20
5	PENHALL COMPANY		26.50	1,187,571.00
6	R.A. Knapp Construction, Inc.		30.00	1,344,420.00
7	MERIDIAN CONTRACTING, INC.		32.00	1,434,048.00
0005	828(B) 8138	LOOP DETECTOR WIRE	5,000.000 LF	
	Engineer's Estimate		**4.00**	**20,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		3.88	19,400.00
2	Keystone Services, Inc.		4.45	22,250.00
3	Interstate Improvement, Inc.		4.20	21,000.00
4	Iowa Civil Contracting, Inc.		3.89	19,450.00
5	PENHALL COMPANY		3.70	18,500.00
6	R.A. Knapp Construction, Inc.		4.00	20,000.00
7	MERIDIAN CONTRACTING, INC.		5.00	25,000.00

Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 570 **Contract ID:** 100239

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0006	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	212,000.000	LF	
	Engineer's Estimate		**0.14**		**29,680.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.05		10,600.00
2	Keystone Services, Inc.		0.05		10,600.00
3	Interstate Improvement, Inc.		0.05		10,600.00
4	Iowa Civil Contracting, Inc.		0.05		10,600.00
5	PENHALL COMPANY		0.05		10,600.00
6	R.A. Knapp Construction, Inc.		0.05		10,600.00
7	MERIDIAN CONTRACTING, INC.		0.50		106,000.00
0007	854(C) 8525	(SP)TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC	18.000	EA	
	Engineer's Estimate		**200.00**		**3,600.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		210.00		3,780.00
2	Keystone Services, Inc.		250.00		4,500.00
3	Interstate Improvement, Inc.		200.00		3,600.00
4	Iowa Civil Contracting, Inc.		210.00		3,780.00
5	PENHALL COMPANY		200.00		3,600.00
6	R.A. Knapp Construction, Inc.		225.00		4,050.00
7	MERIDIAN CONTRACTING, INC.		350.00		6,300.00
0008	854(C) 8530	(SP)TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	192,000.000	LF	
	Engineer's Estimate		**0.41**		**78,720.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.39		74,880.00
2	Keystone Services, Inc.		0.38		72,960.00
3	Interstate Improvement, Inc.		0.36		69,120.00
4	Iowa Civil Contracting, Inc.		0.38		72,960.00
5	PENHALL COMPANY		0.36		69,120.00
6	R.A. Knapp Construction, Inc.		0.40		76,800.00
7	MERIDIAN CONTRACTING, INC.		0.40		76,800.00
0009	854(C) 8535	(SP)TRAFFIC STRIPE(MULTI-POLYMER)(6" WIDE)	29,000.000	LF	
	Engineer's Estimate		**0.55**		**15,950.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.48		13,920.00
2	Keystone Services, Inc.		0.48		13,920.00
3	Interstate Improvement, Inc.		0.46		13,340.00
4	Iowa Civil Contracting, Inc.		0.48		13,920.00
5	PENHALL COMPANY		0.46		13,340.00
6	R.A. Knapp Construction, Inc.		0.50		14,500.00
7	MERIDIAN CONTRACTING, INC.		0.50		14,500.00
0010	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**33,000.00**		**33,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		27,000.00		27,000.00
2	Keystone Services, Inc.		45,000.00		45,000.00
3	Interstate Improvement, Inc.		195,000.00		195,000.00
4	Iowa Civil Contracting, Inc.		59,719.46		59,719.46
5	PENHALL COMPANY		75,000.00		75,000.00
6	R.A. Knapp Construction, Inc.		85,000.00		85,000.00
7	MERIDIAN CONTRACTING, INC.		187,000.00		187,000.00

Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 570 **Contract ID:** 100239

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0011	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	950.000	SD	
	Engineer's Estimate		**23.00**		**21,850.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		11.00		10,450.00
2	Keystone Services, Inc.		10.50		9,975.00
3	Interstate Improvement, Inc.		10.50		9,975.00
4	Iowa Civil Contracting, Inc.		11.03		10,478.50
5	PENHALL COMPANY		10.50		9,975.00
6	R.A. Knapp Construction, Inc.		10.00		9,500.00
7	MERIDIAN CONTRACTING, INC.		23.00		21,850.00
0012	890(A) 8702	(PL)REMOVAL OF CLASS C PAVEMENT MARKERS	910.000	EA	
	Engineer's Estimate		**13.00**		**11,830.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		13.50		12,285.00
2	Keystone Services, Inc.		48.00		43,680.00
3	Interstate Improvement, Inc.		22.75		20,702.50
4	Iowa Civil Contracting, Inc.		25.00		22,750.00
5	PENHALL COMPANY		7.85		7,143.50
6	R.A. Knapp Construction, Inc.		12.00		10,920.00
7	MERIDIAN CONTRACTING, INC.		16.00		14,560.00