Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 600 **Contract ID:** 100242
J/P No.: 27471(04) **Project No.:** STP-JOBS(097)3R **Contract Time:**
County: PAWNEE
Description: RESURFACE (ASPHALT) SH-99: FROM THE CREEK/PAWNEE COUNTY LINE, EXTEND NORTH.
PROJECT LENGTH = 8.00 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	1,220,765.32	89.23	100.00
2	THE QUAPAW COMPANY	1,349,133.35	98.62	110.52

Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 600 **Contract ID:** 100242

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	303 0192	AGGREGATE BASE	255.000 CY	
	Engineer's Estimate		**45.00**	**11,475.00**
1	APAC-CENTRAL, INC.		32.56	8,302.80
2	THE QUAPAW COMPANY		69.00	17,595.00
0002	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,064.000 TON	
	Engineer's Estimate		**20.00**	**21,280.00**
1	APAC-CENTRAL, INC.		28.75	30,590.00
2	THE QUAPAW COMPANY		29.00	30,856.00
0003	411(S4) 5955	(SP)ASPHALT CONCRETE TYPE S4(PG 70-28 OK)	10,265.000 TON	
	Engineer's Estimate		**68.00**	**698,020.00**
1	APAC-CENTRAL, INC.		72.09	740,003.85
2	THE QUAPAW COMPANY		71.25	731,381.25
0004	414 5169	(PL)CRACK SEALING P.C.PAVEMENT	567.000 LF	
	Engineer's Estimate		**1.75**	**992.25**
1	APAC-CENTRAL, INC.		1.60	907.20
2	THE QUAPAW COMPANY		2.20	1,247.40
0005	414(B) 5913	H.E.S. CONCRETE (FULL DEPTH PATCHING)	1,533.000 SY	
	Engineer's Estimate		**130.00**	**199,290.00**
1	APAC-CENTRAL, INC.		98.07	150,341.31
2	THE QUAPAW COMPANY		135.00	206,955.00
0006	417 5267	COLD MILLING PAVEMENT	2,394.000 SY	
	Engineer's Estimate		**1.75**	**4,189.50**
1	APAC-CENTRAL, INC.		3.22	7,708.68
2	THE QUAPAW COMPANY		3.00	7,182.00
0007	419 4152	CONCRETE JOINT REHABILITATION	23,526.000 LF	
	Engineer's Estimate		**1.00**	**23,526.00**
1	APAC-CENTRAL, INC.		0.70	16,468.20
2	THE QUAPAW COMPANY		2.70	63,520.20
0008	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	16,242.000 SY	
	Engineer's Estimate		**4.00**	**64,968.00**
1	APAC-CENTRAL, INC.		3.14	50,999.88
2	THE QUAPAW COMPANY		4.00	64,968.00
0009	619(B) 4780	REMOVAL OF GUARD RAIL	5,225.000 LF	
	Engineer's Estimate		**3.00**	**15,675.00**
1	APAC-CENTRAL, INC.		1.98	10,345.50
2	THE QUAPAW COMPANY		2.10	10,972.50
0010	623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	5,308.000 LF	
	Engineer's Estimate		**20.00**	**106,160.00**
1	APAC-CENTRAL, INC.		14.14	75,055.12
2	THE QUAPAW COMPANY		14.50	76,966.00
0011	623(E) 7114	THRIE BEAM BRIDGE CONNECTION-TYPE A	8.000 EA	
	Engineer's Estimate		**2,000.00**	**16,000.00**
1	APAC-CENTRAL, INC.		1,413.78	11,310.24
2	THE QUAPAW COMPANY		1,500.00	12,000.00

Letting Date: March 25, 2010, 10:30 A.M.
Call Order: 600 **Contract ID:** 100242

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0012	623(F) 4446	GUARD RAIL ANCHOR UNIT (TYPE A)	18.000	EA	
	Engineer's Estimate		**500.00**		**9,000.00**
1	APAC-CENTRAL, INC.		1,211.09		21,799.62
2	THE QUAPAW COMPANY		1,300.00		23,400.00
0013	623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	1.000	EA	
	Engineer's Estimate		**3,000.00**		**3,000.00**
1	APAC-CENTRAL, INC.		2,021.85		2,021.85
2	THE QUAPAW COMPANY		2,190.00		2,190.00
0014	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	186,200.000	LF	
	Engineer's Estimate		**0.50**		**93,100.00**
1	APAC-CENTRAL, INC.		0.29		53,998.00
2	THE QUAPAW COMPANY		0.30		55,860.00
0015	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	4.000	EA	
	Engineer's Estimate		**100.00**		**400.00**
1	APAC-CENTRAL, INC.		111.48		445.92
2	THE QUAPAW COMPANY		90.00		360.00
0016	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	4.000	EA	
	Engineer's Estimate		**200.00**		**800.00**
1	APAC-CENTRAL, INC.		152.02		608.08
2	THE QUAPAW COMPANY		170.00		680.00
0017	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**75,000.00**		**75,000.00**
1	APAC-CENTRAL, INC.		18,698.27		18,698.27
2	THE QUAPAW COMPANY		16,000.00		16,000.00
0018	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	360.000	HOUR	
	Engineer's Estimate		**70.00**		**25,200.00**
1	APAC-CENTRAL, INC.		58.78		21,160.80
2	THE QUAPAW COMPANY		75.00		27,000.00