Letting Date: April 01, 2010, 10:30 A.M.

Call Order: 915 **Contract ID:** 100260

J/P No.: 27472(04) **Project No.:** STP-JOBS(099)3R **Contract Time:**
26129(04) NH-JOBS(101)3R

County: TULSA

Description: RESURFACE (ASPHALT) SH-51 (BROKEN ARROW EXPRESSWAY): FROM 15TH STREET, EXTEND SOUTHEAST TO THE WAGONER COUNTY LINE. PROJECT LENGTH = 3.43 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	1,780,922.34	78.48	100.00
2	BECCO CONTRACTORS, INC.	2,227,324.00	98.16	125.07
	Engineer's Estimate	2,269,177.50		
3	Paragon Contractors, LLC	2,311,421.00	101.86	129.79

Letting Date: April 01, 2010, 10:30 A.M.
Call Order: 915 **Contract ID:** 100260

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - NH-JOBS(101)3R**			
0001	411(S4) 5950	(SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK)	17,900.000 TON	
	Engineer's Estimate		**68.00**	**1,217,200.00**
1	APAC-CENTRAL, INC.		59.30	1,061,470.00
2	BECCO CONTRACTORS, INC.		75.00	1,342,500.00
3	Paragon Contractors, LLC		77.25	1,382,775.00
0002	417 5267	COLD MILLING PAVEMENT	106,060.000 SY	
	Engineer's Estimate		**1.30**	**137,878.00**
1	APAC-CENTRAL, INC.		0.77	81,666.20
2	BECCO CONTRACTORS, INC.		1.15	121,969.00
3	Paragon Contractors, LLC		1.05	111,363.00
0003	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	74,450.000 LF	
	Engineer's Estimate		**0.45**	**33,502.50**
1	APAC-CENTRAL, INC.		0.41	30,524.50
2	BECCO CONTRACTORS, INC.		0.45	33,502.50
3	Paragon Contractors, LLC		0.50	37,225.00
0004	855(B) 3300	(SP)TRAFFIC STRIPE (PLASTIC)(SYMBOLS, WORDS, ETC.)	8.000 EA	
	Engineer's Estimate		**2,500.00**	**20,000.00**
1	APAC-CENTRAL, INC.		126.41	1,011.28
2	BECCO CONTRACTORS, INC.		140.00	1,120.00
3	Paragon Contractors, LLC		139.00	1,112.00
0005	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	8.000 EA	
	Engineer's Estimate		**80.00**	**640.00**
1	APAC-CENTRAL, INC.		80.90	647.20
2	BECCO CONTRACTORS, INC.		90.00	720.00
3	Paragon Contractors, LLC		89.00	712.00
0006	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	6.000 EA	
	Engineer's Estimate		**150.00**	**900.00**
1	APAC-CENTRAL, INC.		126.41	758.46
2	BECCO CONTRACTORS, INC.		140.00	840.00
3	Paragon Contractors, LLC		139.00	834.00
0007	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**90,000.00**	**90,000.00**
1	APAC-CENTRAL, INC.		10,890.09	10,890.09
2	BECCO CONTRACTORS, INC.		14,000.00	14,000.00
3	Paragon Contractors, LLC		15,000.00	15,000.00
0008	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	480.000 HOUR	
	Engineer's Estimate		**70.00**	**33,600.00**
1	APAC-CENTRAL, INC.		58.46	28,060.80
2	BECCO CONTRACTORS, INC.		20.00	9,600.00
3	Paragon Contractors, LLC		60.00	28,800.00
0009	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	240.000 SD	
	Engineer's Estimate		**20.00**	**4,800.00**
1	APAC-CENTRAL, INC.		15.17	3,640.80
2	BECCO CONTRACTORS, INC.		16.00	3,840.00
3	Paragon Contractors, LLC		16.00	3,840.00

Letting Date: April 01, 2010, 10:30 A.M.
Call Order: 915 **Contract ID:** 100260

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY - NH-JOBS(101)3R**		
0010	890(A) 8702	(PL)REMOVAL OF CLASS C PAVEMENT MARKERS	590.000 EA
	Engineer's Estimate	**15.00**	**8,850.00**
1	APAC-CENTRAL, INC.	3.32	1,958.80
2	BECCO CONTRACTORS, INC.	2.00	1,180.00
3	Paragon Contractors, LLC	13.00	7,670.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**ROADWAY - STP-JOBS(099)3R**		
0011	411(S4) 5950	(SP)ASPHALT CONCRETE TYPE S4(PG 76-28 OK)	8,090.000 TON
	Engineer's Estimate	**68.00**	**550,120.00**
1	APAC-CENTRAL, INC.	59.43	480,788.70
2	BECCO CONTRACTORS, INC.	75.00	606,750.00
3	Paragon Contractors, LLC	77.25	624,952.50
0012	417 5267	COLD MILLING PAVEMENT	47,890.000 SY
	Engineer's Estimate	**1.30**	**62,257.00**
1	APAC-CENTRAL, INC.	0.85	40,706.50
2	BECCO CONTRACTORS, INC.	1.15	55,073.50
3	Paragon Contractors, LLC	1.05	50,284.50
0013	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	35,420.000 LF
	Engineer's Estimate	**0.50**	**17,710.00**
1	APAC-CENTRAL, INC.	0.41	14,522.20
2	BECCO CONTRACTORS, INC.	0.45	15,939.00
3	Paragon Contractors, LLC	0.50	17,710.00
0014	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	1.000 EA
	Engineer's Estimate	**120.00**	**120.00**
1	APAC-CENTRAL, INC.	80.89	80.89
2	BECCO CONTRACTORS, INC.	90.00	90.00
3	Paragon Contractors, LLC	89.00	89.00
0015	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	6.000 EA
	Engineer's Estimate	**150.00**	**900.00**
1	APAC-CENTRAL, INC.	126.41	758.46
2	BECCO CONTRACTORS, INC.	140.00	840.00
3	Paragon Contractors, LLC	139.00	834.00
0016	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**75,000.00**	**75,000.00**
1	APAC-CENTRAL, INC.	13,087.46	13,087.46
2	BECCO CONTRACTORS, INC.	13,000.00	13,000.00
3	Paragon Contractors, LLC	15,000.00	15,000.00
0017	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	100.000 HOUR
	Engineer's Estimate	**70.00**	**7,000.00**
1	APAC-CENTRAL, INC.	58.46	5,846.00
2	BECCO CONTRACTORS, INC.	20.00	2,000.00
3	Paragon Contractors, LLC	60.00	6,000.00

Letting Date: April 01, 2010, 10:30 A.M.
Call Order: 915 **Contract ID:** 100260

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 ROADWAY - STP-JOBS(099)3R					
0018	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	240.000	SD	
	Engineer's Estimate		**20.00**		**4,800.00**
1	APAC-CENTRAL, INC.		15.17		3,640.80
2	BECCO CONTRACTORS, INC.		16.00		3,840.00
3	Paragon Contractors, LLC		16.00		3,840.00
0019	890(A) 8702	(PL)REMOVAL OF CLASS C PAVEMENT MARKERS	260.000	EA	
	Engineer's Estimate		**15.00**		**3,900.00**
1	APAC-CENTRAL, INC.		3.32		863.20
2	BECCO CONTRACTORS, INC.		2.00		520.00
3	Paragon Contractors, LLC		13.00		3,380.00