Letting Date: April 01, 2010, 10:30 A.M.
Call Order: 910 **Contract ID:** 100278
J/P No.: 27490(04) **Project No.:** STP-JOBS(114)3R **Contract Time:**
County: SEQUOYAH
Description: PAVEMENT REHABILITATION (P C CONCRETE) US-64: FROM 0.47 MI WEST OF I-40 JCT, EXTEND EAST TO THE ARKANSAS STATE LINE. PROJECT LENGTH = 5.70 MILES

	VENDORNAME	PROPOSALITEMTO		
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	999,592.50	97.52	100.00
	Engineer's Estimate	1,024,980.00		
2	MERIDIAN CONTRACTING, INC.	1,074,490.00	104.83	107.49
3	Iowa Civil Contracting, Inc.	1,082,090.34	105.57	108.25
4	Keystone Services, Inc.	1,100,025.00	107.32	110.05
5	PENHALL COMPANY	1,164,335.00	113.60	116.48
6	Interstate Improvement, Inc.	1,346,475.00	131.37	134.70
7	R.A. Knapp Construction, Inc.	1,657,695.00	161.73	165.84

Letting Date: April 01, 2010, 10:30 A.M.
Call Order: 910 **Contract ID:** 100278

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	414(B) 5071	8" H.E.S. CONCRETE (PATCHING)	500.000 SY	
	Engineer's Estimate		**122.00**	**61,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		110.00	55,000.00
2	MERIDIAN CONTRACTING, INC.		160.00	80,000.00
3	Iowa Civil Contracting, Inc.		127.27	63,635.00
4	Keystone Services, Inc.		87.50	43,750.00
5	PENHALL COMPANY		100.00	50,000.00
6	Interstate Improvement, Inc.		225.00	112,500.00
7	R.A. Knapp Construction, Inc.		200.00	100,000.00
0002	419 4152	CONCRETE JOINT REHABILITATION	57,000.000 LF	
	Engineer's Estimate		**1.00**	**57,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.28	72,960.00
2	MERIDIAN CONTRACTING, INC.		1.30	74,100.00
3	Iowa Civil Contracting, Inc.		1.02	58,140.00
4	Keystone Services, Inc.		0.55	31,350.00
5	PENHALL COMPANY		0.63	35,910.00
6	Interstate Improvement, Inc.		1.25	71,250.00
7	R.A. Knapp Construction, Inc.		2.25	128,250.00
0003	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	82,500.000 SY	
	Engineer's Estimate		**2.40**	**198,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		2.10	173,250.00
2	MERIDIAN CONTRACTING, INC.		2.30	189,750.00
3	Iowa Civil Contracting, Inc.		2.23	183,975.00
4	Keystone Services, Inc.		2.50	206,250.00
5	PENHALL COMPANY		2.55	210,375.00
6	Interstate Improvement, Inc.		2.95	243,375.00
7	R.A. Knapp Construction, Inc.		3.25	268,125.00
0004	436 0100	DOWEL BAR RETROFIT	24,800.000 EA	
	Engineer's Estimate		**26.00**	**644,800.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		24.85	616,280.00
2	MERIDIAN CONTRACTING, INC.		23.00	570,400.00
3	Iowa Civil Contracting, Inc.		27.93	692,664.00
4	Keystone Services, Inc.		27.95	693,160.00
5	PENHALL COMPANY		28.00	694,400.00
6	Interstate Improvement, Inc.		34.00	843,200.00
7	R.A. Knapp Construction, Inc.		42.00	1,041,600.00
0005	828(B) 8138	LOOP DETECTOR WIRE	4,500.000 LF	
	Engineer's Estimate		**4.00**	**18,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		4.12	18,540.00
2	MERIDIAN CONTRACTING, INC.		4.00	18,000.00
3	Iowa Civil Contracting, Inc.		4.20	18,900.00
4	Keystone Services, Inc.		4.25	19,125.00
5	PENHALL COMPANY		4.00	18,000.00
6	Interstate Improvement, Inc.		4.00	18,000.00
7	R.A. Knapp Construction, Inc.		4.50	20,250.00

Letting Date: April 01, 2010, 10:30 A.M.
Call Order: 910 **Contract ID:** 100278

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0001 ROADWAY					
0006	854(C) 8530	(SP)TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)		71,000.000 LF	
	Engineer's Estimate		**0.41**		**29,110.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.41		29,110.00
2	MERIDIAN CONTRACTING, INC.		1.00		71,000.00
3	Iowa Civil Contracting, Inc.		0.42		29,820.00
4	Keystone Services, Inc.		0.55		39,050.00
5	PENHALL COMPANY		0.40		28,400.00
6	Interstate Improvement, Inc.		0.40		28,400.00
7	R.A. Knapp Construction, Inc.		0.45		31,950.00
0007	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL		1.000 LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		32,135.00		32,135.00
2	MERIDIAN CONTRACTING, INC.		68,000.00		68,000.00
3	Iowa Civil Contracting, Inc.		32,593.84		32,593.84
4	Keystone Services, Inc.		65,000.00		65,000.00
5	PENHALL COMPANY		125,000.00		125,000.00
6	Interstate Improvement, Inc.		27,500.00		27,500.00
7	R.A. Knapp Construction, Inc.		65,000.00		65,000.00
0008	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN		90.000 SD	
	Engineer's Estimate		**23.00**		**2,070.00**
1	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		25.75		2,317.50
2	MERIDIAN CONTRACTING, INC.		36.00		3,240.00
3	Iowa Civil Contracting, Inc.		26.25		2,362.50
4	Keystone Services, Inc.		26.00		2,340.00
5	PENHALL COMPANY		25.00		2,250.00
6	Interstate Improvement, Inc.		25.00		2,250.00
7	R.A. Knapp Construction, Inc.		28.00		2,520.00