Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 150 **Contract ID:** 100290
J/P No.: 26544(04) **Project No.:** BHF-123C(073)CO **Contract Time:**
County: ELLIS
Description: BRIDGE & APPROACHES COUNTY ROAD (EW-49): OVER IVANHOE CREEK, 2.0 MILES NORTH AND 4.6 MILES WEST OF SHATTUCK. PROJECT LENGTH = 0.103 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	364,867.36	87.77	100.00
	Engineer's Estimate	415,720.04		
2	Cimarron Construction Company, LLC	584,654.55	140.64	160.24

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 150 **Contract ID:** 100290

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	202(G) 0185	EARTHWORK	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	SEWELL BROS., INC.		5,000.00	5,000.00
2	Cimarron Construction Company, LLC		22,000.00	22,000.00
0002	205 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	SEWELL BROS., INC.		1,200.00	1,200.00
2	Cimarron Construction Company, LLC		3,700.00	3,700.00
0003	223 2801	TEMPORARY SILT FENCE	400.000 LF	
	Engineer's Estimate		**3.00**	**1,200.00**
1	SEWELL BROS., INC.		1.50	600.00
2	Cimarron Construction Company, LLC		1.50	600.00
0004	227 0100	TEMPORARY SILT DIKE	100.000 LF	
	Engineer's Estimate		**7.00**	**700.00**
1	SEWELL BROS., INC.		6.00	600.00
2	Cimarron Construction Company, LLC		6.00	600.00
0005	230(A) 2806	SOLID SLAB SODDING	2,444.440 SY	
	Engineer's Estimate		**3.50**	**8,555.54**
1	SEWELL BROS., INC.		1.50	3,666.66
2	Cimarron Construction Company, LLC		2.10	5,133.32
0006	310(B) 0149	SUBGRADE, METHOD B	1,040.000 SY	
	Engineer's Estimate		**5.00**	**5,200.00**
1	SEWELL BROS., INC.		1.50	1,560.00
2	Cimarron Construction Company, LLC		10.00	10,400.00
0007	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	47.000 TON	
	Engineer's Estimate		**40.00**	**1,880.00**
1	SEWELL BROS., INC.		30.00	1,410.00
2	Cimarron Construction Company, LLC		47.00	2,209.00
0008	414(A1) 5753	8" P.C. DOWEL JOINTED CONCRETE PAVEMENT	1,040.000 SY	
	Engineer's Estimate		**50.00**	**52,000.00**
1	SEWELL BROS., INC.		50.00	52,000.00
2	Cimarron Construction Company, LLC		101.00	105,040.00
0009	414(C) 0309	APPROACH SLABS	118.000 SY	
	Engineer's Estimate		**250.00**	**29,500.00**
1	SEWELL BROS., INC.		220.00	25,960.00
2	Cimarron Construction Company, LLC		223.00	26,314.00
0010	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	978.000 SY	
	Engineer's Estimate		**4.00**	**3,912.00**
1	SEWELL BROS., INC.		5.00	4,890.00
2	Cimarron Construction Company, LLC		12.45	12,176.10
0011	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	1,100.000 LF	
	Engineer's Estimate		**0.50**	**550.00**
1	SEWELL BROS., INC.		0.70	770.00
2	Cimarron Construction Company, LLC		0.85	935.00

Letting Date: April 15, 2010, 10:30 A.M.
Call Order: 150 **Contract ID:** 100290

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0012	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	2.000 CY
	Engineer's Estimate	**30.00**	**60.00**
1	SEWELL BROS., INC.	200.00	400.00
2	Cimarron Construction Company, LLC	60.00	120.00
0013	501(D) 6353	UNCLASSIFIED BACKFILL	4.000 CY
	Engineer's Estimate	**30.00**	**120.00**
1	SEWELL BROS., INC.	100.00	400.00
2	Cimarron Construction Company, LLC	43.00	172.00
0014	504(C) 6250	SEALED EXPANSION JOINT	58.330 LF
	Engineer's Estimate	**250.00**	**14,582.50**
1	SEWELL BROS., INC.	190.00	11,082.70
2	Cimarron Construction Company, LLC	321.00	18,723.93
0015	504(E) 1380	CONCRETE RAIL (TR1)	300.000 LF
	Engineer's Estimate	**60.00**	**18,000.00**
1	SEWELL BROS., INC.	50.00	15,000.00
2	Cimarron Construction Company, LLC	76.00	22,800.00
0016	506(A) 1322	STRUCTURAL STEEL	76,410.000 LB
	Engineer's Estimate	**2.00**	**152,820.00**
1	SEWELL BROS., INC.	1.80	137,538.00
2	Cimarron Construction Company, LLC	2.10	160,461.00
0017	509(A) 1326	CLASS AA CONCRETE	106.520 CY
	Engineer's Estimate	**500.00**	**53,260.00**
1	SEWELL BROS., INC.	500.00	53,260.00
2	Cimarron Construction Company, LLC	1,010.00	107,585.20
0018	511(A) 1332	REINFORCING STEEL	26,100.000 LB
	Engineer's Estimate	**0.80**	**20,880.00**
1	SEWELL BROS., INC.	0.80	20,880.00
2	Cimarron Construction Company, LLC	0.85	22,185.00
0019	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	5,000.00	5,000.00
2	Cimarron Construction Company, LLC	37,000.00	37,000.00
0020	623(F) 6033	GUARD RAIL ANCHOR UNIT (TYPE II)	4.000 EA
	Engineer's Estimate	**2,500.00**	**10,000.00**
1	SEWELL BROS., INC.	2,100.00	8,400.00
2	Cimarron Construction Company, LLC	2,500.00	10,000.00
0021	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,050.00	2,050.00
2	Cimarron Construction Company, LLC	2,500.00	2,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	

Letting Date: April 15, 2010, 10:30 A.M.

Call Order: 150 **Contract ID:** 100290

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0022	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	5,200.00	5,200.00
2	Cimarron Construction Company, LLC	5,500.00	5,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0023	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	SEWELL BROS., INC.	8,000.00	8,000.00
2	Cimarron Construction Company, LLC	8,500.00	8,500.00