**Letting Date:** April 15, 2010, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 100299
**J/P No.:** 25560(04) **Project No.:** BRO-152D(165)CO **Contract Time:**
**County:** NOBLE
**Description:** BRIDGE AND APPROACHES COUNTY ROAD (NS-319): OVER COW CREEK, 1.5 MILES SOUTH AND 0.5 MILES EAST OF THE I-35/US-77 JUNCTION. PROJECT LENGTH = 0.274 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | D. M. DOZERS, INC. | 542,310.04 | 84.61 | 100.00 |
| 2 | BELK BRIDGE, INC. | 565,959.25 | 88.30 | 104.36 |
| 3 | K & R BUILDERS, INC. | 571,436.96 | 89.16 | 105.37 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 590,851.15 | 92.19 | 108.95 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 595,142.72 | 92.86 | 109.74 |
| 6 | BRIDGECO CONTRACTORS, INC. | 596,510.43 | 93.07 | 109.99 |
| 7 | Cimarron Construction Company, LLC | 627,949.91 | 97.97 | 115.79 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 639,662.71 | 99.80 | 117.95 |
| | Engineer's Estimate | 640,933.75 | | |
| 9 | Reece Construction Co, Inc. | 718,780.96 | 112.15 | 132.54 |

**Letting Date:** April 15, 2010, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 100299

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | |
| 0001 | 201 0102 | CLEARING AND GRUBBING | 1.000 LSUM |
| | **Engineer's Estimate** | **15,000.00** | **15,000.00** |
| 1 | D. M. DOZERS, INC. | 18,000.00 | 18,000.00 |
| 2 | BELK BRIDGE, INC. | 8,000.00 | 8,000.00 |
| 3 | K & R BUILDERS, INC. | 3,000.00 | 3,000.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 10,000.00 | 10,000.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 8,320.00 | 8,320.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 10,000.00 | 10,000.00 |
| 7 | Cimarron Construction Company, LLC | 11,000.00 | 11,000.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 15,000.00 | 15,000.00 |
| 9 | Reece Construction Co, Inc. | 5,000.00 | 5,000.00 |
| 0002 | 202(G) 0185 | EARTHWORK | 1.000 LSUM |
| | **Engineer's Estimate** | **45,000.00** | **45,000.00** |
| 1 | D. M. DOZERS, INC. | 52,000.00 | 52,000.00 |
| 2 | BELK BRIDGE, INC. | 48,703.00 | 48,703.00 |
| 3 | K & R BUILDERS, INC. | 74,550.00 | 74,550.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 30,000.00 | 30,000.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 54,080.00 | 54,080.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 69,000.00 | 69,000.00 |
| 7 | Cimarron Construction Company, LLC | 34,000.00 | 34,000.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 45,750.00 | 45,750.00 |
| 9 | Reece Construction Co, Inc. | 65,000.00 | 65,000.00 |
| 0003 | 205 4229 | TYPE A-SALVAGED TOPSOIL | 1.000 LSUM |
| | **Engineer's Estimate** | **15,000.00** | **15,000.00** |
| 1 | D. M. DOZERS, INC. | 2,000.00 | 2,000.00 |
| 2 | BELK BRIDGE, INC. | 3,000.00 | 3,000.00 |
| 3 | K & R BUILDERS, INC. | 4,000.00 | 4,000.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 7,500.00 | 7,500.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 2,080.00 | 2,080.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 3,000.00 | 3,000.00 |
| 7 | Cimarron Construction Company, LLC | 8,500.00 | 8,500.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 11,000.00 | 11,000.00 |
| 9 | Reece Construction Co, Inc. | 4,000.00 | 4,000.00 |
| 0004 | 223 2801 | TEMPORARY SILT FENCE | 960.000 LF |
| | **Engineer's Estimate** | **2.25** | **2,160.00** |
| 1 | D. M. DOZERS, INC. | 2.00 | 1,920.00 |
| 2 | BELK BRIDGE, INC. | 1.35 | 1,296.00 |
| 3 | K & R BUILDERS, INC. | 1.20 | 1,152.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 2.00 | 1,920.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 1.72 | 1,651.20 |
| 6 | BRIDGECO CONTRACTORS, INC. | 1.50 | 1,440.00 |
| 7 | Cimarron Construction Company, LLC | 2.00 | 1,920.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 1.10 | 1,056.00 |
| 9 | Reece Construction Co, Inc. | 1.00 | 960.00 |

**Letting Date:** April 15, 2010, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 100299

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0005 | 227 0100 | TEMPORARY SILT DIKE | 150.000 LF | |
| | **Engineer's Estimate** | | **6.00** | **900.00** |
| 1 | D. M. DOZERS, INC. | | 10.00 | 1,500.00 |
| 2 | BELK BRIDGE, INC. | | 5.00 | 750.00 |
| 3 | K & R BUILDERS, INC. | | 5.00 | 750.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 10.00 | 1,500.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 9.36 | 1,404.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 5.00 | 750.00 |
| 7 | Cimarron Construction Company, LLC | | 10.00 | 1,500.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 5.00 | 750.00 |
| 9 | Reece Construction Co, Inc. | | 4.50 | 675.00 |
| 0006 | 230(A) 2806 | SOLID SLAB SODDING | 4,500.000 SY | |
| | **Engineer's Estimate** | | **2.00** | **9,000.00** |
| 1 | D. M. DOZERS, INC. | | 1.80 | 8,100.00 |
| 2 | BELK BRIDGE, INC. | | 1.25 | 5,625.00 |
| 3 | K & R BUILDERS, INC. | | 1.55 | 6,975.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 1.80 | 8,100.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 1.87 | 8,415.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 2.15 | 9,675.00 |
| 7 | Cimarron Construction Company, LLC | | 2.00 | 9,000.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1.60 | 7,200.00 |
| 9 | Reece Construction Co, Inc. | | 1.40 | 6,300.00 |
| 0007 | 233(A) 2817 | VEGETATIVE MULCHING | 1.420 AC | |
| | **Engineer's Estimate** | | **400.00** | **568.00** |
| 1 | D. M. DOZERS, INC. | | 600.00 | 852.00 |
| 2 | BELK BRIDGE, INC. | | 700.00 | 994.00 |
| 3 | K & R BUILDERS, INC. | | 150.00 | 213.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 600.00 | 852.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 780.00 | 1,107.60 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 700.00 | 994.00 |
| 7 | Cimarron Construction Company, LLC | | 600.00 | 852.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 200.00 | 284.00 |
| 9 | Reece Construction Co, Inc. | | 200.00 | 284.00 |
| 0008 | 403(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 710.000 TON | |
| | **Engineer's Estimate** | | **25.00** | **17,750.00** |
| 1 | D. M. DOZERS, INC. | | 23.00 | 16,330.00 |
| 2 | BELK BRIDGE, INC. | | 23.60 | 16,756.00 |
| 3 | K & R BUILDERS, INC. | | 25.60 | 18,176.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 27.50 | 19,525.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 23.92 | 16,983.20 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 27.00 | 19,170.00 |
| 7 | Cimarron Construction Company, LLC | | 28.00 | 19,880.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 27.50 | 19,525.00 |
| 9 | Reece Construction Co, Inc. | | 33.46 | 23,756.60 |

**Letting Date:** April 15, 2010, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 100299

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0009 | 509(D) 0325 | CLASS C CONCRETE | 20.000 CY | |
| | **Engineer's Estimate** | | **280.00** | **5,600.00** |
| 1 | D. M. DOZERS, INC. | | 200.00 | 4,000.00 |
| 2 | BELK BRIDGE, INC. | | 300.00 | 6,000.00 |
| 3 | K & R BUILDERS, INC. | | 225.00 | 4,500.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 300.00 | 6,000.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 295.97 | 5,919.40 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 250.00 | 5,000.00 |
| 7 | Cimarron Construction Company, LLC | | 240.00 | 4,800.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 280.00 | 5,600.00 |
| 9 | Reece Construction Co, Inc. | | 287.00 | 5,740.00 |
| 0010 | 601(A) 0297 | TYPE I PLAIN RIPRAP | 5,527.000 TON | |
| | **Engineer's Estimate** | | **30.00** | **165,810.00** |
| 1 | D. M. DOZERS, INC. | | 28.00 | 154,756.00 |
| 2 | BELK BRIDGE, INC. | | 27.50 | 151,992.50 |
| 3 | K & R BUILDERS, INC. | | 25.75 | 142,320.25 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 32.50 | 179,627.50 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 29.12 | 160,946.24 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 28.50 | 157,519.50 |
| 7 | Cimarron Construction Company, LLC | | 31.50 | 174,100.50 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 27.50 | 151,992.50 |
| 9 | Reece Construction Co, Inc. | | 36.95 | 204,222.65 |
| 0011 | 613(B) 0496 | 48" R.C.PIPE CLASS III | 70.000 LF | |
| | **Engineer's Estimate** | | **135.00** | **9,450.00** |
| 1 | D. M. DOZERS, INC. | | 148.00 | 10,360.00 |
| 2 | BELK BRIDGE, INC. | | 100.00 | 7,000.00 |
| 3 | K & R BUILDERS, INC. | | 180.00 | 12,600.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 87.00 | 6,090.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 153.92 | 10,774.40 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 144.00 | 10,080.00 |
| 7 | Cimarron Construction Company, LLC | | 158.00 | 11,060.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 125.00 | 8,750.00 |
| 9 | Reece Construction Co, Inc. | | 84.79 | 5,935.30 |
| 0012 | 613(B) 0500 | 72" R.C.PIPE CLASS III | 74.000 LF | |
| | **Engineer's Estimate** | | **275.00** | **20,350.00** |
| 1 | D. M. DOZERS, INC. | | 258.00 | 19,092.00 |
| 2 | BELK BRIDGE, INC. | | 195.00 | 14,430.00 |
| 3 | K & R BUILDERS, INC. | | 335.00 | 24,790.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 210.00 | 15,540.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 268.32 | 19,855.68 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 279.00 | 20,646.00 |
| 7 | Cimarron Construction Company, LLC | | 326.00 | 24,124.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 225.00 | 16,650.00 |
| 9 | Reece Construction Co, Inc. | | 189.25 | 14,004.50 |

**Letting Date:** April 15, 2010, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 100299

| Line # | Item Number / Item Description / Bidder | Unit Price | Quantity/Unit / Ext Amount |
|---|---|---|---|
| **Section: 0001 ROADWAY** | | | |
| 0013 | 613(CC) 7187 TYPE B4 CULVERT END TREATMENT | | 4.000 EA |
| | **Engineer's Estimate** | **900.00** | **3,600.00** |
| 1 | D. M. DOZERS, INC. | 650.00 | 2,600.00 |
| 2 | BELK BRIDGE, INC. | 900.00 | 3,600.00 |
| 3 | K & R BUILDERS, INC. | 800.00 | 3,200.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 500.00 | 2,000.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 676.00 | 2,704.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 800.00 | 3,200.00 |
| 7 | Cimarron Construction Company, LLC | 825.00 | 3,300.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 1,400.00 | 5,600.00 |
| 9 | Reece Construction Co, Inc. | 1,060.00 | 4,240.00 |
| 0014 | 613(D) 0690 24" CORR. GALV. STEEL PIPE | | 92.000 LF |
| | **Engineer's Estimate** | **35.00** | **3,220.00** |
| 1 | D. M. DOZERS, INC. | 17.00 | 1,564.00 |
| 2 | BELK BRIDGE, INC. | 25.00 | 2,300.00 |
| 3 | K & R BUILDERS, INC. | 23.50 | 2,162.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 26.00 | 2,392.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 17.68 | 1,626.56 |
| 6 | BRIDGECO CONTRACTORS, INC. | 30.00 | 2,760.00 |
| 7 | Cimarron Construction Company, LLC | 22.00 | 2,024.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 25.00 | 2,300.00 |
| 9 | Reece Construction Co, Inc. | 24.07 | 2,214.44 |
| 0015 | 613(M) 5746 72" PREFAB. CULVERT END SECTION, ROUND | | 2.000 EA |
| | **Engineer's Estimate** | **2,500.00** | **5,000.00** |
| 1 | D. M. DOZERS, INC. | 3,200.00 | 6,400.00 |
| 2 | BELK BRIDGE, INC. | 3,500.00 | 7,000.00 |
| 3 | K & R BUILDERS, INC. | 3,515.00 | 7,030.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 4,500.00 | 9,000.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 3,328.00 | 6,656.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 3,480.00 | 6,960.00 |
| 7 | Cimarron Construction Company, LLC | 3,875.00 | 7,750.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 3,500.00 | 7,000.00 |
| 9 | Reece Construction Co, Inc. | 4,132.74 | 8,265.48 |
| 0016 | 613(MM) 7505 TYPE F4 SLOPED CONCRETE END SECTION | | 2.000 EA |
| | **Engineer's Estimate** | **1,500.00** | **3,000.00** |
| 1 | D. M. DOZERS, INC. | 1,800.00 | 3,600.00 |
| 2 | BELK BRIDGE, INC. | 1,500.00 | 3,000.00 |
| 3 | K & R BUILDERS, INC. | 3,550.00 | 7,100.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 1,900.00 | 3,800.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 2,912.00 | 5,824.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 4,000.00 | 8,000.00 |
| 7 | Cimarron Construction Company, LLC | 3,025.00 | 6,050.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 4,000.00 | 8,000.00 |
| 9 | Reece Construction Co, Inc. | 3,461.00 | 6,922.00 |

| Line # | Item Number / Item Description / Bidder | Unit Price | Quantity/Unit / Ext Amount |
|---|---|---|---|
| **Section: 0002 BRIDGE** | | | |

**Letting Date:** April 15, 2010, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 100299

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE** | | | | |
| 0017 | 501(B) 1307 | SUBSTRUCTURE EXCAVATION COMMON | 84.000 CY | |
| | **Engineer's Estimate** | | **12.00** | **1,008.00** |
| 1 | D. M. DOZERS, INC. | | 5.00 | 420.00 |
| 2 | BELK BRIDGE, INC. | | 30.00 | 2,520.00 |
| 3 | K & R BUILDERS, INC. | | 6.00 | 504.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 25.00 | 2,100.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 6.24 | 524.16 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 10.00 | 840.00 |
| 7 | Cimarron Construction Company, LLC | | 10.00 | 840.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 10.00 | 840.00 |
| 9 | Reece Construction Co, Inc. | | 10.00 | 840.00 |
| 0018 | 501(D) 6353 | UNCLASSIFIED BACKFILL | 82.000 CY | |
| | **Engineer's Estimate** | | **12.00** | **984.00** |
| 1 | D. M. DOZERS, INC. | | 10.00 | 820.00 |
| 2 | BELK BRIDGE, INC. | | 10.00 | 820.00 |
| 3 | K & R BUILDERS, INC. | | 8.00 | 656.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 40.00 | 3,280.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 10.40 | 852.80 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 10.00 | 820.00 |
| 7 | Cimarron Construction Company, LLC | | 13.00 | 1,066.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 15.00 | 1,230.00 |
| 9 | Reece Construction Co, Inc. | | 10.00 | 820.00 |
| 0019 | 503(A) 1313 | PRESTRESSED CONCRETE BEAMS (TYPE IV) | 356.670 LF | |
| | **Engineer's Estimate** | | **175.00** | **62,417.25** |
| 1 | D. M. DOZERS, INC. | | 152.00 | 54,213.84 |
| 2 | BELK BRIDGE, INC. | | 175.00 | 62,417.25 |
| 3 | K & R BUILDERS, INC. | | 160.75 | 57,334.70 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 185.00 | 65,983.95 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 162.94 | 58,115.81 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 160.40 | 57,209.87 |
| 7 | Cimarron Construction Company, LLC | | 173.00 | 61,703.91 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 205.00 | 73,117.35 |
| 9 | Reece Construction Co, Inc. | | 202.00 | 72,047.34 |
| 0020 | 504(E) 1380 | CONCRETE RAIL (TR1) | 242.000 LF | |
| | **Engineer's Estimate** | | **50.00** | **12,100.00** |
| 1 | D. M. DOZERS, INC. | | 40.00 | 9,680.00 |
| 2 | BELK BRIDGE, INC. | | 75.00 | 18,150.00 |
| 3 | K & R BUILDERS, INC. | | 55.00 | 13,310.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 45.00 | 10,890.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 54.65 | 13,225.30 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 49.00 | 11,858.00 |
| 7 | Cimarron Construction Company, LLC | | 62.00 | 15,004.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 65.00 | 15,730.00 |
| 9 | Reece Construction Co, Inc. | | 69.00 | 16,698.00 |

**Letting Date:** April 15, 2010, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 100299

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 BRIDGE** | | | | | |
| 0021 | 506(A) 1322 | STRUCTURAL STEEL | 1,810.000 | LB | |
| | **Engineer's Estimate** | | **2.50** | | **4,525.00** |
| 1 | D. M. DOZERS, INC. | | 2.00 | | 3,620.00 |
| 2 | BELK BRIDGE, INC. | | 4.00 | | 7,240.00 |
| 3 | K & R BUILDERS, INC. | | 2.65 | | 4,796.50 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 3.00 | | 5,430.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 3.02 | | 5,466.20 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 2.89 | | 5,230.90 |
| 7 | Cimarron Construction Company, LLC | | 2.70 | | 4,887.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2.00 | | 3,620.00 |
| 9 | Reece Construction Co, Inc. | | 3.00 | | 5,430.00 |
| 0022 | 509(A) 1326 | CLASS AA CONCRETE | 140.000 | CY | |
| | **Engineer's Estimate** | | **450.00** | | **63,000.00** |
| 1 | D. M. DOZERS, INC. | | 300.00 | | 42,000.00 |
| 2 | BELK BRIDGE, INC. | | 395.00 | | 55,300.00 |
| 3 | K & R BUILDERS, INC. | | 300.00 | | 42,000.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 365.00 | | 51,100.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 413.95 | | 57,953.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 380.00 | | 53,200.00 |
| 7 | Cimarron Construction Company, LLC | | 500.00 | | 70,000.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 400.00 | | 56,000.00 |
| 9 | Reece Construction Co, Inc. | | 464.00 | | 64,960.00 |
| 0023 | 509(B) 1328 | CLASS A CONCRETE | 54.000 | CY | |
| | **Engineer's Estimate** | | **475.00** | | **25,650.00** |
| 1 | D. M. DOZERS, INC. | | 300.00 | | 16,200.00 |
| 2 | BELK BRIDGE, INC. | | 375.00 | | 20,250.00 |
| 3 | K & R BUILDERS, INC. | | 300.00 | | 16,200.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 365.00 | | 19,710.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 409.44 | | 22,109.76 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 380.00 | | 20,520.00 |
| 7 | Cimarron Construction Company, LLC | | 490.00 | | 26,460.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 600.00 | | 32,400.00 |
| 9 | Reece Construction Co, Inc. | | 607.00 | | 32,778.00 |
| 0024 | 511(A) 1332 | REINFORCING STEEL | 15,042.000 | LB | |
| | **Engineer's Estimate** | | **0.75** | | **11,281.50** |
| 1 | D. M. DOZERS, INC. | | 0.60 | | 9,025.20 |
| 2 | BELK BRIDGE, INC. | | 1.00 | | 15,042.00 |
| 3 | K & R BUILDERS, INC. | | 1.03 | | 15,493.26 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | 0.85 | | 12,785.70 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | 0.78 | | 11,732.76 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 0.98 | | 14,741.16 |
| 7 | Cimarron Construction Company, LLC | | 0.75 | | 11,281.50 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1.08 | | 16,245.36 |
| 9 | Reece Construction Co, Inc. | | 0.70 | | 10,529.40 |

**Letting Date:** April 15, 2010, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 100299

| Line # | Item Number | Item Description | Quantity/Unit | Unit Price | Ext Amount |
|---|---|---|---|---|---|
| | Bidder | | | | |
| **Section: 0002** | **BRIDGE** | | | | |
| 0025 | 514(A) 6010 | PILES, FURNISHED (HP 10X42) | 403.000 LF | | |
| | **Engineer's Estimate** | | | **35.00** | **14,105.00** |
| 1 | D. M. DOZERS, INC. | | | 20.00 | 8,060.00 |
| 2 | BELK BRIDGE, INC. | | | 18.00 | 7,254.00 |
| 3 | K & R BUILDERS, INC. | | | 25.00 | 10,075.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | | 27.75 | 11,183.25 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | | 24.26 | 9,776.78 |
| 6 | BRIDGECO CONTRACTORS, INC. | | | 25.50 | 10,276.50 |
| 7 | Cimarron Construction Company, LLC | | | 33.50 | 13,500.50 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | | 30.00 | 12,090.00 |
| 9 | Reece Construction Co, Inc. | | | 36.00 | 14,508.00 |
| 0026 | 514(B) 6292 | PILES, DRIVEN (HP 10X42) | 403.000 LF | | |
| | **Engineer's Estimate** | | | **15.00** | **6,045.00** |
| 1 | D. M. DOZERS, INC. | | | 7.00 | 2,821.00 |
| 2 | BELK BRIDGE, INC. | | | 9.00 | 3,627.00 |
| 3 | K & R BUILDERS, INC. | | | 8.00 | 3,224.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | | 16.00 | 6,448.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | | 15.60 | 6,286.80 |
| 6 | BRIDGECO CONTRACTORS, INC. | | | 10.00 | 4,030.00 |
| 7 | Cimarron Construction Company, LLC | | | 18.50 | 7,455.50 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | | 10.00 | 4,030.00 |
| 9 | Reece Construction Co, Inc. | | | 7.00 | 2,821.00 |
| 0027 | 601(A-1)1353 | TYPE I-A PLAIN RIPRAP | 1,747.000 TON | | |
| | **Engineer's Estimate** | | | **30.00** | **52,410.00** |
| 1 | D. M. DOZERS, INC. | | | 28.00 | 48,916.00 |
| 2 | BELK BRIDGE, INC. | | | 27.50 | 48,042.50 |
| 3 | K & R BUILDERS, INC. | | | 25.75 | 44,985.25 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | | 31.25 | 54,593.75 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | | 29.12 | 50,872.64 |
| 6 | BRIDGECO CONTRACTORS, INC. | | | 28.50 | 49,789.50 |
| 7 | Cimarron Construction Company, LLC | | | 33.00 | 57,651.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | | 27.50 | 48,042.50 |
| 9 | Reece Construction Co, Inc. | | | 36.95 | 64,551.65 |
| 0028 | 601(A-2)1355 | TYPE I-A FILTER BLANKET | 320.000 TON | | |
| | **Engineer's Estimate** | | | **25.00** | **8,000.00** |
| 1 | D. M. DOZERS, INC. | | | 23.00 | 7,360.00 |
| 2 | BELK BRIDGE, INC. | | | 22.50 | 7,200.00 |
| 3 | K & R BUILDERS, INC. | | | 23.50 | 7,520.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | | | 30.00 | 9,600.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | | | 23.92 | 7,654.40 |
| 6 | BRIDGECO CONTRACTORS, INC. | | | 25.00 | 8,000.00 |
| 7 | Cimarron Construction Company, LLC | | | 27.00 | 8,640.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | | 23.00 | 7,360.00 |
| 9 | Reece Construction Co, Inc. | | | 25.93 | 8,297.60 |

**Letting Date:** April 15, 2010, 10:30 A.M.
**Call Order:** 300 **Contract ID:** 100299

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE** | |
| 0029 | 619(D) 1397 | REMOVAL OF EXISTING BRIDGE STRUCTURE | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | D. M. DOZERS, INC. | 2,000.00 | 2,000.00 |
| 2 | BELK BRIDGE, INC. | 6,000.00 | 6,000.00 |
| 3 | K & R BUILDERS, INC. | 4,000.00 | 4,000.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 2,000.00 | 2,000.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 2,600.00 | 2,600.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 5,000.00 | 5,000.00 |
| 7 | Cimarron Construction Company, LLC | 2,700.00 | 2,700.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 15,000.00 | 15,000.00 |
| 9 | Reece Construction Co, Inc. | 17,500.00 | 17,500.00 |
| 0030 | 623(F) 6033 | GUARD RAIL ANCHOR UNIT (TYPE II) | 4.000 EA |
| | **Engineer's Estimate** | **2,500.00** | **10,000.00** |
| 1 | D. M. DOZERS, INC. | 2,000.00 | 8,000.00 |
| 2 | BELK BRIDGE, INC. | 1,825.00 | 7,300.00 |
| 3 | K & R BUILDERS, INC. | 1,970.00 | 7,880.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 1,825.00 | 7,300.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 1,898.00 | 7,592.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 2,000.00 | 8,000.00 |
| 7 | Cimarron Construction Company, LLC | 2,000.00 | 8,000.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 2,000.00 | 8,000.00 |
| 9 | Reece Construction Co, Inc. | 1,895.00 | 7,580.00 |
| 0031 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **4,000.00** | **4,000.00** |
| 1 | D. M. DOZERS, INC. | 2,100.00 | 2,100.00 |
| 2 | BELK BRIDGE, INC. | 2,150.00 | 2,150.00 |
| 3 | K & R BUILDERS, INC. | 2,300.00 | 2,300.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 2,100.00 | 2,100.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 2,184.00 | 2,184.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 3,100.00 | 3,100.00 |
| 7 | Cimarron Construction Company, LLC | 2,400.00 | 2,400.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 5,000.00 | 5,000.00 |
| 9 | Reece Construction Co, Inc. | 2,100.00 | 2,100.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **STAKING** | |
| 0032 | 642 0098 | STAKING | 1.000 LSUM |
| | **Engineer's Estimate** | **4,000.00** | **4,000.00** |
| 1 | D. M. DOZERS, INC. | 5,000.00 | 5,000.00 |
| 2 | BELK BRIDGE, INC. | 3,700.00 | 3,700.00 |
| 3 | K & R BUILDERS, INC. | 4,100.00 | 4,100.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 4,500.00 | 4,500.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 4,420.00 | 4,420.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 4,700.00 | 4,700.00 |
| 7 | Cimarron Construction Company, LLC | 4,000.00 | 4,000.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 4,000.00 | 4,000.00 |
| 9 | Reece Construction Co, Inc. | 3,800.00 | 3,800.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |

**Letting Date:** April 15, 2010, 10:30 A.M.

**Call Order:** 300 **Contract ID:** 100299

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | |
| 0033 | 220 2800 | (SP)SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | D. M. DOZERS, INC. | 1,000.00 | 1,000.00 |
| 2 | BELK BRIDGE, INC. | 3,500.00 | 3,500.00 |
| 3 | K & R BUILDERS, INC. | 3,000.00 | 3,000.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 2,500.00 | 2,500.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 2,600.00 | 2,600.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 2,000.00 | 2,000.00 |
| 7 | Cimarron Construction Company, LLC | 4,500.00 | 4,500.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 1,500.00 | 1,500.00 |
| 9 | Reece Construction Co, Inc. | 1,000.00 | 1,000.00 |
| 0034 | 641 1399 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **30,000.00** | **30,000.00** |
| 1 | D. M. DOZERS, INC. | 18,000.00 | 18,000.00 |
| 2 | BELK BRIDGE, INC. | 15,000.00 | 15,000.00 |
| 3 | K & R BUILDERS, INC. | 21,540.00 | 21,540.00 |
| 4 | BEACHNER CONSTRUCTION CO., INC. | 15,500.00 | 15,500.00 |
| 5 | PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV) | 22,829.03 | 22,829.03 |
| 6 | BRIDGECO CONTRACTORS, INC. | 9,000.00 | 9,000.00 |
| 7 | Cimarron Construction Company, LLC | 8,000.00 | 8,000.00 |
| 8 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 29,000.00 | 29,000.00 |
| 9 | Reece Construction Co, Inc. | 35,000.00 | 35,000.00 |