Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100322
J/P No.: 23922(04) **Project No.:** BRF-118C(075)CO **Contract Time:**
County: CRAIG
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-015/NS-433): OVER THE W FORK OF BIG CABIN CREEK 0.2 MI NORTH AND 3.8 MI EAST OF THE CITY OF CENTRALIA. PROJECT LENGTH = 0.491 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BELK BRIDGE, INC.	895,723.75	80.99	100.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	922,888.70	83.45	103.03
3	BEACHNER CONSTRUCTION CO., INC.	937,218.70	84.75	104.63
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1,058,722.88	95.73	118.20

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100322

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	BELK BRIDGE, INC.		2,000.00	2,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		10,000.00	10,000.00
3	BEACHNER CONSTRUCTION CO., INC.		6,000.00	6,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		13,910.00	13,910.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	9,223.000 CY	
	Engineer's Estimate		**6.00**	**55,338.00**
1	BELK BRIDGE, INC.		3.50	32,280.50
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.00	36,892.00
3	BEACHNER CONSTRUCTION CO., INC.		3.50	32,280.50
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.28	39,474.44
0003	202(C) 0184	UNCLASSIFIED BORROW	2,630.000 CY	
	Engineer's Estimate		**6.00**	**15,780.00**
1	BELK BRIDGE, INC.		5.00	13,150.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00	13,150.00
3	BEACHNER CONSTRUCTION CO., INC.		4.75	12,492.50
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		8.03	21,118.90
0004	205 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BELK BRIDGE, INC.		2,000.00	2,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		5,000.00	5,000.00
3	BEACHNER CONSTRUCTION CO., INC.		4,000.00	4,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		8,560.00	8,560.00
0005	223 2801	TEMPORARY SILT FENCE	3,460.000 LF	
	Engineer's Estimate		**2.50**	**8,650.00**
1	BELK BRIDGE, INC.		0.75	2,595.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.60	5,536.00
3	BEACHNER CONSTRUCTION CO., INC.		1.00	3,460.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.07	3,702.20
0006	227 0100	TEMPORARY SILT DIKE	303.000 LF	
	Engineer's Estimate		**5.00**	**1,515.00**
1	BELK BRIDGE, INC.		1.00	303.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.50	1,666.50
3	BEACHNER CONSTRUCTION CO., INC.		4.40	1,333.20
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.71	1,427.13
0007	230(A) 2806	SOLID SLAB SODDING	10,304.000 SY	
	Engineer's Estimate		**2.00**	**20,608.00**
1	BELK BRIDGE, INC.		1.45	14,940.80
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.60	16,486.40
3	BEACHNER CONSTRUCTION CO., INC.		1.50	15,456.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.61	16,589.44
0008	233(A) 2817	VEGETATIVE MULCHING	4.000 AC	
	Engineer's Estimate		**500.00**	**2,000.00**
1	BELK BRIDGE, INC.		100.00	400.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		100.00	400.00
3	BEACHNER CONSTRUCTION CO., INC.		100.00	400.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		107.00	428.00

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100322

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0009	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,709.000 TON
	Engineer's Estimate	**21.00**	**35,889.00**
1	BELK BRIDGE, INC.	16.05	27,429.45
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	18.00	30,762.00
3	BEACHNER CONSTRUCTION CO., INC.	16.00	27,344.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	20.34	34,761.06
0010	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	98.000 CY
	Engineer's Estimate	**15.00**	**1,470.00**
1	BELK BRIDGE, INC.	40.00	3,920.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	15.00	1,470.00
3	BEACHNER CONSTRUCTION CO., INC.	33.00	3,234.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	12.84	1,258.32
0011	509(B) 0321	CLASS A CONCRETE	116.000 CY
	Engineer's Estimate	**450.00**	**52,200.00**
1	BELK BRIDGE, INC.	300.00	34,800.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	300.00	34,800.00
3	BEACHNER CONSTRUCTION CO., INC.	440.00	51,040.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	369.15	42,821.40
0012	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**300.00**	**3,000.00**
1	BELK BRIDGE, INC.	100.00	1,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	150.00	1,500.00
3	BEACHNER CONSTRUCTION CO., INC.	350.00	3,500.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	374.50	3,745.00
0013	511(A) 0332	REINFORCING STEEL	18,489.000 LB
	Engineer's Estimate	**1.00**	**18,489.00**
1	BELK BRIDGE, INC.	1.50	27,733.50
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	0.80	14,791.20
3	BEACHNER CONSTRUCTION CO., INC.	1.50	27,733.50
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	0.86	15,900.54
0014	613(B) 0492	24" R.C.PIPE CLASS III	100.000 LF
	Engineer's Estimate	**75.00**	**7,500.00**
1	BELK BRIDGE, INC.	60.00	6,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	55.00	5,500.00
3	BEACHNER CONSTRUCTION CO., INC.	45.00	4,500.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	59.77	5,977.00
0015	613(B) 0493	30" R.C.PIPE CLASS III	28.000 LF
	Engineer's Estimate	**90.00**	**2,520.00**
1	BELK BRIDGE, INC.	70.00	1,960.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	65.00	1,820.00
3	BEACHNER CONSTRUCTION CO., INC.	67.00	1,876.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	76.27	2,135.56
0016	613(B) 0494	36" R.C.PIPE CLASS III	42.000 LF
	Engineer's Estimate	**110.00**	**4,620.00**
1	BELK BRIDGE, INC.	80.00	3,360.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	85.00	3,570.00
3	BEACHNER CONSTRUCTION CO., INC.	95.00	3,990.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	97.03	4,075.26

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100322

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0017	613(M) 5730	24" PREFAB. CULVERT END SECTION, ROUND	4.000 EA
	Engineer's Estimate	**550.00**	**2,200.00**
1	BELK BRIDGE, INC.	750.00	3,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	800.00	3,200.00
3	BEACHNER CONSTRUCTION CO., INC.	725.00	2,900.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	742.34	2,969.36
0018	613(M) 5732	30" PREFAB. CULVERT END SECTION, ROUND	2.000 EA
	Engineer's Estimate	**825.00**	**1,650.00**
1	BELK BRIDGE, INC.	825.00	1,650.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	900.00	1,800.00
3	BEACHNER CONSTRUCTION CO., INC.	825.00	1,650.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	901.48	1,802.96
0019	613(M) 5734	36" PREFAB. CULVERT END SECTION, ROUND	2.000 EA
	Engineer's Estimate	**1,200.00**	**2,400.00**
1	BELK BRIDGE, INC.	950.00	1,900.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,200.00	2,400.00
3	BEACHNER CONSTRUCTION CO., INC.	1,000.00	2,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1,197.87	2,395.74
0020	623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	2.000 EA
	Engineer's Estimate	**2,500.00**	**5,000.00**
1	BELK BRIDGE, INC.	2,150.00	4,300.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	2,200.00	4,400.00
3	BEACHNER CONSTRUCTION CO., INC.	1,900.00	3,800.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	2,380.75	4,761.50
0021	850(A) 8110	SHEET ALUMINUM SIGNS	28.000 SF
	Engineer's Estimate	**30.00**	**840.00**
1	BELK BRIDGE, INC.	24.00	672.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	30.00	840.00
3	BEACHNER CONSTRUCTION CO., INC.	14.00	392.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	14.98	419.44
0022	851(C) 8327	2 1/4" SQUARE TUBE POST	40.000 LF
	Engineer's Estimate	**8.00**	**320.00**
1	BELK BRIDGE, INC.	24.00	960.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	10.00	400.00
3	BEACHNER CONSTRUCTION CO., INC.	8.00	320.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	8.56	342.40
0023	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.	4,500.00	4,500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	3,000.00	3,000.00
3	BEACHNER CONSTRUCTION CO., INC.	3,750.00	3,750.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	4,012.50	4,012.50

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**		

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100322

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE 'A'				
0024	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON		90.000 CY
	Engineer's Estimate		**18.00**	**1,620.00**
1	BELK BRIDGE, INC.		15.00	1,350.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00	900.00
3	BEACHNER CONSTRUCTION CO., INC.		25.00	2,250.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		10.70	963.00
0025	501(G) 6309	CLSM BACKFILL		102.000 CY
	Engineer's Estimate		**125.00**	**12,750.00**
1	BELK BRIDGE, INC.		72.00	7,344.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		90.00	9,180.00
3	BEACHNER CONSTRUCTION CO., INC.		90.00	9,180.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		110.21	11,241.42
0026	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)		1,030.000 LF
	Engineer's Estimate		**180.00**	**185,400.00**
1	BELK BRIDGE, INC.		170.00	175,100.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		150.00	154,500.00
3	BEACHNER CONSTRUCTION CO., INC.		175.00	180,250.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		184.04	189,561.20
0027	504(A) 1304	APPROACH SLAB		115.000 SY
	Engineer's Estimate		**170.00**	**19,550.00**
1	BELK BRIDGE, INC.		85.00	9,775.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		125.00	14,375.00
3	BEACHNER CONSTRUCTION CO., INC.		170.00	19,550.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		144.45	16,611.75
0028	504(C) 6250	SEALED EXPANSION JOINT		33.000 LF
	Engineer's Estimate		**175.00**	**5,775.00**
1	BELK BRIDGE, INC.		150.00	4,950.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		185.00	6,105.00
3	BEACHNER CONSTRUCTION CO., INC.		190.00	6,270.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		190.46	6,285.18
0029	504(E) 6239	CONCRETE RAIL (TR3)		585.000 LF
	Engineer's Estimate		**60.00**	**35,100.00**
1	BELK BRIDGE, INC.		70.00	40,950.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		55.00	32,175.00
3	BEACHNER CONSTRUCTION CO., INC.		45.00	26,325.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		69.55	40,686.75
0030	506(A) 1322	STRUCTURAL STEEL		5,120.000 LB
	Engineer's Estimate		**3.75**	**19,200.00**
1	BELK BRIDGE, INC.		3.00	15,360.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.50	12,800.00
3	BEACHNER CONSTRUCTION CO., INC.		3.00	15,360.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		3.21	16,435.20
0031	509(A) 1326	CLASS AA CONCRETE		264.000 CY
	Engineer's Estimate		**420.00**	**110,880.00**
1	BELK BRIDGE, INC.		350.00	92,400.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		435.00	114,840.00
3	BEACHNER CONSTRUCTION CO., INC.		360.00	95,040.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		417.30	110,167.20

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100322

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0032	509(B) 1328	CLASS A CONCRETE	117.000	CY	
	Engineer's Estimate		**400.00**		**46,800.00**
1	BELK BRIDGE, INC.		350.00		40,950.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		450.00		52,650.00
3	BEACHNER CONSTRUCTION CO., INC.		360.00		42,120.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		406.60		47,572.20
0033	511(A) 1332	REINFORCING STEEL	75,232.000	LB	
	Engineer's Estimate		**0.80**		**60,185.60**
1	BELK BRIDGE, INC.		1.00		75,232.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.80		60,185.60
3	BEACHNER CONSTRUCTION CO., INC.		0.75		56,424.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.80		60,185.60
0034	514(A) 6010	PILES, FURNISHED (HP 10X42)	276.000	LF	
	Engineer's Estimate		**30.00**		**8,280.00**
1	BELK BRIDGE, INC.		16.00		4,416.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00		8,280.00
3	BEACHNER CONSTRUCTION CO., INC.		30.00		8,280.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		32.64		9,008.64
0035	514(B) 6292	PILES, DRIVEN (HP 10X42)	276.000	LF	
	Engineer's Estimate		**20.00**		**5,520.00**
1	BELK BRIDGE, INC.		8.00		2,208.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00		2,760.00
3	BEACHNER CONSTRUCTION CO., INC.		18.00		4,968.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		16.05		4,429.80
0036	516(A) 6093	DRILLED SHAFTS 42" DIAMETER	74.000	LF	
	Engineer's Estimate		**500.00**		**37,000.00**
1	BELK BRIDGE, INC.		700.00		51,800.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		475.00		35,150.00
3	BEACHNER CONSTRUCTION CO., INC.		425.00		31,450.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		493.27		36,501.98
0037	601(A-1)1353	TYPE I-A PLAIN RIPRAP	5,292.000	TON	
	Engineer's Estimate		**28.00**		**148,176.00**
1	BELK BRIDGE, INC.		21.75		115,101.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		22.00		116,424.00
3	BEACHNER CONSTRUCTION CO., INC.		21.00		111,132.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		27.82		147,223.44
0038	601(A-2)1355	TYPE I-A FILTER BLANKET	1,578.000	TON	
	Engineer's Estimate		**25.00**		**39,450.00**
1	BELK BRIDGE, INC.		16.25		25,642.50
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		17.00		26,826.00
3	BEACHNER CONSTRUCTION CO., INC.		20.00		31,560.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		23.01		36,309.78
0039	601(E) 6312	FILTER FABRIC (RIPRAP)	6,001.000	SY	
	Engineer's Estimate		**2.00**		**12,002.00**
1	BELK BRIDGE, INC.		1.00		6,001.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00		12,002.00
3	BEACHNER CONSTRUCTION CO., INC.		2.00		12,002.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2.14		12,842.14

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100322

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0040	613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	70.000 LF
	Engineer's Estimate	**25.00**	**1,750.00**
1	BELK BRIDGE, INC.	35.00	2,450.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	6.00	420.00
3	BEACHNER CONSTRUCTION CO., INC.	25.00	1,750.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	19.26	1,348.20
0041	613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	20.000 LF
	Engineer's Estimate	**20.00**	**400.00**
1	BELK BRIDGE, INC.	20.00	400.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	48.00	960.00
3	BEACHNER CONSTRUCTION CO., INC.	25.00	500.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	12.84	256.80
0042	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	BELK BRIDGE, INC.	5,000.00	5,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	9,000.00	9,000.00
3	BEACHNER CONSTRUCTION CO., INC.	3,000.00	3,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	3,745.00	3,745.00
0043	623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	192.000 LF
	Engineer's Estimate	**25.00**	**4,800.00**
1	BELK BRIDGE, INC.	20.00	3,840.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	16.00	3,072.00
3	BEACHNER CONSTRUCTION CO., INC.	18.00	3,456.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	19.26	3,697.92
0044	623(F) 5686	GUARD RAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,500.00**	**6,000.00**
1	BELK BRIDGE, INC.	1,500.00	6,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,400.00	5,600.00
3	BEACHNER CONSTRUCTION CO., INC.	1,250.00	5,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1,337.50	5,350.00
0045	623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000 EA
	Engineer's Estimate	**2,500.00**	**10,000.00**
1	BELK BRIDGE, INC.	2,150.00	8,600.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	2,200.00	8,800.00
3	BEACHNER CONSTRUCTION CO., INC.	2,225.00	8,900.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	2,380.75	9,523.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0046	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.	5,000.00	5,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	4,500.00	4,500.00
3	BEACHNER CONSTRUCTION CO., INC.	18,000.00	18,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	12,438.75	12,438.75

Letting Date: May 20, 2010, 10:30 A.M.

Call Order: 120 **Contract ID:** 100322

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0047	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**8,300.00**	**8,300.00**
1	BELK BRIDGE, INC.	1,000.00	1,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	2,000.00	2,000.00
3	BEACHNER CONSTRUCTION CO., INC.	3,000.00	3,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	2,675.00	2,675.00
0048	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**35,000.00**	**35,000.00**
1	BELK BRIDGE, INC.	4,000.00	4,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	30,000.00	30,000.00
3	BEACHNER CONSTRUCTION CO., INC.	28,000.00	28,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	41,074.78	41,074.78