Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 330 **Contract ID:** 100339
J/P No.: 22950(04) **Project No.:** BRO-149D(091)CO **Contract Time:**
County: MAYES
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-447): OVER SNAKE CREEK, 0.7 MILES SOUTH OF THE US-412 JUNCTION. PROJECT LENGTH = 0.396 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	943,428.05		
1	BEACHNER CONSTRUCTION CO., INC.	966,213.32	102.42	100.00
2	BECCO CONTRACTORS, INC.	991,206.20	105.06	102.59
3	OBC, INC.	1,020,854.83	108.21	105.66
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,039,608.75	110.19	107.60
5	C-GAWF CONSTRUCTION, INC.	1,049,705.10	111.26	108.64
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1,128,646.43	119.63	116.81

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 330 **Contract ID:** 100339

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	BEACHNER CONSTRUCTION CO., INC.		2,500.00	2,500.00
2	BECCO CONTRACTORS, INC.		20,000.00	20,000.00
3	OBC, INC.		4,777.50	4,777.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		11,500.00	11,500.00
5	C-GAWF CONSTRUCTION, INC.		3,000.00	3,000.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,625.00	2,625.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	20,445.000 CY	
	Engineer's Estimate		**5.00**	**102,225.00**
1	BEACHNER CONSTRUCTION CO., INC.		3.51	71,761.95
2	BECCO CONTRACTORS, INC.		4.50	92,002.50
3	OBC, INC.		5.55	113,469.75
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.75	117,558.75
5	C-GAWF CONSTRUCTION, INC.		4.20	85,869.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		6.04	123,487.80
0003	205 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BEACHNER CONSTRUCTION CO., INC.		7,650.00	7,650.00
2	BECCO CONTRACTORS, INC.		20,000.00	20,000.00
3	OBC, INC.		11,500.00	11,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,500.00	4,500.00
5	C-GAWF CONSTRUCTION, INC.		9,180.00	9,180.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		13,125.00	13,125.00
0004	223 2801	TEMPORARY SILT FENCE	3,520.000 LF	
	Engineer's Estimate		**2.50**	**8,800.00**
1	BEACHNER CONSTRUCTION CO., INC.		1.00	3,520.00
2	BECCO CONTRACTORS, INC.		2.00	7,040.00
3	OBC, INC.		2.10	7,392.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.25	4,400.00
5	C-GAWF CONSTRUCTION, INC.		2.00	7,040.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.05	3,696.00
0005	227 0100	TEMPORARY SILT DIKE	496.000 LF	
	Engineer's Estimate		**5.00**	**2,480.00**
1	BEACHNER CONSTRUCTION CO., INC.		4.40	2,182.40
2	BECCO CONTRACTORS, INC.		10.00	4,960.00
3	OBC, INC.		8.40	4,166.40
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00	2,480.00
5	C-GAWF CONSTRUCTION, INC.		7.00	3,472.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.62	2,291.52
0006	230(A) 2806	SOLID SLAB SODDING	18,392.000 SY	
	Engineer's Estimate		**2.00**	**36,784.00**
1	BEACHNER CONSTRUCTION CO., INC.		1.45	26,668.40
2	BECCO CONTRACTORS, INC.		1.35	24,829.20
3	OBC, INC.		1.40	25,748.80
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.55	28,507.60
5	C-GAWF CONSTRUCTION, INC.		1.60	29,427.20
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.52	27,955.84

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 330 **Contract ID:** 100339

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0007	233(A) 2817	VEGETATIVE MULCHING	3.800 AC	
	Engineer's Estimate		**600.00**	**2,280.00**
1	BEACHNER CONSTRUCTION CO., INC.		100.00	380.00
2	BECCO CONTRACTORS, INC.		350.00	1,330.00
3	OBC, INC.		360.00	1,368.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		100.00	380.00
5	C-GAWF CONSTRUCTION, INC.		500.00	1,900.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		105.00	399.00
0008	303 0192	AGGREGATE BASE	1,120.000 CY	
	Engineer's Estimate		**45.00**	**50,400.00**
1	BEACHNER CONSTRUCTION CO., INC.		51.07	57,198.40
2	BECCO CONTRACTORS, INC.		40.00	44,800.00
3	OBC, INC.		35.00	39,200.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		43.00	48,160.00
5	C-GAWF CONSTRUCTION, INC.		37.50	42,000.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		44.63	49,985.60
0009	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	100.000 TON	
	Engineer's Estimate		**25.00**	**2,500.00**
1	BEACHNER CONSTRUCTION CO., INC.		30.00	3,000.00
2	BECCO CONTRACTORS, INC.		20.00	2,000.00
3	OBC, INC.		18.75	1,875.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	2,500.00
5	C-GAWF CONSTRUCTION, INC.		26.75	2,675.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		28.09	2,809.00
0010	411(S3) 5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	1,433.000 TON	
	Engineer's Estimate		**65.00**	**93,145.00**
1	BEACHNER CONSTRUCTION CO., INC.		76.01	108,922.33
2	BECCO CONTRACTORS, INC.		64.00	91,712.00
3	OBC, INC.		79.80	114,353.40
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		77.50	111,057.50
5	C-GAWF CONSTRUCTION, INC.		80.00	114,640.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		82.95	118,867.35
0011	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	694.000 TON	
	Engineer's Estimate		**70.00**	**48,580.00**
1	BEACHNER CONSTRUCTION CO., INC.		81.01	56,220.94
2	BECCO CONTRACTORS, INC.		75.00	52,050.00
3	OBC, INC.		85.00	58,990.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		80.00	55,520.00
5	C-GAWF CONSTRUCTION, INC.		85.00	58,990.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		82.95	57,567.30
0012	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**300.00**	**3,000.00**
1	BEACHNER CONSTRUCTION CO., INC.		350.00	3,500.00
2	BECCO CONTRACTORS, INC.		350.00	3,500.00
3	OBC, INC.		225.00	2,250.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		175.00	1,750.00
5	C-GAWF CONSTRUCTION, INC.		300.00	3,000.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		367.50	3,675.00

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 330 **Contract ID:** 100339

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0013	601(A-1)1353	TYPE I-A PLAIN RIPRAP	874.000 TON	
	Engineer's Estimate		**30.00**	**26,220.00**
1	BEACHNER CONSTRUCTION CO., INC.		26.65	23,292.10
2	BECCO CONTRACTORS, INC.		26.00	22,724.00
3	OBC, INC.		27.25	23,816.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		27.50	24,035.00
5	C-GAWF CONSTRUCTION, INC.		36.00	31,464.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		36.75	32,119.50
0014	613(B) 0491	18" R.C.PIPE CLASS III	31.000 LF	
	Engineer's Estimate		**45.00**	**1,395.00**
1	BEACHNER CONSTRUCTION CO., INC.		69.50	2,154.50
2	BECCO CONTRACTORS, INC.		80.00	2,480.00
3	OBC, INC.		50.00	1,550.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		65.00	2,015.00
5	C-GAWF CONSTRUCTION, INC.		83.00	2,573.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		78.75	2,441.25
0015	613(B) 0500	72" R.C.PIPE CLASS III	142.000 LF	
	Engineer's Estimate		**165.00**	**23,430.00**
1	BEACHNER CONSTRUCTION CO., INC.		246.00	34,932.00
2	BECCO CONTRACTORS, INC.		300.00	42,600.00
3	OBC, INC.		280.00	39,760.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		290.00	41,180.00
5	C-GAWF CONSTRUCTION, INC.		295.00	41,890.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		262.50	37,275.00
0016	613(CC) 7186	TYPE A4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**700.00**	**1,400.00**
1	BEACHNER CONSTRUCTION CO., INC.		750.00	1,500.00
2	BECCO CONTRACTORS, INC.		800.00	1,600.00
3	OBC, INC.		725.00	1,450.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		900.00	1,800.00
5	C-GAWF CONSTRUCTION, INC.		750.00	1,500.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,029.00	2,058.00
0017	613(D) 0689	18" CORR. GALV. STEEL PIPE	28.000 LF	
	Engineer's Estimate		**25.00**	**700.00**
1	BEACHNER CONSTRUCTION CO., INC.		62.50	1,750.00
2	BECCO CONTRACTORS, INC.		30.00	840.00
3	OBC, INC.		20.50	574.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00	700.00
5	C-GAWF CONSTRUCTION, INC.		75.00	2,100.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		23.10	646.80
0018	613(M) 5726	18" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**750.00**	**1,500.00**
1	BEACHNER CONSTRUCTION CO., INC.		610.00	1,220.00
2	BECCO CONTRACTORS, INC.		900.00	1,800.00
3	OBC, INC.		560.00	1,120.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		700.00	1,400.00
5	C-GAWF CONSTRUCTION, INC.		730.00	1,460.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		787.50	1,575.00

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 330 **Contract ID:** 100339

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0019	613(M) 5746	72" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**3,500.00**	**7,000.00**
1	BEACHNER CONSTRUCTION CO., INC.		3,500.00	7,000.00
2	BECCO CONTRACTORS, INC.		4,500.00	9,000.00
3	OBC, INC.		4,400.00	8,800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,000.00	8,000.00
5	C-GAWF CONSTRUCTION, INC.		4,200.00	8,400.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		3,675.00	7,350.00
0020	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BEACHNER CONSTRUCTION CO., INC.		2,100.00	2,100.00
2	BECCO CONTRACTORS, INC.		5,000.00	5,000.00
3	OBC, INC.		4,700.00	4,700.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		5,000.00	5,000.00
5	C-GAWF CONSTRUCTION, INC.		2,500.00	2,500.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4,987.50	4,987.50
0021	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	4,230.000 SY	
	Engineer's Estimate		**4.25**	**17,977.50**
1	BEACHNER CONSTRUCTION CO., INC.		1.23	5,202.90
2	BECCO CONTRACTORS, INC.		2.00	8,460.00
3	OBC, INC.		1.75	7,402.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.50	14,805.00
5	C-GAWF CONSTRUCTION, INC.		1.48	6,260.40
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2.10	8,883.00
0022	619(C) 0924	SAWING PAVEMENT	36.000 LF	
	Engineer's Estimate		**3.00**	**108.00**
1	BEACHNER CONSTRUCTION CO., INC.		5.00	180.00
2	BECCO CONTRACTORS, INC.		5.00	180.00
3	OBC, INC.		6.50	234.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00	252.00
5	C-GAWF CONSTRUCTION, INC.		6.00	216.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		5.25	189.00
0023	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	8,400.000 LF	
	Engineer's Estimate		**0.50**	**4,200.00**
1	BEACHNER CONSTRUCTION CO., INC.		0.50	4,200.00
2	BECCO CONTRACTORS, INC.		0.55	4,620.00
3	OBC, INC.		0.53	4,452.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.00	8,400.00
5	C-GAWF CONSTRUCTION, INC.		0.58	4,872.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.53	4,452.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 330 **Contract ID:** 100339

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE				
0024	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON		80.000 CY
	Engineer's Estimate		**18.00**	**1,440.00**
1	BEACHNER CONSTRUCTION CO., INC.		27.90	2,232.00
2	BECCO CONTRACTORS, INC.		20.00	1,600.00
3	OBC, INC.		10.00	800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00	800.00
5	C-GAWF CONSTRUCTION, INC.		15.00	1,200.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		9.45	756.00
0025	501(G) 6309	CLSM BACKFILL		50.000 CY
	Engineer's Estimate		**125.00**	**6,250.00**
1	BEACHNER CONSTRUCTION CO., INC.		98.50	4,925.00
2	BECCO CONTRACTORS, INC.		100.00	5,000.00
3	OBC, INC.		90.00	4,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		90.00	4,500.00
5	C-GAWF CONSTRUCTION, INC.		125.00	6,250.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		109.20	5,460.00
0026	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)		590.000 LF
	Engineer's Estimate		**130.00**	**76,700.00**
1	BEACHNER CONSTRUCTION CO., INC.		180.00	106,200.00
2	BECCO CONTRACTORS, INC.		160.00	94,400.00
3	OBC, INC.		156.00	92,040.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		155.00	91,450.00
5	C-GAWF CONSTRUCTION, INC.		155.00	91,450.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		193.20	113,988.00
0027	504(A) 1304	APPROACH SLAB		76.100 SY
	Engineer's Estimate		**170.00**	**12,937.00**
1	BEACHNER CONSTRUCTION CO., INC.		180.00	13,698.00
2	BECCO CONTRACTORS, INC.		135.00	10,273.50
3	OBC, INC.		81.00	6,164.10
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		150.00	11,415.00
5	C-GAWF CONSTRUCTION, INC.		100.00	7,610.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		149.10	11,346.51
0028	504(C) 6250	SEALED EXPANSION JOINT		29.420 LF
	Engineer's Estimate		**175.00**	**5,148.50**
1	BEACHNER CONSTRUCTION CO., INC.		205.00	6,031.10
2	BECCO CONTRACTORS, INC.		210.00	6,178.20
3	OBC, INC.		235.00	6,913.70
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		200.00	5,884.00
5	C-GAWF CONSTRUCTION, INC.		150.00	4,413.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		200.55	5,900.18
0029	504(E) 6239	CONCRETE RAIL (TR3)		357.000 LF
	Engineer's Estimate		**60.00**	**21,420.00**
1	BEACHNER CONSTRUCTION CO., INC.		50.00	17,850.00
2	BECCO CONTRACTORS, INC.		60.00	21,420.00
3	OBC, INC.		56.60	20,206.20
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		65.00	23,205.00
5	C-GAWF CONSTRUCTION, INC.		55.00	19,635.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		72.45	25,864.65

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 330 **Contract ID:** 100339

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE**				
0030	506(A) 1322	STRUCTURAL STEEL	5,475.000	LB	
	Engineer's Estimate		**3.75**		**20,531.25**
1	BEACHNER CONSTRUCTION CO., INC.		3.75		20,531.25
2	BECCO CONTRACTORS, INC.		4.00		21,900.00
3	OBC, INC.		3.83		20,969.25
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00		16,425.00
5	C-GAWF CONSTRUCTION, INC.		3.25		17,793.75
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.99		27,320.25
0031	509(A) 1326	CLASS AA CONCRETE	114.000	CY	
	Engineer's Estimate		**400.00**		**45,600.00**
1	BEACHNER CONSTRUCTION CO., INC.		500.00		57,000.00
2	BECCO CONTRACTORS, INC.		550.00		62,700.00
3	OBC, INC.		400.00		45,600.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		475.00		54,150.00
5	C-GAWF CONSTRUCTION, INC.		475.00		54,150.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		435.75		49,675.50
0032	509(B) 1328	CLASS A CONCRETE	98.100	CY	
	Engineer's Estimate		**400.00**		**39,240.00**
1	BEACHNER CONSTRUCTION CO., INC.		500.00		49,050.00
2	BECCO CONTRACTORS, INC.		550.00		53,955.00
3	OBC, INC.		415.00		40,711.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		475.00		46,597.50
5	C-GAWF CONSTRUCTION, INC.		475.00		46,597.50
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		399.00		39,141.90
0033	511(A) 1332	REINFORCING STEEL	38,146.000	LB	
	Engineer's Estimate		**0.80**		**30,516.80**
1	BEACHNER CONSTRUCTION CO., INC.		0.80		30,516.80
2	BECCO CONTRACTORS, INC.		0.80		30,516.80
3	OBC, INC.		0.88		33,568.48
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.90		34,331.40
5	C-GAWF CONSTRUCTION, INC.		1.00		38,146.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.81		30,898.26
0034	514(A) 6010	PILES, FURNISHED (HP 10X42)	408.000	LF	
	Engineer's Estimate		**30.00**		**12,240.00**
1	BEACHNER CONSTRUCTION CO., INC.		26.25		10,710.00
2	BECCO CONTRACTORS, INC.		30.00		12,240.00
3	OBC, INC.		36.50		14,892.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00		12,240.00
5	C-GAWF CONSTRUCTION, INC.		28.00		11,424.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		28.35		11,566.80
0035	514(B) 6292	PILES, DRIVEN (HP 10X42)	408.000	LF	
	Engineer's Estimate		**20.00**		**8,160.00**
1	BEACHNER CONSTRUCTION CO., INC.		18.50		7,548.00
2	BECCO CONTRACTORS, INC.		15.00		6,120.00
3	OBC, INC.		11.00		4,488.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00		4,080.00
5	C-GAWF CONSTRUCTION, INC.		8.00		3,264.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		16.80		6,854.40

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 330 **Contract ID:** 100339

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0036	516(A) 6093	DRILLED SHAFTS 42" DIAMETER	76.000 LF
	Engineer's Estimate	**500.00**	**38,000.00**
1	BEACHNER CONSTRUCTION CO., INC.	775.00	58,900.00
2	BECCO CONTRACTORS, INC.	840.00	63,840.00
3	OBC, INC.	1,575.00	119,700.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,375.00	104,500.00
5	C-GAWF CONSTRUCTION, INC.	1,500.00	114,000.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1,589.70	120,817.20
0037	601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,980.000 TON
	Engineer's Estimate	**28.00**	**55,440.00**
1	BEACHNER CONSTRUCTION CO., INC.	25.00	49,500.00
2	BECCO CONTRACTORS, INC.	26.00	51,480.00
3	OBC, INC.	30.50	60,390.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	26.00	51,480.00
5	C-GAWF CONSTRUCTION, INC.	36.00	71,280.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	29.96	59,320.80
0038	601(A-2)1355	TYPE I-A FILTER BLANKET	340.000 TON
	Engineer's Estimate	**25.00**	**8,500.00**
1	BEACHNER CONSTRUCTION CO., INC.	23.00	7,820.00
2	BECCO CONTRACTORS, INC.	20.00	6,800.00
3	OBC, INC.	24.50	8,330.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	19.00	6,460.00
5	C-GAWF CONSTRUCTION, INC.	31.00	10,540.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	24.15	8,211.00
0039	601(E) 6312	FILTER FABRIC (RIPRAP)	865.000 SY
	Engineer's Estimate	**2.00**	**1,730.00**
1	BEACHNER CONSTRUCTION CO., INC.	2.85	2,465.25
2	BECCO CONTRACTORS, INC.	1.00	865.00
3	OBC, INC.	1.75	1,513.75
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.00	1,730.00
5	C-GAWF CONSTRUCTION, INC.	1.25	1,081.25
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	25.73	22,256.45
0040	613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	46.000 LF
	Engineer's Estimate	**25.00**	**1,150.00**
1	BEACHNER CONSTRUCTION CO., INC.	25.00	1,150.00
2	BECCO CONTRACTORS, INC.	15.00	690.00
3	OBC, INC.	38.00	1,748.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	10.00	460.00
5	C-GAWF CONSTRUCTION, INC.	22.00	1,012.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	124.95	5,747.70
0041	613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000 LF
	Engineer's Estimate	**20.00**	**1,200.00**
1	BEACHNER CONSTRUCTION CO., INC.	25.00	1,500.00
2	BECCO CONTRACTORS, INC.	10.00	600.00
3	OBC, INC.	24.00	1,440.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	20.00	1,200.00
5	C-GAWF CONSTRUCTION, INC.	20.00	1,200.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	21.00	1,260.00

Letting Date: May 20, 2010, 10:30 A.M.
Call Order: 330 **Contract ID:** 100339

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**	
0042	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	BEACHNER CONSTRUCTION CO., INC.	7,500.00	7,500.00
2	BECCO CONTRACTORS, INC.	5,000.00	5,000.00
3	OBC, INC.	3,100.00	3,100.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	9,000.00	9,000.00
5	C-GAWF CONSTRUCTION, INC.	3,250.00	3,250.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	3,412.50	3,412.50
0043	623(F) 5686	GUARD RAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA
	Engineer's Estimate	**1,400.00**	**5,600.00**
1	BEACHNER CONSTRUCTION CO., INC.	1,250.00	5,000.00
2	BECCO CONTRACTORS, INC.	1,400.00	5,600.00
3	OBC, INC.	1,420.00	5,680.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,500.00	6,000.00
5	C-GAWF CONSTRUCTION, INC.	1,620.00	6,480.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1,312.50	5,250.00
0044	623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	4.000 EA
	Engineer's Estimate	**2,500.00**	**10,000.00**
1	BEACHNER CONSTRUCTION CO., INC.	2,200.00	8,800.00
2	BECCO CONTRACTORS, INC.	2,200.00	8,800.00
3	OBC, INC.	2,350.00	9,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	2,200.00	8,800.00
5	C-GAWF CONSTRUCTION, INC.	2,700.00	10,800.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	2,152.50	8,610.00
0045	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BEACHNER CONSTRUCTION CO., INC.	2,500.00	2,500.00
2	BECCO CONTRACTORS, INC.	2,700.00	2,700.00
3	OBC, INC.	2,600.00	2,600.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	3,000.00	3,000.00
5	C-GAWF CONSTRUCTION, INC.	4,200.00	4,200.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	2,625.00	2,625.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0046	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BEACHNER CONSTRUCTION CO., INC.	18,000.00	18,000.00
2	BECCO CONTRACTORS, INC.	5,000.00	5,000.00
3	OBC, INC.	8,150.00	8,150.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	5,000.00	5,000.00
5	C-GAWF CONSTRUCTION, INC.	15,500.00	15,500.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	8,137.50	8,137.50

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	

Letting Date: May 20, 2010, 10:30 A.M.

Call Order: 330 **Contract ID:** 100339

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0047	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	BEACHNER CONSTRUCTION CO., INC.		3,000.00	3,000.00
2	BECCO CONTRACTORS, INC.		5,000.00	5,000.00
3	OBC, INC.		2,000.00	2,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,000.00	3,000.00
5	C-GAWF CONSTRUCTION, INC.		2,500.00	2,500.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,625.00	2,625.00
0048	640 1398	FIELD OFFICE	1.000 EA	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BEACHNER CONSTRUCTION CO., INC.		4,000.00	4,000.00
2	BECCO CONTRACTORS, INC.		5,000.00	5,000.00
3	OBC, INC.		2,000.00	2,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,000.00	2,000.00
5	C-GAWF CONSTRUCTION, INC.		1,500.00	1,500.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		5,250.00	5,250.00
0049	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	BEACHNER CONSTRUCTION CO., INC.		42,750.00	42,750.00
2	BECCO CONTRACTORS, INC.		40,000.00	40,000.00
3	OBC, INC.		25,000.00	25,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		36,000.00	36,000.00
5	C-GAWF CONSTRUCTION, INC.		40,000.00	40,000.00
6	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		37,889.37	37,889.37