Letting Date: October 21, 2010, 10:30 A.M.
Call Order: 540 **Contract ID:** 100346
J/P No.: 22486(04) **Project No.:** BRO-157D(073)CO **Contract Time:**
County: OSAGE
Description: BRIDGE AND APPROACHES COUNTY ROAD(EW-048): OVER GUESSO CREEK, 3.5 MILES SOUTH AND 2.3 MILES WEST OF SKIATOOK. PROJECT LENGTH = 0.288 MILE

	VENDORNAME	PROPOSALITEMTO		
1	BELK BRIDGE, INC.	889,452.25	87.56	100.00
2	BEACHNER CONSTRUCTION CO., INC.	934,851.73	92.03	105.10
	Engineer's Estimate	1,015,835.95		
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1,043,783.14	102.75	117.35

Letting Date: October 21, 2010, 10:30 A.M.
Call Order: 540 **Contract ID:** 100346

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	BELK BRIDGE, INC.		6,000.00	6,000.00
2	BEACHNER CONSTRUCTION CO., INC.		5,250.00	5,250.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4,741.00	4,741.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,236.000 CY	
	Engineer's Estimate		**5.00**	**11,180.00**
1	BELK BRIDGE, INC.		4.25	9,503.00
2	BEACHNER CONSTRUCTION CO., INC.		4.00	8,944.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		8.98	20,079.28
0003	202(C) 0184	UNCLASSIFIED BORROW	5,924.000 CY	
	Engineer's Estimate		**8.00**	**47,392.00**
1	BELK BRIDGE, INC.		7.00	41,468.00
2	BEACHNER CONSTRUCTION CO., INC.		6.50	38,506.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		6.73	39,868.52
0004	205 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BELK BRIDGE, INC.		3,000.00	3,000.00
2	BEACHNER CONSTRUCTION CO., INC.		3,000.00	3,000.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		3,712.50	3,712.50
0005	223 2801	TEMPORARY SILT FENCE	2,325.000 LF	
	Engineer's Estimate		**2.50**	**5,812.50**
1	BELK BRIDGE, INC.		0.75	1,743.75
2	BEACHNER CONSTRUCTION CO., INC.		0.99	2,301.75
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.09	2,534.25
0006	227 0100	TEMPORARY SILT DIKE	152.000 LF	
	Engineer's Estimate		**5.00**	**760.00**
1	BELK BRIDGE, INC.		3.00	456.00
2	BEACHNER CONSTRUCTION CO., INC.		5.78	878.56
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		6.36	966.72
0007	230(A) 2806	SOLID SLAB SODDING	15,684.000 SY	
	Engineer's Estimate		**2.00**	**31,368.00**
1	BELK BRIDGE, INC.		1.25	19,605.00
2	BEACHNER CONSTRUCTION CO., INC.		1.25	19,605.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.38	21,643.92
0008	233(A) 2817	VEGETATIVE MULCHING	3.240 AC	
	Engineer's Estimate		**600.00**	**1,944.00**
1	BELK BRIDGE, INC.		350.00	1,134.00
2	BEACHNER CONSTRUCTION CO., INC.		350.00	1,134.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		350.00	1,134.00
0009	303 0192	AGGREGATE BASE	984.000 CY	
	Engineer's Estimate		**30.00**	**29,520.00**
1	BELK BRIDGE, INC.		34.00	33,456.00
2	BEACHNER CONSTRUCTION CO., INC.		30.00	29,520.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		34.54	33,987.36

Letting Date: October 21, 2010, 10:30 A.M.
Call Order: 540 **Contract ID:** 100346

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0010	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	295.000	TON	
	Engineer's Estimate		**20.00**		**5,900.00**
1	BELK BRIDGE, INC.		20.65		6,091.75
2	BEACHNER CONSTRUCTION CO., INC.		16.00		4,720.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		17.55		5,177.25
0011	408 5774	PRIME COAT	1,335.000	GAL	
	Engineer's Estimate		**6.00**		**8,010.00**
1	BELK BRIDGE, INC.		5.50		7,342.50
2	BEACHNER CONSTRUCTION CO., INC.		5.89		7,863.15
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		5.50		7,342.50
0012	411(S3) 5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	945.000	TON	
	Engineer's Estimate		**70.00**		**66,150.00**
1	BELK BRIDGE, INC.		57.40		54,243.00
2	BEACHNER CONSTRUCTION CO., INC.		55.06		52,031.70
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		71.50		67,567.50
0013	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	489.000	TON	
	Engineer's Estimate		**75.00**		**36,675.00**
1	BELK BRIDGE, INC.		66.00		32,274.00
2	BEACHNER CONSTRUCTION CO., INC.		72.52		35,462.28
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		81.95		40,073.55
0014	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**300.00**		**3,000.00**
1	BELK BRIDGE, INC.		100.00		1,000.00
2	BEACHNER CONSTRUCTION CO., INC.		400.00		4,000.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		495.00		4,950.00
0015	601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,391.000	TON	
	Engineer's Estimate		**28.00**		**38,948.00**
1	BELK BRIDGE, INC.		24.62		34,246.42
2	BEACHNER CONSTRUCTION CO., INC.		26.00		36,166.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		36.60		50,910.60
0016	601(A-2)1355	TYPE I-A FILTER BLANKET	299.000	TON	
	Engineer's Estimate		**25.00**		**7,475.00**
1	BELK BRIDGE, INC.		20.00		5,980.00
2	BEACHNER CONSTRUCTION CO., INC.		23.50		7,026.50
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		30.49		9,116.51
0017	601(E) 6312	FILTER FABRIC (RIPRAP)	1,192.000	SY	
	Engineer's Estimate		**2.00**		**2,384.00**
1	BELK BRIDGE, INC.		1.00		1,192.00
2	BEACHNER CONSTRUCTION CO., INC.		1.50		1,788.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.16		1,382.72
0018	611(E) 5335	INLET GPI TYPE 2 (DES. 9)	1.000	EA	
	Engineer's Estimate		**1,800.00**		**1,800.00**
1	BELK BRIDGE, INC.		2,500.00		2,500.00
2	BEACHNER CONSTRUCTION CO., INC.		2,700.00		2,700.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,585.00		2,585.00

Letting Date: October 21, 2010, 10:30 A.M.
Call Order: 540 **Contract ID:** 100346

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	611(F) 5375	INLET GPI TYPE 2 (ADD'L DEPTH)	2.000	VF	
	Engineer's Estimate		**250.00**		**500.00**
1	BELK BRIDGE, INC.		300.00		600.00
2	BEACHNER CONSTRUCTION CO., INC.		200.00		400.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		533.50		1,067.00
0020	613(B) 0493	30" R.C.PIPE CLASS III	28.000	LF	
	Engineer's Estimate		**90.00**		**2,520.00**
1	BELK BRIDGE, INC.		75.00		2,100.00
2	BEACHNER CONSTRUCTION CO., INC.		58.38		1,634.64
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		76.15		2,132.20
0021	613(CC) 7186	TYPE A4 CULVERT END TREATMENT	2.000	EA	
	Engineer's Estimate		**1,000.00**		**2,000.00**
1	BELK BRIDGE, INC.		700.00		1,400.00
2	BEACHNER CONSTRUCTION CO., INC.		1,000.00		2,000.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,100.00		2,200.00
0022	613(CC) 7187	TYPE B4 CULVERT END TREATMENT	3.000	EA	
	Engineer's Estimate		**800.00**		**2,400.00**
1	BELK BRIDGE, INC.		900.00		2,700.00
2	BEACHNER CONSTRUCTION CO., INC.		1,000.00		3,000.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,650.00		4,950.00
0023	613(H) 0780	18" CORR. ALUMINUM PIPE	34.000	LF	
	Engineer's Estimate		**40.00**		**1,360.00**
1	BELK BRIDGE, INC.		30.00		1,020.00
2	BEACHNER CONSTRUCTION CO., INC.		22.50		765.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		27.39		931.26
0024	613(H) 0781	24" CORR. ALUMINUM PIPE	48.000	LF	
	Engineer's Estimate		**50.00**		**2,400.00**
1	BELK BRIDGE, INC.		35.00		1,680.00
2	BEACHNER CONSTRUCTION CO., INC.		26.00		1,248.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		33.00		1,584.00
0025	613(M) 5732	30" PREFAB. CULVERT END SECTION, ROUND	1.000	EA	
	Engineer's Estimate		**825.00**		**825.00**
1	BELK BRIDGE, INC.		700.00		700.00
2	BEACHNER CONSTRUCTION CO., INC.		725.00		725.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		990.00		990.00
0026	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	3,012.000	SY	
	Engineer's Estimate		**4.25**		**12,801.00**
1	BELK BRIDGE, INC.		1.50		4,518.00
2	BEACHNER CONSTRUCTION CO., INC.		2.30		6,927.60
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2.43		7,319.16
0027	619(C) 0924	SAWING PAVEMENT	42.000	LF	
	Engineer's Estimate		**5.00**		**210.00**
1	BELK BRIDGE, INC.		10.00		420.00
2	BEACHNER CONSTRUCTION CO., INC.		6.00		252.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		6.60		277.20

Letting Date: October 21, 2010, 10:30 A.M.
Call Order: 540 **Contract ID:** 100346

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0028	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	6,100.000 LF	
	Engineer's Estimate		**0.50**	**3,050.00**
1	BELK BRIDGE, INC.		0.28	1,708.00
2	BEACHNER CONSTRUCTION CO., INC.		0.17	1,037.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.39	2,379.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0029	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	96.000 CY	
	Engineer's Estimate		**18.00**	**1,728.00**
1	BELK BRIDGE, INC.		15.00	1,440.00
2	BEACHNER CONSTRUCTION CO., INC.		45.00	4,320.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		13.20	1,267.20
0030	501(G) 6309	CLSM BACKFILL	112.000 CY	
	Engineer's Estimate		**125.00**	**14,000.00**
1	BELK BRIDGE, INC.		64.00	7,168.00
2	BEACHNER CONSTRUCTION CO., INC.		90.00	10,080.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		110.58	12,384.96
0031	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	888.510 LF	
	Engineer's Estimate		**180.00**	**159,931.80**
1	BELK BRIDGE, INC.		178.00	158,154.78
2	BEACHNER CONSTRUCTION CO., INC.		200.00	177,702.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		191.53	170,176.32
0032	504(A) 1304	APPROACH SLAB	107.000 SY	
	Engineer's Estimate		**160.00**	**17,120.00**
1	BELK BRIDGE, INC.		60.00	6,420.00
2	BEACHNER CONSTRUCTION CO., INC.		150.00	16,050.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		198.00	21,186.00
0033	504(C) 6250	SEALED EXPANSION JOINT	41.570 LF	
	Engineer's Estimate		**175.00**	**7,274.75**
1	BELK BRIDGE, INC.		143.00	5,944.51
2	BEACHNER CONSTRUCTION CO., INC.		200.00	8,314.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		211.61	8,796.63
0034	504(E) 6239	CONCRETE RAIL (TR3)	515.180 LF	
	Engineer's Estimate		**60.00**	**30,910.80**
1	BELK BRIDGE, INC.		75.00	38,638.50
2	BEACHNER CONSTRUCTION CO., INC.		50.00	25,759.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		55.62	28,654.31
0035	506(A) 1322	STRUCTURAL STEEL	5,040.000 LB	
	Engineer's Estimate		**3.75**	**18,900.00**
1	BELK BRIDGE, INC.		4.00	20,160.00
2	BEACHNER CONSTRUCTION CO., INC.		3.00	15,120.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		3.65	18,396.00

Letting Date: October 21, 2010, 10:30 A.M.
Call Order: 540 **Contract ID:** 100346

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0036	509(A) 1326	CLASS AA CONCRETE	207.500	CY	
	Engineer's Estimate		**425.00**		**88,187.50**
1	BELK BRIDGE, INC.		275.00		57,062.50
2	BEACHNER CONSTRUCTION CO., INC.		390.00		80,925.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		438.61		91,011.58
0037	509(B) 1328	CLASS A CONCRETE	124.600	CY	
	Engineer's Estimate		**425.00**		**52,955.00**
1	BELK BRIDGE, INC.		350.00		43,610.00
2	BEACHNER CONSTRUCTION CO., INC.		390.00		48,594.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		435.03		54,204.74
0038	511(A) 1332	REINFORCING STEEL	65,942.000	LB	
	Engineer's Estimate		**0.80**		**52,753.60**
1	BELK BRIDGE, INC.		1.25		82,427.50
2	BEACHNER CONSTRUCTION CO., INC.		0.90		59,347.80
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.86		56,710.12
0039	514(A) 6010	PILES, FURNISHED (HP 10X42)	459.000	LF	
	Engineer's Estimate		**30.00**		**13,770.00**
1	BELK BRIDGE, INC.		16.00		7,344.00
2	BEACHNER CONSTRUCTION CO., INC.		26.00		11,934.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		23.92		10,979.28
0040	514(B) 6292	PILES, DRIVEN (HP 10X42)	459.000	LF	
	Engineer's Estimate		**20.00**		**9,180.00**
1	BELK BRIDGE, INC.		8.00		3,672.00
2	BEACHNER CONSTRUCTION CO., INC.		18.75		8,606.25
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		11.00		5,049.00
0041	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	104.000	LF	
	Engineer's Estimate		**525.00**		**54,600.00**
1	BELK BRIDGE, INC.		650.00		67,600.00
2	BEACHNER CONSTRUCTION CO., INC.		600.00		62,400.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		540.22		56,182.88
0042	601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,652.000	TON	
	Engineer's Estimate		**28.00**		**46,256.00**
1	BELK BRIDGE, INC.		24.65		40,721.80
2	BEACHNER CONSTRUCTION CO., INC.		26.00		42,952.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		36.60		60,463.20
0043	601(A-2)1355	TYPE I-A FILTER BLANKET	312.000	TON	
	Engineer's Estimate		**25.00**		**7,800.00**
1	BELK BRIDGE, INC.		20.00		6,240.00
2	BEACHNER CONSTRUCTION CO., INC.		23.00		7,176.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		30.49		9,512.88
0044	601(E) 6312	FILTER FABRIC (RIPRAP)	1,287.000	SY	
	Engineer's Estimate		**2.00**		**2,574.00**
1	BELK BRIDGE, INC.		1.00		1,287.00
2	BEACHNER CONSTRUCTION CO., INC.		1.50		1,930.50
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.16		1,492.92

Letting Date: October 21, 2010, 10:30 A.M.
Call Order: 540 **Contract ID:** 100346

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0045	613(P) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	74.000 LF	
	Engineer's Estimate		**25.00**	**1,850.00**
1	BELK BRIDGE, INC.		40.00	2,960.00
2	BEACHNER CONSTRUCTION CO., INC.		30.00	2,220.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		22.00	1,628.00
0046	613(Q) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	50.000 LF	
	Engineer's Estimate		**20.00**	**1,000.00**
1	BELK BRIDGE, INC.		30.00	1,500.00
2	BEACHNER CONSTRUCTION CO., INC.		30.00	1,500.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		22.00	1,100.00
0047	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BELK BRIDGE, INC.		5,000.00	5,000.00
2	BEACHNER CONSTRUCTION CO., INC.		5,000.00	5,000.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		22,550.00	22,550.00
0048	623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	88.000 LF	
	Engineer's Estimate		**20.00**	**1,760.00**
1	BELK BRIDGE, INC.		19.00	1,672.00
2	BEACHNER CONSTRUCTION CO., INC.		25.00	2,200.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		37.40	3,291.20
0049	623(F) 5686	GUARD RAIL ANCHOR UNIT (TYPE D-BF)	3.000 EA	
	Engineer's Estimate		**1,500.00**	**4,500.00**
1	BELK BRIDGE, INC.		1,425.00	4,275.00
2	BEACHNER CONSTRUCTION CO., INC.		1,250.00	3,750.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,485.00	4,455.00
0050	623(F) 6034	GUARD RAIL ANCHOR UNIT (TYPE III)	1.000 EA	
	Engineer's Estimate		**2,400.00**	**2,400.00**
1	BELK BRIDGE, INC.		1,850.00	1,850.00
2	BEACHNER CONSTRUCTION CO., INC.		1,200.00	1,200.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,870.00	1,870.00
0051	623(H) 8571	(SP)G.E.T. GUARD RAIL END SECTION	5.000 EA	
	Engineer's Estimate		**2,500.00**	**12,500.00**
1	BELK BRIDGE, INC.		2,300.00	11,500.00
2	BEACHNER CONSTRUCTION CO., INC.		1,900.00	9,500.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,255.00	11,275.00
0052	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.		2,623.24	2,623.24
2	BEACHNER CONSTRUCTION CO., INC.		1,885.00	1,885.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,420.00	2,420.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			

Letting Date: October 21, 2010, 10:30 A.M.
Call Order: 540 **Contract ID:** 100346

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0053	642 0098	STAKING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.		5,600.00	5,600.00
2	BEACHNER CONSTRUCTION CO., INC.		7,500.00	7,500.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4,840.00	4,840.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**			
0054	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	BELK BRIDGE, INC.		2,000.00	2,000.00
2	BEACHNER CONSTRUCTION CO., INC.		5,000.00	5,000.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		3,850.00	3,850.00
0055	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**35,000.00**	**35,000.00**
1	BELK BRIDGE, INC.		24,500.00	24,500.00
2	BEACHNER CONSTRUCTION CO., INC.		35,000.00	35,000.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		38,432.92	38,432.92