Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100373
J/P No.: 20951(04) **Project No.:** BRFY-NBIP(425) **Contract Time:**
County: COMANCHE, COTTON, MURRAY
Description: BRIDGE PAINTING I-35/I-44/US-77/SH-5: AT MULTIPLE LOCATIONS IN DIVISION VII.

	VENDORNAME	PROPOSALITEMTO		
1	POSEIDON CONSTRUCTION, INC.	328,202.00	69.78	100.00
	Engineer's Estimate	470,320.00		
2	Euro Paint, LLC	506,950.00	107.79	154.46
3	Panther Industrial Painting, LLC	553,246.00	117.63	168.57
4	TEXAS BRIDGE, INC.	698,425.00	148.50	212.80
5	VIMAS PAINTING COMPANY, INC.	764,700.00	162.59	233.00

Letting Date: June 17, 2010, 10:30 A.M.

Call Order: 120 **Contract ID:** 100373

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**BRIDGE 'A'**		
0001	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
	Engineer's Estimate		**100,000.00**	**100,000.00**
1	POSEIDON CONSTRUCTION, INC.		83,151.00	83,151.00
2	Euro Paint, LLC		109,400.00	109,400.00
3	Panther Industrial Painting, LLC		128,473.00	128,473.00
4	TEXAS BRIDGE, INC.		160,000.00	160,000.00
5	VIMAS PAINTING COMPANY, INC.		120,000.00	120,000.00
0002	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	POSEIDON CONSTRUCTION, INC.		3,000.00	3,000.00
2	Euro Paint, LLC		2,400.00	2,400.00
3	Panther Industrial Painting, LLC		3,500.00	3,500.00
4	TEXAS BRIDGE, INC.		2,000.00	2,000.00
5	VIMAS PAINTING COMPANY, INC.		60,000.00	60,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'B'**		
0003	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
	Engineer's Estimate		**100,000.00**	**100,000.00**
1	POSEIDON CONSTRUCTION, INC.		83,151.00	83,151.00
2	Euro Paint, LLC		109,400.00	109,400.00
3	Panther Industrial Painting, LLC		128,473.00	128,473.00
4	TEXAS BRIDGE, INC.		160,000.00	160,000.00
5	VIMAS PAINTING COMPANY, INC.		120,000.00	120,000.00
0004	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	POSEIDON CONSTRUCTION, INC.		3,000.00	3,000.00
2	Euro Paint, LLC		2,400.00	2,400.00
3	Panther Industrial Painting, LLC		3,500.00	3,500.00
4	TEXAS BRIDGE, INC.		2,000.00	2,000.00
5	VIMAS PAINTING COMPANY, INC.		60,000.00	60,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**BRIDGE 'C'**		
0005	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	POSEIDON CONSTRUCTION, INC.		18,460.00	18,460.00
2	Euro Paint, LLC		48,600.00	48,600.00
3	Panther Industrial Painting, LLC		39,800.00	39,800.00
4	TEXAS BRIDGE, INC.		70,000.00	70,000.00
5	VIMAS PAINTING COMPANY, INC.		40,000.00	40,000.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100373

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**BRIDGE 'C'**	
0006	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	POSEIDON CONSTRUCTION, INC.	1,000.00	1,000.00
2	Euro Paint, LLC	800.00	800.00
3	Panther Industrial Painting, LLC	2,200.00	2,200.00
4	TEXAS BRIDGE, INC.	1,000.00	1,000.00
5	VIMAS PAINTING COMPANY, INC.	20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**BRIDGE 'D'**	
0007	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM
	Engineer's Estimate	**50,000.00**	**50,000.00**
1	POSEIDON CONSTRUCTION, INC.	38,340.00	38,340.00
2	Euro Paint, LLC	58,700.00	58,700.00
3	Panther Industrial Painting, LLC	76,400.00	76,400.00
4	TEXAS BRIDGE, INC.	79,000.00	79,000.00
5	VIMAS PAINTING COMPANY, INC.	60,000.00	60,000.00
0008	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	POSEIDON CONSTRUCTION, INC.	2,000.00	2,000.00
2	Euro Paint, LLC	1,000.00	1,000.00
3	Panther Industrial Painting, LLC	2,600.00	2,600.00
4	TEXAS BRIDGE, INC.	1,000.00	1,000.00
5	VIMAS PAINTING COMPANY, INC.	25,000.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0005**	**BRIDGE 'E'**	
0009	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM
	Engineer's Estimate	**50,000.00**	**50,000.00**
1	POSEIDON CONSTRUCTION, INC.	38,340.00	38,340.00
2	Euro Paint, LLC	58,700.00	58,700.00
3	Panther Industrial Painting, LLC	76,400.00	76,400.00
4	TEXAS BRIDGE, INC.	79,000.00	79,000.00
5	VIMAS PAINTING COMPANY, INC.	60,000.00	60,000.00
0010	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	POSEIDON CONSTRUCTION, INC.	2,000.00	2,000.00
2	Euro Paint, LLC	1,000.00	1,000.00
3	Panther Industrial Painting, LLC	2,600.00	2,600.00
4	TEXAS BRIDGE, INC.	1,000.00	1,000.00
5	VIMAS PAINTING COMPANY, INC.	25,000.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0006**	**BRIDGE 'F'**	

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 120 **Contract ID:** 100373

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0006**	**BRIDGE 'F'**		
0011	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**45,000.00**	**45,000.00**
1	POSEIDON CONSTRUCTION, INC.		18,460.00	18,460.00
2	Euro Paint, LLC		48,600.00	48,600.00
3	Panther Industrial Painting, LLC		39,800.00	39,800.00
4	TEXAS BRIDGE, INC.		74,000.00	74,000.00
5	VIMAS PAINTING COMPANY, INC.		40,000.00	40,000.00
0012	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	POSEIDON CONSTRUCTION, INC.		1,000.00	1,000.00
2	Euro Paint, LLC		800.00	800.00
3	Panther Industrial Painting, LLC		2,200.00	2,200.00
4	TEXAS BRIDGE, INC.		1,000.00	1,000.00
5	VIMAS PAINTING COMPANY, INC.		20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0007**	**TRAFFIC CONTROL**		
0013	876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	210.000 SD	
	Engineer's Estimate		**20.00**	**4,200.00**
1	POSEIDON CONSTRUCTION, INC.		15.00	3,150.00
2	Euro Paint, LLC		90.00	18,900.00
3	Panther Industrial Painting, LLC		20.00	4,200.00
4	TEXAS BRIDGE, INC.		100.00	21,000.00
5	VIMAS PAINTING COMPANY, INC.		50.00	10,500.00
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	POSEIDON CONSTRUCTION, INC.		10,000.00	10,000.00
2	Euro Paint, LLC		21,000.00	21,000.00
3	Panther Industrial Painting, LLC		15,000.00	15,000.00
4	TEXAS BRIDGE, INC.		20,000.00	20,000.00
5	VIMAS PAINTING COMPANY, INC.		60,000.00	60,000.00
0015	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	210.000 SD	
	Engineer's Estimate		**22.00**	**4,620.00**
1	POSEIDON CONSTRUCTION, INC.		15.00	3,150.00
2	Euro Paint, LLC		25.00	5,250.00
3	Panther Industrial Painting, LLC		10.00	2,100.00
4	TEXAS BRIDGE, INC.		50.00	10,500.00
5	VIMAS PAINTING COMPANY, INC.		20.00	4,200.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0008**	**CONSTRUCTION**		

Letting Date: June 17, 2010, 10:30 A.M.

Call Order: 120 **Contract ID:** 100373

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0008**	**CONSTRUCTION**		
0016	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**24,000.00**	**24,000.00**
1	POSEIDON CONSTRUCTION, INC.		20,000.00	20,000.00
2	Euro Paint, LLC		20,000.00	20,000.00
3	Panther Industrial Painting, LLC		26,000.00	26,000.00
4	TEXAS BRIDGE, INC.		16,925.00	16,925.00
5	VIMAS PAINTING COMPANY, INC.		40,000.00	40,000.00