Letting Date: June 17, 2010, 10:30 A.M.

Call Order: 840 **Contract ID:** 100406

J/P No.: 27404(04) **Project No.:** STP-STIM(515)IG **Contract Time:**

County: TULSA

Description: PAVEMENT REHABILITATION (ASPHALT) CITY STREET (UNION AVE): FROM 71ST STREET TO 81ST STREET IN THE CITY OF TULSA. PROJECT LENGTH = 0.923 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Ellsworth Construction, LLC	750,464.66	98.71	100.00
	Engineer's Estimate	760,297.00		
2	APAC-CENTRAL, INC.	778,906.78	102.45	103.79
3	BECCO CONTRACTORS, INC.	798,456.70	105.02	106.39
4	Paragon Contractors, LLC	800,000.00	105.22	106.60
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	826,583.26	108.72	110.14

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 840 **Contract ID:** 100406

Line #	Item Number		Item Description	Quantity/Unit	
	Bidder			Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**			
0001	104	0700	CONSTRUCTION MISCELLANEOUS	1.000	LSUM
	Engineer's Estimate			**20,000.00**	**20,000.00**
1	Ellsworth Construction, LLC			9,600.00	9,600.00
2	APAC-CENTRAL, INC.			531.63	531.63
3	BECCO CONTRACTORS, INC.			2,000.00	2,000.00
4	Paragon Contractors, LLC			1,500.00	1,500.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.			2,000.00	2,000.00
0002	201	0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate			**21,199.30**	**21,199.30**
1	Ellsworth Construction, LLC			12,000.00	12,000.00
2	APAC-CENTRAL, INC.			13,011.41	13,011.41
3	BECCO CONTRACTORS, INC.			5,000.00	5,000.00
4	Paragon Contractors, LLC			12,150.00	12,150.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.			5,250.00	5,250.00
0003	223	2801	TEMPORARY SILT FENCE	10,716.000	LF
	Engineer's Estimate			**2.50**	**26,790.00**
1	Ellsworth Construction, LLC			2.25	24,111.00
2	APAC-CENTRAL, INC.			2.12	22,717.92
3	BECCO CONTRACTORS, INC.			2.00	21,432.00
4	Paragon Contractors, LLC			2.25	24,111.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.			3.00	32,148.00
0004	230(A)	2806	SOLID SLAB SODDING	10,802.000	SY
	Engineer's Estimate			**2.50**	**27,005.00**
1	Ellsworth Construction, LLC			1.60	17,283.20
2	APAC-CENTRAL, INC.			1.48	15,986.96
3	BECCO CONTRACTORS, INC.			1.50	16,203.00
4	Paragon Contractors, LLC			1.60	17,283.20
5	MCGUIRE BROTHERS CONSTRUCTION, INC.			1.55	16,743.10
0005	303	0192	AGGREGATE BASE	2,400.000	CY
	Engineer's Estimate			**40.00**	**96,000.00**
1	Ellsworth Construction, LLC			46.00	110,400.00
2	APAC-CENTRAL, INC.			48.47	116,328.00
3	BECCO CONTRACTORS, INC.			50.00	120,000.00
4	Paragon Contractors, LLC			53.00	127,200.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.			45.00	108,000.00
0006	411(S3)	5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	2,580.000	TON
	Engineer's Estimate			**62.00**	**159,960.00**
1	Ellsworth Construction, LLC			56.00	144,480.00
2	APAC-CENTRAL, INC.			57.45	148,221.00
3	BECCO CONTRACTORS, INC.			60.00	154,800.00
4	Paragon Contractors, LLC			59.00	152,220.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.			57.00	147,060.00
0007	411(S3)	6210	(SP)ASPHALT CONCRETE TYPE S3(PATCHING)(PG 64-22 OK)	50.000	TON
	Engineer's Estimate			**100.00**	**5,000.00**
1	Ellsworth Construction, LLC			100.00	5,000.00
2	APAC-CENTRAL, INC.			127.24	6,362.00
3	BECCO CONTRACTORS, INC.			140.00	7,000.00
4	Paragon Contractors, LLC			130.00	6,500.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.			200.00	10,000.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 840 **Contract ID:** 100406

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	411(S4) 5955	(SP)ASPHALT CONCRETE TYPE S4(PG 70-28 OK)	2,050.000	TON	
	Engineer's Estimate		**70.00**		**143,500.00**
1	Ellsworth Construction, LLC		72.50		148,625.00
2	APAC-CENTRAL, INC.		72.19		147,989.50
3	BECCO CONTRACTORS, INC.		80.00		164,000.00
4	Paragon Contractors, LLC		86.00		176,300.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		71.00		145,550.00
0009	411(S5) 5970	(SP)ASPHALT CONCRETE TYPE S5(PG 70-28 OK)	350.000	TON	
	Engineer's Estimate		**75.00**		**26,250.00**
1	Ellsworth Construction, LLC		90.00		31,500.00
2	APAC-CENTRAL, INC.		80.31		28,108.50
3	BECCO CONTRACTORS, INC.		80.00		28,000.00
4	Paragon Contractors, LLC		78.00		27,300.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		85.00		29,750.00
0010	414(B) 0302	10" H.E.S. CONCRETE PAVEMENT	280.000	SY	
	Engineer's Estimate		**90.00**		**25,200.00**
1	Ellsworth Construction, LLC		80.00		22,400.00
2	APAC-CENTRAL, INC.		76.35		21,378.00
3	BECCO CONTRACTORS, INC.		135.00		37,800.00
4	Paragon Contractors, LLC		61.00		17,080.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		80.00		22,400.00
0011	420(A) 4242	FABRIC REINFORCEMENT	9,929.000	SY	
	Engineer's Estimate		**1.50**		**14,893.50**
1	Ellsworth Construction, LLC		2.30		22,836.70
2	APAC-CENTRAL, INC.		2.08		20,652.32
3	BECCO CONTRACTORS, INC.		1.50		14,893.50
4	Paragon Contractors, LLC		2.00		19,858.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		3.00		29,787.00
0012	610(G) 4475	BITUMINOUS DRIVEWAY (6")	414.000	SY	
	Engineer's Estimate		**84.00**		**34,776.00**
1	Ellsworth Construction, LLC		55.00		22,770.00
2	APAC-CENTRAL, INC.		50.61		20,952.54
3	BECCO CONTRACTORS, INC.		40.00		16,560.00
4	Paragon Contractors, LLC		45.00		18,630.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		42.00		17,388.00
0013	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	Ellsworth Construction, LLC		6,000.00		6,000.00
2	APAC-CENTRAL, INC.		4,295.03		4,295.03
3	BECCO CONTRACTORS, INC.		15,000.00		15,000.00
4	Paragon Contractors, LLC		5,500.00		5,500.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		6,000.00		6,000.00
0014	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	10,348.000	SY	
	Engineer's Estimate		**3.00**		**31,044.00**
1	Ellsworth Construction, LLC		8.00		82,784.00
2	APAC-CENTRAL, INC.		12.81		132,557.88
3	BECCO CONTRACTORS, INC.		3.00		31,044.00
4	Paragon Contractors, LLC		9.00		93,132.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		14.00		144,872.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 840 **Contract ID:** 100406

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0015	619(B) 4766	REMOVAL OF CONCRETE DRIVEWAY	280.000	SY	
	Engineer's Estimate		**8.30**		**2,324.00**
1	Ellsworth Construction, LLC		12.00		3,360.00
2	APAC-CENTRAL, INC.		10.68		2,990.40
3	BECCO CONTRACTORS, INC.		17.00		4,760.00
4	Paragon Contractors, LLC		25.00		7,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		27.00		7,560.00
0016	623(A) 0932	BEAM GUARD RAIL-W-BEAM-SINGLE	600.000	LF	
	Engineer's Estimate		**21.50**		**12,900.00**
1	Ellsworth Construction, LLC		22.50		13,500.00
2	APAC-CENTRAL, INC.		23.24		13,944.00
3	BECCO CONTRACTORS, INC.		20.00		12,000.00
4	Paragon Contractors, LLC		25.00		15,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		24.00		14,400.00
0017	623(F) 4446	GUARD RAIL ANCHOR UNIT (TYPE A)	4.000	EA	
	Engineer's Estimate		**2,000.00**		**8,000.00**
1	Ellsworth Construction, LLC		1,460.00		5,840.00
2	APAC-CENTRAL, INC.		2,404.37		9,617.48
3	BECCO CONTRACTORS, INC.		1,200.00		4,800.00
4	Paragon Contractors, LLC		2,700.00		10,800.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		2,500.00		10,000.00
0018	623(G) 0936	GUIDE POSTS	100.000	EA	
	Engineer's Estimate		**50.00**		**5,000.00**
1	Ellsworth Construction, LLC		33.00		3,300.00
2	APAC-CENTRAL, INC.		58.77		5,877.00
3	BECCO CONTRACTORS, INC.		10.00		1,000.00
4	Paragon Contractors, LLC		64.00		6,400.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		62.00		6,200.00
0019	629(E) 5048	REMOVE AND RESET MAILBOX	14.000	EA	
	Engineer's Estimate		**119.80**		**1,677.20**
1	Ellsworth Construction, LLC		200.00		2,800.00
2	APAC-CENTRAL, INC.		53.70		751.80
3	BECCO CONTRACTORS, INC.		150.00		2,100.00
4	Paragon Contractors, LLC		119.00		1,666.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		100.00		1,400.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0020	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	19,572.000	LF	
	Engineer's Estimate		**0.50**		**9,786.00**
1	Ellsworth Construction, LLC		0.73		14,287.56
2	APAC-CENTRAL, INC.		0.42		8,220.24
3	BECCO CONTRACTORS, INC.		0.45		8,807.40
4	Paragon Contractors, LLC		0.45		8,807.40
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.43		8,415.96

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 840 **Contract ID:** 100406

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0021	856(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	10,000.000	LF	
	Engineer's Estimate		**0.30**		**3,000.00**
1	Ellsworth Construction, LLC		0.14		1,400.00
2	APAC-CENTRAL, INC.		0.11		1,100.00
3	BECCO CONTRACTORS, INC.		0.12		1,200.00
4	Paragon Contractors, LLC		0.15		1,500.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.11		1,100.00
0022	880(A) 8803	ARROW DISPLAY(TYPE A)	240.000	EA	
	Engineer's Estimate		**2.00**		**480.00**
1	Ellsworth Construction, LLC		1.15		276.00
2	APAC-CENTRAL, INC.		5.37		1,288.80
3	BECCO CONTRACTORS, INC.		5.50		1,320.00
4	Paragon Contractors, LLC		5.85		1,404.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		5.50		1,320.00
0023	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	240.000	SD	
	Engineer's Estimate		**1.10**		**264.00**
1	Ellsworth Construction, LLC		2.30		552.00
2	APAC-CENTRAL, INC.		2.15		516.00
3	BECCO CONTRACTORS, INC.		2.30		552.00
4	Paragon Contractors, LLC		2.35		564.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		2.20		528.00
0024	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	240.000	SD	
	Engineer's Estimate		**2.50**		**600.00**
1	Ellsworth Construction, LLC		3.40		816.00
2	APAC-CENTRAL, INC.		3.22		772.80
3	BECCO CONTRACTORS, INC.		3.50		840.00
4	Paragon Contractors, LLC		3.50		840.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		3.30		792.00
0025	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	240.000	SD	
	Engineer's Estimate		**1.50**		**360.00**
1	Ellsworth Construction, LLC		3.40		816.00
2	APAC-CENTRAL, INC.		3.22		772.80
3	BECCO CONTRACTORS, INC.		3.50		840.00
4	Paragon Contractors, LLC		3.50		840.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		3.30		792.00
0026	880(C) 8836	BARRICADES(TYPE II)	480.000	SD	
	Engineer's Estimate		**0.20**		**96.00**
1	Ellsworth Construction, LLC		0.12		57.60
2	APAC-CENTRAL, INC.		0.05		24.00
3	BECCO CONTRACTORS, INC.		0.06		28.80
4	Paragon Contractors, LLC		0.06		28.80
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.06		28.80
0027	880(C) 8842	BARRICADES(TYPE III)	480.000	SD	
	Engineer's Estimate		**2.50**		**1,200.00**
1	Ellsworth Construction, LLC		2.30		1,104.00
2	APAC-CENTRAL, INC.		1.07		513.60
3	BECCO CONTRACTORS, INC.		1.15		552.00
4	Paragon Contractors, LLC		1.20		576.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		1.10		528.00

Letting Date: June 17, 2010, 10:30 A.M.
Call Order: 840 **Contract ID:** 100406

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**TRAFFIC**				
0028	880(D) 8854	VERTICAL PANELS	480.000	SD	
	Engineer's Estimate		**0.30**		**144.00**
1	Ellsworth Construction, LLC		0.12		57.60
2	APAC-CENTRAL, INC.		0.27		129.60
3	BECCO CONTRACTORS, INC.		0.30		144.00
4	Paragon Contractors, LLC		0.30		144.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.28		134.40
0029	880(E) 8860	WARNING LIGHTS(TYPE A)	240.000	SD	
	Engineer's Estimate		**0.40**		**96.00**
1	Ellsworth Construction, LLC		0.30		72.00
2	APAC-CENTRAL, INC.		1.07		256.80
3	BECCO CONTRACTORS, INC.		1.15		276.00
4	Paragon Contractors, LLC		1.20		288.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		1.10		264.00
0030	880(E) 8872	WARNING LIGHTS(TYPE C)	240.000	SD	
	Engineer's Estimate		**0.30**		**72.00**
1	Ellsworth Construction, LLC		0.30		72.00
2	APAC-CENTRAL, INC.		0.54		129.60
3	BECCO CONTRACTORS, INC.		0.60		144.00
4	Paragon Contractors, LLC		0.60		144.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.55		132.00
0031	880(F) 8881	DRUMS	2,400.000	EA	
	Engineer's Estimate		**0.20**		**480.00**
1	Ellsworth Construction, LLC		0.46		1,104.00
2	APAC-CENTRAL, INC.		1.07		2,568.00
3	BECCO CONTRACTORS, INC.		1.15		2,760.00
4	Paragon Contractors, LLC		1.20		2,880.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		1.10		2,640.00
0032	880(G) 8887	TUBE CHANNELIZERS	6,000.000	EA	
	Engineer's Estimate		**0.20**		**1,200.00**
1	Ellsworth Construction, LLC		0.46		2,760.00
2	APAC-CENTRAL, INC.		0.54		3,240.00
3	BECCO CONTRACTORS, INC.		0.60		3,600.00
4	Paragon Contractors, LLC		0.60		3,600.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.55		3,300.00
0033	880(I) 8902	FLAGGER	240.000	SD	
	Engineer's Estimate		**125.00**		**30,000.00**
1	Ellsworth Construction, LLC		25.00		6,000.00
2	APAC-CENTRAL, INC.		20.85		5,004.00
3	BECCO CONTRACTORS, INC.		150.00		36,000.00
4	Paragon Contractors, LLC		5.00		1,200.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		60.00		14,400.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003	**STAKING**				

Letting Date: June 17, 2010, 10:30 A.M.

Call Order: 840 **Contract ID:** 100406

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0034	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**16,000.00**	**16,000.00**
1	Ellsworth Construction, LLC	15,000.00	15,000.00
2	APAC-CENTRAL, INC.	9,484.32	9,484.32
3	BECCO CONTRACTORS, INC.	15,000.00	15,000.00
4	Paragon Contractors, LLC	9,500.00	9,500.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	8,700.00	8,700.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0035	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Ellsworth Construction, LLC	2,500.00	2,500.00
2	APAC-CENTRAL, INC.	1,385.16	1,385.16
3	BECCO CONTRACTORS, INC.	5,000.00	5,000.00
4	Paragon Contractors, LLC	3,200.00	3,200.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	2,000.00	2,000.00
0036	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	Ellsworth Construction, LLC	15,000.00	15,000.00
2	APAC-CENTRAL, INC.	11,227.69	11,227.69
3	BECCO CONTRACTORS, INC.	63,000.00	63,000.00
4	Paragon Contractors, LLC	24,853.60	24,853.60
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	25,000.00	25,000.00