Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 420 **Contract ID:** 100438
J/P No.: 21784(04) **Project No.:** BRFY-135B(061) **Contract Time:**
County: JOHNSTON
Description: BRIDGE AND APPROACHES SH-99: OVER LITTLE BLUE CREEK, 1.30 MILES SOUTH OF THE PONTOTOC COUNTY LINE. PROJECT LENGTH = 0.088 MILES

	VENDORNAME	PROPOSALITEMTO		
1	WITTWER CONSTRUCTION CO., INC.	1,204,242.73	76.93	100.00
2	C-GAWF CONSTRUCTION, INC.	1,273,557.70	81.35	105.76
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1,344,992.45	85.92	111.69
4	K & K CONTRACTING, INC.	1,406,038.93	89.82	116.76
5	EARTH BUILDERS, L.P.	1,442,241.05	92.13	119.76
	Engineer's Estimate	1,565,466.05		
6	HUB Construction, Inc.	1,597,026.30	102.02	132.62

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 420 **Contract ID:** 100438

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	WITTWER CONSTRUCTION CO., INC.	5,000.00	5,000.00
2	C-GAWF CONSTRUCTION, INC.	5,000.00	5,000.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	6,195.00	6,195.00
4	K & K CONTRACTING, INC.	11,000.00	11,000.00
5	EARTH BUILDERS, L.P.	10,000.00	10,000.00
6	HUB Construction, Inc.	10,000.00	10,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,292.000 CY
	Engineer's Estimate	**6.00**	**13,752.00**
1	WITTWER CONSTRUCTION CO., INC.	4.00	9,168.00
2	C-GAWF CONSTRUCTION, INC.	4.00	9,168.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	5.51	12,628.92
4	K & K CONTRACTING, INC.	3.50	8,022.00
5	EARTH BUILDERS, L.P.	10.00	22,920.00
6	HUB Construction, Inc.	6.00	13,752.00
0003	202(C) 0184	UNCLASSIFIED BORROW	10,179.000 CY
	Engineer's Estimate	**7.00**	**71,253.00**
1	WITTWER CONSTRUCTION CO., INC.	5.00	50,895.00
2	C-GAWF CONSTRUCTION, INC.	6.00	61,074.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	8.77	89,269.83
4	K & K CONTRACTING, INC.	7.25	73,797.75
5	EARTH BUILDERS, L.P.	9.75	99,245.25
6	HUB Construction, Inc.	8.00	81,432.00
0004	205 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	WITTWER CONSTRUCTION CO., INC.	10,000.00	10,000.00
2	C-GAWF CONSTRUCTION, INC.	2,500.00	2,500.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	3,255.00	3,255.00
4	K & K CONTRACTING, INC.	10,500.00	10,500.00
5	EARTH BUILDERS, L.P.	10,000.00	10,000.00
6	HUB Construction, Inc.	20,000.00	20,000.00
0005	223 2801	TEMPORARY SILT FENCE	200.000 LF
	Engineer's Estimate	**3.50**	**700.00**
1	WITTWER CONSTRUCTION CO., INC.	3.00	600.00
2	C-GAWF CONSTRUCTION, INC.	2.00	400.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1.31	262.00
4	K & K CONTRACTING, INC.	2.00	400.00
5	EARTH BUILDERS, L.P.	3.00	600.00
6	HUB Construction, Inc.	3.00	600.00
0006	227 0100	TEMPORARY SILT DIKE	50.000 LF
	Engineer's Estimate	**8.00**	**400.00**
1	WITTWER CONSTRUCTION CO., INC.	7.00	350.00
2	C-GAWF CONSTRUCTION, INC.	10.00	500.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	7.61	380.50
4	K & K CONTRACTING, INC.	12.00	600.00
5	EARTH BUILDERS, L.P.	6.00	300.00
6	HUB Construction, Inc.	6.00	300.00

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 420 **Contract ID:** 100438

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0007	229 4318	DITCH LINER PROTECTION	264.000 LF
	Engineer's Estimate	**2.50**	**660.00**
1	WITTWER CONSTRUCTION CO., INC.	1.05	277.20
2	C-GAWF CONSTRUCTION, INC.	1.75	462.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1.94	512.16
4	K & K CONTRACTING, INC.	2.45	646.80
5	EARTH BUILDERS, L.P.	5.00	1,320.00
6	HUB Construction, Inc.	3.00	792.00
0008	230(A) 2806	SOLID SLAB SODDING	8,557.000 SY
	Engineer's Estimate	**2.50**	**21,392.50**
1	WITTWER CONSTRUCTION CO., INC.	1.79	15,317.03
2	C-GAWF CONSTRUCTION, INC.	1.75	14,974.75
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1.73	14,803.61
4	K & K CONTRACTING, INC.	2.25	19,253.25
5	EARTH BUILDERS, L.P.	1.90	16,258.30
6	HUB Construction, Inc.	3.00	25,671.00
0009	230(F) 2812	WATERING	343.000 MGAL
	Engineer's Estimate	**10.00**	**3,430.00**
1	WITTWER CONSTRUCTION CO., INC.	7.35	2,521.05
2	C-GAWF CONSTRUCTION, INC.	10.00	3,430.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	10.50	3,601.50
4	K & K CONTRACTING, INC.	14.25	4,887.75
5	EARTH BUILDERS, L.P.	8.00	2,744.00
6	HUB Construction, Inc.	10.00	3,430.00
0010	232(B) 2814	SEEDING METHOD B	1.780 AC
	Engineer's Estimate	**750.00**	**1,335.00**
1	WITTWER CONSTRUCTION CO., INC.	500.00	890.00
2	C-GAWF CONSTRUCTION, INC.	500.00	890.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	945.00	1,682.10
4	K & K CONTRACTING, INC.	1,000.00	1,780.00
5	EARTH BUILDERS, L.P.	800.00	1,424.00
6	HUB Construction, Inc.	500.00	890.00
0011	233(A) 2817	VEGETATIVE MULCHING	1.780 AC
	Engineer's Estimate	**420.00**	**747.60**
1	WITTWER CONSTRUCTION CO., INC.	500.00	890.00
2	C-GAWF CONSTRUCTION, INC.	500.00	890.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	787.50	1,401.75
4	K & K CONTRACTING, INC.	975.00	1,735.50
5	EARTH BUILDERS, L.P.	400.00	712.00
6	HUB Construction, Inc.	350.00	623.00
0012	234(A) 2824	FERTILIZING (10-20-10)	0.860 TON
	Engineer's Estimate	**625.00**	**537.50**
1	WITTWER CONSTRUCTION CO., INC.	1,050.00	903.00
2	C-GAWF CONSTRUCTION, INC.	750.00	645.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	630.00	541.80
4	K & K CONTRACTING, INC.	975.00	838.50
5	EARTH BUILDERS, L.P.	700.00	602.00
6	HUB Construction, Inc.	1,000.00	860.00

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 420 **Contract ID:** 100438

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0013	234(A) 4406	FERTILIZING (0-46-0)	0.140 TON	
	Engineer's Estimate		**750.00**	**105.00**
1	WITTWER CONSTRUCTION CO., INC.		1,000.00	140.00
2	C-GAWF CONSTRUCTION, INC.		750.00	105.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,575.00	220.50
4	K & K CONTRACTING, INC.		1,800.00	252.00
5	EARTH BUILDERS, L.P.		1,000.00	140.00
6	HUB Construction, Inc.		1,000.00	140.00
0014	235(A) 0100	(PL)ROCK FILTER DAM, TYPE 1	22.000 CY	
	Engineer's Estimate		**125.00**	**2,750.00**
1	WITTWER CONSTRUCTION CO., INC.		50.00	1,100.00
2	C-GAWF CONSTRUCTION, INC.		50.00	1,100.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		63.00	1,386.00
4	K & K CONTRACTING, INC.		150.00	3,300.00
5	EARTH BUILDERS, L.P.		60.00	1,320.00
6	HUB Construction, Inc.		50.00	1,100.00
0015	241 2832	MOWING	1.780 AC	
	Engineer's Estimate		**200.00**	**356.00**
1	WITTWER CONSTRUCTION CO., INC.		50.00	89.00
2	C-GAWF CONSTRUCTION, INC.		50.00	89.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		105.00	186.90
4	K & K CONTRACTING, INC.		325.00	578.50
5	EARTH BUILDERS, L.P.		100.00	178.00
6	HUB Construction, Inc.		10.00	17.80
0016	303 0192	AGGREGATE BASE	242.000 CY	
	Engineer's Estimate		**40.00**	**9,680.00**
1	WITTWER CONSTRUCTION CO., INC.		27.00	6,534.00
2	C-GAWF CONSTRUCTION, INC.		50.00	12,100.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		37.46	9,065.32
4	K & K CONTRACTING, INC.		58.00	14,036.00
5	EARTH BUILDERS, L.P.		40.00	9,680.00
6	HUB Construction, Inc.		50.00	12,100.00
0017	325 5271	SEPARATOR FABRIC	1,227.000 SY	
	Engineer's Estimate		**2.85**	**3,496.95**
1	WITTWER CONSTRUCTION CO., INC.		2.00	2,454.00
2	C-GAWF CONSTRUCTION, INC.		1.25	1,533.75
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2.31	2,834.37
4	K & K CONTRACTING, INC.		1.15	1,411.05
5	EARTH BUILDERS, L.P.		2.00	2,454.00
6	HUB Construction, Inc.		2.00	2,454.00
0018	327(D) 4230	(SP)LIME	18.000 TON	
	Engineer's Estimate		**140.00**	**2,520.00**
1	WITTWER CONSTRUCTION CO., INC.		170.00	3,060.00
2	C-GAWF CONSTRUCTION, INC.		250.00	4,500.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		173.25	3,118.50
4	K & K CONTRACTING, INC.		172.50	3,105.00
5	EARTH BUILDERS, L.P.		200.00	3,600.00
6	HUB Construction, Inc.		200.00	3,600.00

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 420 **Contract ID:** 100438

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	327(I) 4280	(SP)LIME MODIFIED SUBGRADE	1,227.000	SY	
	Engineer's Estimate		**3.00**		**3,681.00**
1	WITTWER CONSTRUCTION CO., INC.		4.00		4,908.00
2	C-GAWF CONSTRUCTION, INC.		5.00		6,135.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.73		5,803.71
4	K & K CONTRACTING, INC.		16.00		19,632.00
5	EARTH BUILDERS, L.P.		4.00		4,908.00
6	HUB Construction, Inc.		5.00		6,135.00
0020	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	194.000	TON	
	Engineer's Estimate		**25.00**		**4,850.00**
1	WITTWER CONSTRUCTION CO., INC.		20.00		3,880.00
2	C-GAWF CONSTRUCTION, INC.		22.50		4,365.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		20.33		3,944.02
4	K & K CONTRACTING, INC.		30.00		5,820.00
5	EARTH BUILDERS, L.P.		35.00		6,790.00
6	HUB Construction, Inc.		30.00		5,820.00
0021	407 0250	TACK COAT	217.000	GAL	
	Engineer's Estimate		**3.00**		**651.00**
1	WITTWER CONSTRUCTION CO., INC.		4.20		911.40
2	C-GAWF CONSTRUCTION, INC.		4.50		976.50
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.20		911.40
4	K & K CONTRACTING, INC.		5.25		1,139.25
5	EARTH BUILDERS, L.P.		8.00		1,736.00
6	HUB Construction, Inc.		5.00		1,085.00
0022	408 5774	PRIME COAT	843.000	GAL	
	Engineer's Estimate		**5.00**		**4,215.00**
1	WITTWER CONSTRUCTION CO., INC.		4.46		3,759.78
2	C-GAWF CONSTRUCTION, INC.		4.70		3,962.10
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.46		3,759.78
4	K & K CONTRACTING, INC.		8.75		7,376.25
5	EARTH BUILDERS, L.P.		5.00		4,215.00
6	HUB Construction, Inc.		6.00		5,058.00
0023	411(S3) 5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	834.000	TON	
	Engineer's Estimate		**75.00**		**62,550.00**
1	WITTWER CONSTRUCTION CO., INC.		95.71		79,822.14
2	C-GAWF CONSTRUCTION, INC.		101.00		84,234.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		95.71		79,822.14
4	K & K CONTRACTING, INC.		122.00		101,748.00
5	EARTH BUILDERS, L.P.		90.00		75,060.00
6	HUB Construction, Inc.		90.00		75,060.00
0024	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	351.000	TON	
	Engineer's Estimate		**80.00**		**28,080.00**
1	WITTWER CONSTRUCTION CO., INC.		98.18		34,461.18
2	C-GAWF CONSTRUCTION, INC.		103.00		36,153.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		98.18		34,461.18
4	K & K CONTRACTING, INC.		131.33		46,096.83
5	EARTH BUILDERS, L.P.		90.00		31,590.00
6	HUB Construction, Inc.		110.00		38,610.00

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 420 **Contract ID:** 100438

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0025	509(D) 0325	CLASS C CONCRETE	50.000 CY	
	Engineer's Estimate		**275.00**	**13,750.00**
1	WITTWER CONSTRUCTION CO., INC.		200.00	10,000.00
2	C-GAWF CONSTRUCTION, INC.		225.00	11,250.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		315.00	15,750.00
4	K & K CONTRACTING, INC.		275.00	13,750.00
5	EARTH BUILDERS, L.P.		300.00	15,000.00
6	HUB Construction, Inc.		300.00	15,000.00
0026	613(CC) 7187	TYPE B4 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**950.00**	**950.00**
1	WITTWER CONSTRUCTION CO., INC.		750.00	750.00
2	C-GAWF CONSTRUCTION, INC.		750.00	750.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		945.00	945.00
4	K & K CONTRACTING, INC.		800.00	800.00
5	EARTH BUILDERS, L.P.		100.00	100.00
6	HUB Construction, Inc.		650.00	650.00
0027	613(CC) 7197	TYPE B6 CULVERT END TREATMENT	1.000 EA	
	Engineer's Estimate		**1,500.00**	**1,500.00**
1	WITTWER CONSTRUCTION CO., INC.		800.00	800.00
2	C-GAWF CONSTRUCTION, INC.		1,000.00	1,000.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,050.00	1,050.00
4	K & K CONTRACTING, INC.		1,200.00	1,200.00
5	EARTH BUILDERS, L.P.		120.00	120.00
6	HUB Construction, Inc.		850.00	850.00
0028	613(D) 0690	24" CORR. GALV. STEEL PIPE	130.000 LF	
	Engineer's Estimate		**32.00**	**4,160.00**
1	WITTWER CONSTRUCTION CO., INC.		34.00	4,420.00
2	C-GAWF CONSTRUCTION, INC.		25.00	3,250.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		28.72	3,733.60
4	K & K CONTRACTING, INC.		28.00	3,640.00
5	EARTH BUILDERS, L.P.		35.00	4,550.00
6	HUB Construction, Inc.		30.00	3,900.00
0029	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**8,250.00**	**8,250.00**
1	WITTWER CONSTRUCTION CO., INC.		2,000.00	2,000.00
2	C-GAWF CONSTRUCTION, INC.		2,500.00	2,500.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4,095.00	4,095.00
4	K & K CONTRACTING, INC.		4,500.00	4,500.00
5	EARTH BUILDERS, L.P.		5,000.00	5,000.00
6	HUB Construction, Inc.		5,000.00	5,000.00
0030	619(B) 4780	REMOVAL OF GUARD RAIL	651.000 LF	
	Engineer's Estimate		**2.75**	**1,790.25**
1	WITTWER CONSTRUCTION CO., INC.		1.00	651.00
2	C-GAWF CONSTRUCTION, INC.		2.00	1,302.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.73	3,079.23
4	K & K CONTRACTING, INC.		3.50	2,278.50
5	EARTH BUILDERS, L.P.		5.00	3,255.00
6	HUB Construction, Inc.		3.00	1,953.00

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 420 **Contract ID:** 100438

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0031	619(C) 0924	SAWING PAVEMENT	1,287.000	LF
	Engineer's Estimate		**2.50**	**3,217.50**
1	WITTWER CONSTRUCTION CO., INC.		2.00	2,574.00
2	C-GAWF CONSTRUCTION, INC.		5.00	6,435.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		3.15	4,054.05
4	K & K CONTRACTING, INC.		3.00	3,861.00
5	EARTH BUILDERS, L.P.		3.00	3,861.00
6	HUB Construction, Inc.		5.00	6,435.00
0032	624(C) 4459	(SP)FENCE-STYLE SWF (5 BARBED WIRE)	684.000	LF
	Engineer's Estimate		**5.00**	**3,420.00**
1	WITTWER CONSTRUCTION CO., INC.		4.15	2,838.60
2	C-GAWF CONSTRUCTION, INC.		6.00	4,104.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.15	2,838.60
4	K & K CONTRACTING, INC.		10.00	6,840.00
5	EARTH BUILDERS, L.P.		5.00	3,420.00
6	HUB Construction, Inc.		5.00	3,420.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0033	202(A) 1301	UNCLASSIFIED EXCAVATION	1,694.000	CY
	Engineer's Estimate		**8.00**	**13,552.00**
1	WITTWER CONSTRUCTION CO., INC.		4.00	6,776.00
2	C-GAWF CONSTRUCTION, INC.		8.00	13,552.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		5.51	9,333.94
4	K & K CONTRACTING, INC.		3.50	5,929.00
5	EARTH BUILDERS, L.P.		10.00	16,940.00
6	HUB Construction, Inc.		10.00	16,940.00
0034	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	775.000	CY
	Engineer's Estimate		**20.00**	**15,500.00**
1	WITTWER CONSTRUCTION CO., INC.		6.00	4,650.00
2	C-GAWF CONSTRUCTION, INC.		12.00	9,300.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		15.75	12,206.25
4	K & K CONTRACTING, INC.		6.00	4,650.00
5	EARTH BUILDERS, L.P.		10.00	7,750.00
6	HUB Construction, Inc.		20.00	15,500.00
0035	509(A) 1326	CLASS AA CONCRETE	1,716.700	CY
	Engineer's Estimate		**400.00**	**686,680.00**
1	WITTWER CONSTRUCTION CO., INC.		275.00	472,092.50
2	C-GAWF CONSTRUCTION, INC.		275.00	472,092.50
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		273.00	468,659.10
4	K & K CONTRACTING, INC.		310.00	532,177.00
5	EARTH BUILDERS, L.P.		300.00	515,010.00
6	HUB Construction, Inc.		350.00	600,845.00

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 420 **Contract ID:** 100438

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0036	511(A) 1332	REINFORCING STEEL	504,450.000	LB
	Engineer's Estimate		**0.75**	**378,337.50**
1	WITTWER CONSTRUCTION CO., INC.		0.65	327,892.50
2	C-GAWF CONSTRUCTION, INC.		0.65	327,892.50
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.74	373,293.00
4	K & K CONTRACTING, INC.		0.58	292,581.00
5	EARTH BUILDERS, L.P.		0.75	378,337.50
6	HUB Construction, Inc.		0.85	428,782.50
0037	601(A-1)1353	TYPE I-A PLAIN RIPRAP	870.000	TON
	Engineer's Estimate		**30.00**	**26,100.00**
1	WITTWER CONSTRUCTION CO., INC.		30.00	26,100.00
2	C-GAWF CONSTRUCTION, INC.		35.00	30,450.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		32.58	28,344.60
4	K & K CONTRACTING, INC.		40.00	34,800.00
5	EARTH BUILDERS, L.P.		40.00	34,800.00
6	HUB Construction, Inc.		35.00	30,450.00
0038	601(A-2)1355	TYPE I-A FILTER BLANKET	170.000	TON
	Engineer's Estimate		**30.00**	**5,100.00**
1	WITTWER CONSTRUCTION CO., INC.		20.50	3,485.00
2	C-GAWF CONSTRUCTION, INC.		30.00	5,100.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		28.58	4,858.60
4	K & K CONTRACTING, INC.		25.50	4,335.00
5	EARTH BUILDERS, L.P.		35.00	5,950.00
6	HUB Construction, Inc.		30.00	5,100.00
0039	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	WITTWER CONSTRUCTION CO., INC.		20,000.00	20,000.00
2	C-GAWF CONSTRUCTION, INC.		25,000.00	25,000.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		34,650.00	34,650.00
4	K & K CONTRACTING, INC.		12,000.00	12,000.00
5	EARTH BUILDERS, L.P.		30,000.00	30,000.00
6	HUB Construction, Inc.		20,000.00	20,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0040	627(P) 4425	RENTED PORTABLE TYPE PRECAST CONCRETE MEDIAN BARRI	1,145.000	LF
	Engineer's Estimate		**21.61**	**24,743.45**
1	WITTWER CONSTRUCTION CO., INC.		30.00	34,350.00
2	C-GAWF CONSTRUCTION, INC.		33.00	37,785.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		23.10	26,449.50
4	K & K CONTRACTING, INC.		31.00	35,495.00
5	EARTH BUILDERS, L.P.		35.00	40,075.00
6	HUB Construction, Inc.		40.00	45,800.00

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 420 **Contract ID:** 100438

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0041	855(A) 8815	TRAFFIC STRIPE(PLASTIC)(THIN-LINE)(4" WIDE)	3,000.000	LF	
	Engineer's Estimate		**0.33**		**990.00**
1	WITTWER CONSTRUCTION CO., INC.		0.97		2,910.00
2	C-GAWF CONSTRUCTION, INC.		1.00		3,000.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.89		2,670.00
4	K & K CONTRACTING, INC.		1.00		3,000.00
5	EARTH BUILDERS, L.P.		1.25		3,750.00
6	HUB Construction, Inc.		1.10		3,300.00
0042	856(A) 8839	CONSTRUCTION TRAFFIC STRIPE(PAINT)(4" WIDE)	3,600.000	LF	
	Engineer's Estimate		**0.15**		**540.00**
1	WITTWER CONSTRUCTION CO., INC.		0.36		1,296.00
2	C-GAWF CONSTRUCTION, INC.		0.30		1,080.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.26		936.00
4	K & K CONTRACTING, INC.		0.29		1,044.00
5	EARTH BUILDERS, L.P.		0.50		1,800.00
6	HUB Construction, Inc.		0.85		3,060.00
0043	856(C) 8851	REMOVABLE PAVEMENT MARKING TAPE(4" WIDE)	500.000	LF	
	Engineer's Estimate		**0.52**		**260.00**
1	WITTWER CONSTRUCTION CO., INC.		0.63		315.00
2	C-GAWF CONSTRUCTION, INC.		1.00		500.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.89		445.00
4	K & K CONTRACTING, INC.		1.00		500.00
5	EARTH BUILDERS, L.P.		1.00		500.00
6	HUB Construction, Inc.		0.85		425.00
0044	856(G) 8890	(PL)CONSTRUCTION ZONE PAVEMENT MARKERS(FLEX TAB)TYF	400.000	EA	
	Engineer's Estimate		**0.54**		**216.00**
1	WITTWER CONSTRUCTION CO., INC.		1.05		420.00
2	C-GAWF CONSTRUCTION, INC.		1.00		400.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.05		420.00
4	K & K CONTRACTING, INC.		1.20		480.00
5	EARTH BUILDERS, L.P.		1.25		500.00
6	HUB Construction, Inc.		1.10		440.00
0045	859(A) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	1,000.000	LF	
	Engineer's Estimate		**0.15**		**150.00**
1	WITTWER CONSTRUCTION CO., INC.		0.26		260.00
2	C-GAWF CONSTRUCTION, INC.		0.50		500.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.15		150.00
4	K & K CONTRACTING, INC.		0.55		550.00
5	EARTH BUILDERS, L.P.		0.50		500.00
6	HUB Construction, Inc.		0.60		600.00
0046	871 8705	(PL)CONST.ZONE IMPACT ATTEN.	360.000	SD	
	Engineer's Estimate		**10.63**		**3,826.80**
1	WITTWER CONSTRUCTION CO., INC.		0.79		284.40
2	C-GAWF CONSTRUCTION, INC.		13.00		4,680.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		12.60		4,536.00
4	K & K CONTRACTING, INC.		16.00		5,760.00
5	EARTH BUILDERS, L.P.		1.00		360.00
6	HUB Construction, Inc.		6.00		2,160.00

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 420 **Contract ID:** 100438

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 TRAFFIC					
0047	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	2,160.000	SD	
	Engineer's Estimate		**0.23**		**496.80**
1	WITTWER CONSTRUCTION CO., INC.		0.02		43.20
2	C-GAWF CONSTRUCTION, INC.		0.05		108.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.05		108.00
4	K & K CONTRACTING, INC.		0.08		172.80
5	EARTH BUILDERS, L.P.		0.30		648.00
6	HUB Construction, Inc.		0.60		1,296.00
0048	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	540.000	SD	
	Engineer's Estimate		**0.68**		**367.20**
1	WITTWER CONSTRUCTION CO., INC.		2.89		1,560.60
2	C-GAWF CONSTRUCTION, INC.		2.75		1,485.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2.63		1,420.20
4	K & K CONTRACTING, INC.		2.85		1,539.00
5	EARTH BUILDERS, L.P.		3.00		1,620.00
6	HUB Construction, Inc.		1.10		594.00
0049	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	900.000	SD	
	Engineer's Estimate		**1.00**		**900.00**
1	WITTWER CONSTRUCTION CO., INC.		2.89		2,601.00
2	C-GAWF CONSTRUCTION, INC.		2.75		2,475.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2.63		2,367.00
4	K & K CONTRACTING, INC.		2.95		2,655.00
5	EARTH BUILDERS, L.P.		4.00		3,600.00
6	HUB Construction, Inc.		5.00		4,500.00
0050	880(C) 8842	BARRICADES(TYPE III)	540.000	SD	
	Engineer's Estimate		**0.51**		**275.40**
1	WITTWER CONSTRUCTION CO., INC.		1.05		567.00
2	C-GAWF CONSTRUCTION, INC.		2.00		1,080.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.94		1,047.60
4	K & K CONTRACTING, INC.		2.10		1,134.00
5	EARTH BUILDERS, L.P.		1.25		675.00
6	HUB Construction, Inc.		1.10		594.00
0051	880(C) 8848	WING BARRICADES	360.000	SD	
	Engineer's Estimate		**0.66**		**237.60**
1	WITTWER CONSTRUCTION CO., INC.		1.05		378.00
2	C-GAWF CONSTRUCTION, INC.		0.11		39.60
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.11		39.60
4	K & K CONTRACTING, INC.		0.13		46.80
5	EARTH BUILDERS, L.P.		2.00		720.00
6	HUB Construction, Inc.		3.50		1,260.00
0052	880(E) 8860	WARNING LIGHTS(TYPE A)	1,980.000	SD	
	Engineer's Estimate		**0.12**		**237.60**
1	WITTWER CONSTRUCTION CO., INC.		0.32		633.60
2	C-GAWF CONSTRUCTION, INC.		0.17		336.60
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.16		316.80
4	K & K CONTRACTING, INC.		0.19		376.20
5	EARTH BUILDERS, L.P.		0.10		198.00
6	HUB Construction, Inc.		0.10		198.00

Letting Date: July 22, 2010, 10:30 A.M.
Call Order: 420 **Contract ID:** 100438

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC**		
0053	880(E) 8872	WARNING LIGHTS(TYPE C)	1,620.000	SD
	Engineer's Estimate		**0.05**	**81.00**
1	WITTWER CONSTRUCTION CO., INC.		0.02	32.40
2	C-GAWF CONSTRUCTION, INC.		0.17	275.40
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.16	259.20
4	K & K CONTRACTING, INC.		0.19	307.80
5	EARTH BUILDERS, L.P.		0.10	162.00
6	HUB Construction, Inc.		0.10	162.00
0054	880(F) 8878	DRUMS	1,620.000	SD
	Engineer's Estimate		**0.12**	**194.40**
1	WITTWER CONSTRUCTION CO., INC.		0.02	32.40
2	C-GAWF CONSTRUCTION, INC.		0.40	648.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.37	599.40
4	K & K CONTRACTING, INC.		0.42	680.40
5	EARTH BUILDERS, L.P.		0.15	243.00
6	HUB Construction, Inc.		1.10	1,782.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**STAKING**		
0055	642 0098	STAKING	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	WITTWER CONSTRUCTION CO., INC.		2,598.75	2,598.75
2	C-GAWF CONSTRUCTION, INC.		7,500.00	7,500.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,598.75	2,598.75
4	K & K CONTRACTING, INC.		12,000.00	12,000.00
5	EARTH BUILDERS, L.P.		10,000.00	10,000.00
6	HUB Construction, Inc.		15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0005**	**CONSTRUCTION**		
0056	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	WITTWER CONSTRUCTION CO., INC.		2,000.00	2,000.00
2	C-GAWF CONSTRUCTION, INC.		2,500.00	2,500.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,625.00	2,625.00
4	K & K CONTRACTING, INC.		4,000.00	4,000.00
5	EARTH BUILDERS, L.P.		5,000.00	5,000.00
6	HUB Construction, Inc.		1,500.00	1,500.00
0057	641 1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**60,000.00**	**60,000.00**
1	WITTWER CONSTRUCTION CO., INC.		31,000.00	31,000.00
2	C-GAWF CONSTRUCTION, INC.		40,000.00	40,000.00
3	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		51,065.44	51,065.44
4	K & K CONTRACTING, INC.		75,000.00	75,000.00
5	EARTH BUILDERS, L.P.		40,000.00	40,000.00
6	HUB Construction, Inc.		50,000.00	50,000.00