Letting Date: September 16, 2010, 10:30 A.M.
Call Order: 800 **Contract ID:** 100542
J/P No.: 23165(04) **Project No.:** SSP-172C(503)SS **Contract Time:**
County: TULSA
Description: SAFETY IMPROVEMENTS US-75/SH-11/SH-51: AT VARIOUS LOCATIONS IN THE CITY OF TULSA.

	VENDORNAME	PROPOSALITEMTO		
1	Advanced Work zone Services, LLC	408,149.00	82.95	100.00
2	ROADSAFE HOLDINGS, INC.	414,561.68	84.26	101.57
3	TIME STRIPING, INC.	438,419.20	89.11	107.42
4	Midstate Traffic Control, Inc.	452,685.30	92.01	110.91

Letting Date: September 16, 2010, 10:30 A.M.
Call Order: 800 **Contract ID:** 100542

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**TRAFFIC SIGNING**			
0001	516(A) 6096	DRILLED SHAFTS 60" DIAMETER	85.500 LF	
	Engineer's Estimate		**450.00**	**38,475.00**
1	Advanced Work zone Services, LLC		750.00	64,125.00
2	ROADSAFE HOLDINGS, INC.		498.75	42,643.13
3	TIME STRIPING, INC.		260.00	22,230.00
4	Midstate Traffic Control, Inc.		635.00	54,292.50
0002	805(A) 8718	(PL)REMOVAL OF OVERHEAD SIGN STRUCTURE & SIGNS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	Advanced Work zone Services, LLC		5,500.00	5,500.00
2	ROADSAFE HOLDINGS, INC.		8,925.00	8,925.00
3	TIME STRIPING, INC.		3,000.00	3,000.00
4	Midstate Traffic Control, Inc.		4,500.00	4,500.00
0003	850(A) 8110	SHEET ALUMINUM SIGNS	28.000 SF	
	Engineer's Estimate		**15.08**	**422.24**
1	Advanced Work zone Services, LLC		18.00	504.00
2	ROADSAFE HOLDINGS, INC.		14.00	392.00
3	TIME STRIPING, INC.		12.00	336.00
4	Midstate Traffic Control, Inc.		20.00	560.00
0004	850(B) 8114	EXTRUDED ALUMINUM PANEL SIGNS(OVERHEAD SIGNS)	270.800 SF	
	Engineer's Estimate		**18.94**	**5,128.95**
1	Advanced Work zone Services, LLC		25.00	6,770.00
2	ROADSAFE HOLDINGS, INC.		30.00	8,124.00
3	TIME STRIPING, INC.		29.00	7,853.20
4	Midstate Traffic Control, Inc.		16.00	4,332.80
0005	852(E) 0500	OVHD.SN.STR., MONOTUBE TYPE C	3.000 EA	
	Engineer's Estimate		**60,000.00**	**180,000.00**
1	Advanced Work zone Services, LLC		27,500.00	82,500.00
2	ROADSAFE HOLDINGS, INC.		34,701.50	104,104.50
3	TIME STRIPING, INC.		35,000.00	105,000.00
4	Midstate Traffic Control, Inc.		34,350.00	103,050.00
0006	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	4.000 EA	
	Engineer's Estimate		**144.30**	**577.20**
1	Advanced Work zone Services, LLC		450.00	1,800.00
2	ROADSAFE HOLDINGS, INC.		2,100.00	8,400.00
3	TIME STRIPING, INC.		250.00	1,000.00
4	Midstate Traffic Control, Inc.		1,725.00	6,900.00
0007	855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	22.000 EA	
	Engineer's Estimate		**300.00**	**6,600.00**
1	Advanced Work zone Services, LLC		2,000.00	44,000.00
2	ROADSAFE HOLDINGS, INC.		2,231.00	49,082.00
3	TIME STRIPING, INC.		2,000.00	44,000.00
4	Midstate Traffic Control, Inc.		3,400.00	74,800.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**TRAFFIC CONTROL**			

Letting Date: September 16, 2010, 10:30 A.M.
Call Order: 800 **Contract ID:** 100542

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC CONTROL**	
0008	619(B) 6252	REMOVAL OF EXISTING PARAPET	15.000 LF
	Engineer's Estimate	**10.83**	**162.45**
1	Advanced Work zone Services, LLC	100.00	1,500.00
2	ROADSAFE HOLDINGS, INC.	100.00	1,500.00
3	TIME STRIPING, INC.	1,500.00	22,500.00
4	Midstate Traffic Control, Inc.	100.00	1,500.00
0009	870(C) 8011	SAND FILLED IMPACT ATTENUATION MODULE REMOVAL	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	Advanced Work zone Services, LLC	1,500.00	1,500.00
2	ROADSAFE HOLDINGS, INC.	2,500.00	2,500.00
3	TIME STRIPING, INC.	2,500.00	2,500.00
4	Midstate Traffic Control, Inc.	2,500.00	2,500.00
0010	871(A) 8325	(SP)IMPACT ATTENUATOR	9.000 EA
	Engineer's Estimate	**20,000.00**	**180,000.00**
1	Advanced Work zone Services, LLC	17,500.00	157,500.00
2	ROADSAFE HOLDINGS, INC.	18,500.00	166,500.00
3	TIME STRIPING, INC.	22,000.00	198,000.00
4	Midstate Traffic Control, Inc.	21,250.00	191,250.00
0011	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	30.000 SD
	Engineer's Estimate	**40.00**	**1,200.00**
1	Advanced Work zone Services, LLC	10.00	300.00
2	ROADSAFE HOLDINGS, INC.	100.00	3,000.00
3	TIME STRIPING, INC.	100.00	3,000.00
4	Midstate Traffic Control, Inc.	25.00	750.00
0012	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Advanced Work zone Services, LLC	9,400.00	9,400.00
2	ROADSAFE HOLDINGS, INC.	10,418.85	10,418.85
3	TIME STRIPING, INC.	7,500.00	7,500.00
4	Midstate Traffic Control, Inc.	2,500.00	2,500.00
0013	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	30.000 SD
	Engineer's Estimate	**15.00**	**450.00**
1	Advanced Work zone Services, LLC	25.00	750.00
2	ROADSAFE HOLDINGS, INC.	10.00	300.00
3	TIME STRIPING, INC.	50.00	1,500.00
4	Midstate Traffic Control, Inc.	25.00	750.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0014	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**65,000.00**	**65,000.00**
1	Advanced Work zone Services, LLC	32,000.00	32,000.00
2	ROADSAFE HOLDINGS, INC.	8,672.20	8,672.20
3	TIME STRIPING, INC.	20,000.00	20,000.00
4	Midstate Traffic Control, Inc.	5,000.00	5,000.00