Letting Date: November 18, 2010, 10:30 A.M.
Call Order: 425 **Contract ID:** 100618
J/P No.: 27781(04) **Project No.:** BPMY-NBIP(432)3B **Contract Time:**
County: CRAIG, CREEK, NOWATA, TULSA
Description: BRIDGE PAINTING US-64/US-69/US-75/SH-28/SH-48: AT VARIOUS LOCATIONS IN DIVISION VIII.

	VENDORNAME	PROPOSALITEMTO		
1	POSEIDON CONSTRUCTION, INC.	692,641.00	86.82	100.00
2	Seminole Equipment, Inc.	766,800.00	96.11	110.71
3	P & H STUCCO & CONSTRUCTION, INC.	774,999.00	97.14	111.89
	Engineer's Estimate	797,835.00		
4	Euro Paint, LLC	800,100.00	100.28	115.51
5	Panther Industrial Painting, LLC	868,800.00	108.89	125.43
6	TROY PAINTING, INC.	885,150.00	110.94	127.79
7	TEXAS BRIDGE, INC.	1,283,400.00	160.86	185.29
8	GEMSTONE, LLC	1,500,000.00	188.01	216.56
9	PCI Roads, LLC	1,722,366.00	215.88	248.67

Letting Date: November 18, 2010, 10:30 A.M.
Call Order: 425 **Contract ID:** 100618

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**BRIDGE 'A'**			
0001	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**62,250.00**	**62,250.00**
1	POSEIDON CONSTRUCTION, INC.		69,139.00	69,139.00
2	Seminole Equipment, Inc.		80,000.00	80,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		83,000.00	83,000.00
4	Euro Paint, LLC		82,150.00	82,150.00
5	Panther Industrial Painting, LLC		93,000.00	93,000.00
6	TROY PAINTING, INC.		65,000.00	65,000.00
7	TEXAS BRIDGE, INC.		140,000.00	140,000.00
8	GEMSTONE, LLC		96,000.00	96,000.00
9	PCI Roads, LLC		157,611.00	157,611.00
0002	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**15,750.00**	**15,750.00**
1	POSEIDON CONSTRUCTION, INC.		3,000.00	3,000.00
2	Seminole Equipment, Inc.		1,000.00	1,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		2,000.00	2,000.00
4	Euro Paint, LLC		2,000.00	2,000.00
5	Panther Industrial Painting, LLC		3,000.00	3,000.00
6	TROY PAINTING, INC.		30,000.00	30,000.00
7	TEXAS BRIDGE, INC.		2,000.00	2,000.00
8	GEMSTONE, LLC		40,000.00	40,000.00
9	PCI Roads, LLC		52,536.00	52,536.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'B'**			
0003	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000 LSUM	
	Engineer's Estimate		**36,375.00**	**36,375.00**
1	POSEIDON CONSTRUCTION, INC.		40,964.00	40,964.00
2	Seminole Equipment, Inc.		50,000.00	50,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		58,000.00	58,000.00
4	Euro Paint, LLC		48,500.00	48,500.00
5	Panther Industrial Painting, LLC		60,000.00	60,000.00
6	TROY PAINTING, INC.		30,000.00	30,000.00
7	TEXAS BRIDGE, INC.		100,000.00	100,000.00
8	GEMSTONE, LLC		56,000.00	56,000.00
9	PCI Roads, LLC		31,838.00	31,838.00
0004	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000 LSUM	
	Engineer's Estimate		**12,125.00**	**12,125.00**
1	POSEIDON CONSTRUCTION, INC.		2,000.00	2,000.00
2	Seminole Equipment, Inc.		1,000.00	1,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		2,000.00	2,000.00
4	Euro Paint, LLC		1,000.00	1,000.00
5	Panther Industrial Painting, LLC		2,000.00	2,000.00
6	TROY PAINTING, INC.		15,000.00	15,000.00
7	TEXAS BRIDGE, INC.		1,000.00	1,000.00
8	GEMSTONE, LLC		22,000.00	22,000.00
9	PCI Roads, LLC		95,512.00	95,512.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: November 18, 2010, 10:30 A.M.
Call Order: 425 **Contract ID:** 100618

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**BRIDGE 'C'**			
0005	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
	Engineer's Estimate		**62,625.00**	**62,625.00**
1	POSEIDON CONSTRUCTION, INC.		69,555.00	69,555.00
2	Seminole Equipment, Inc.		100,000.00	100,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		83,500.00	83,500.00
4	Euro Paint, LLC		90,850.00	90,850.00
5	Panther Industrial Painting, LLC		85,000.00	85,000.00
6	TROY PAINTING, INC.		65,000.00	65,000.00
7	TEXAS BRIDGE, INC.		146,000.00	146,000.00
8	GEMSTONE, LLC		82,000.00	82,000.00
9	PCI Roads, LLC		39,418.00	39,418.00
0006	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
	Engineer's Estimate		**20,875.00**	**20,875.00**
1	POSEIDON CONSTRUCTION, INC.		3,000.00	3,000.00
2	Seminole Equipment, Inc.		1,000.00	1,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		2,000.00	2,000.00
4	Euro Paint, LLC		1,800.00	1,800.00
5	Panther Industrial Painting, LLC		3,000.00	3,000.00
6	TROY PAINTING, INC.		30,000.00	30,000.00
7	TEXAS BRIDGE, INC.		2,000.00	2,000.00
8	GEMSTONE, LLC		35,000.00	35,000.00
9	PCI Roads, LLC		116,549.00	116,549.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**BRIDGE 'D'**			
0007	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
	Engineer's Estimate		**78,750.00**	**78,750.00**
1	POSEIDON CONSTRUCTION, INC.		87,465.00	87,465.00
2	Seminole Equipment, Inc.		100,000.00	100,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		102,500.00	102,500.00
4	Euro Paint, LLC		101,550.00	101,550.00
5	Panther Industrial Painting, LLC		100,000.00	100,000.00
6	TROY PAINTING, INC.		80,000.00	80,000.00
7	TEXAS BRIDGE, INC.		170,000.00	170,000.00
8	GEMSTONE, LLC		103,000.00	103,000.00
9	PCI Roads, LLC		45,755.00	45,755.00
0008	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
	Engineer's Estimate		**26,250.00**	**26,250.00**
1	POSEIDON CONSTRUCTION, INC.		4,000.00	4,000.00
2	Seminole Equipment, Inc.		1,000.00	1,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		2,000.00	2,000.00
4	Euro Paint, LLC		2,400.00	2,400.00
5	Panther Industrial Painting, LLC		4,000.00	4,000.00
6	TROY PAINTING, INC.		30,000.00	30,000.00
7	TEXAS BRIDGE, INC.		2,000.00	2,000.00
8	GEMSTONE, LLC		44,000.00	44,000.00
9	PCI Roads, LLC		137,264.00	137,264.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: November 18, 2010, 10:30 A.M.
Call Order: 425 **Contract ID:** 100618

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0005	**BRIDGE 'E'**			
0009	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
	Engineer's Estimate		**38,625.00**	**38,625.00**
1	POSEIDON CONSTRUCTION, INC.		42,899.50	42,899.50
2	Seminole Equipment, Inc.		80,000.00	80,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		57,500.00	57,500.00
4	Euro Paint, LLC		52,950.00	52,950.00
5	Panther Industrial Painting, LLC		80,000.00	80,000.00
6	TROY PAINTING, INC.		40,000.00	40,000.00
7	TEXAS BRIDGE, INC.		100,000.00	100,000.00
8	GEMSTONE, LLC		55,000.00	55,000.00
9	PCI Roads, LLC		45,143.00	45,143.00
0010	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
	Engineer's Estimate		**12,875.00**	**12,875.00**
1	POSEIDON CONSTRUCTION, INC.		3,000.00	3,000.00
2	Seminole Equipment, Inc.		1,000.00	1,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		2,000.00	2,000.00
4	Euro Paint, LLC		1,500.00	1,500.00
5	Panther Industrial Painting, LLC		3,000.00	3,000.00
6	TROY PAINTING, INC.		20,000.00	20,000.00
7	TEXAS BRIDGE, INC.		1,000.00	1,000.00
8	GEMSTONE, LLC		23,000.00	23,000.00
9	PCI Roads, LLC		135,427.00	135,427.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0006	**BRIDGE 'F'**			
0011	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
	Engineer's Estimate		**66,375.00**	**66,375.00**
1	POSEIDON CONSTRUCTION, INC.		73,720.50	73,720.50
2	Seminole Equipment, Inc.		100,000.00	100,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		88,500.00	88,500.00
4	Euro Paint, LLC		82,350.00	82,350.00
5	Panther Industrial Painting, LLC		90,000.00	90,000.00
6	TROY PAINTING, INC.		75,000.00	75,000.00
7	TEXAS BRIDGE, INC.		150,000.00	150,000.00
8	GEMSTONE, LLC		120,000.00	120,000.00
9	PCI Roads, LLC		52,635.00	52,635.00
0012	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
	Engineer's Estimate		**22,125.00**	**22,125.00**
1	POSEIDON CONSTRUCTION, INC.		3,000.00	3,000.00
2	Seminole Equipment, Inc.		1,000.00	1,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		2,000.00	2,000.00
4	Euro Paint, LLC		1,800.00	1,800.00
5	Panther Industrial Painting, LLC		3,000.00	3,000.00
6	TROY PAINTING, INC.		30,000.00	30,000.00
7	TEXAS BRIDGE, INC.		2,000.00	2,000.00
8	GEMSTONE, LLC		52,000.00	52,000.00
9	PCI Roads, LLC		157,905.00	157,905.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: November 18, 2010, 10:30 A.M.

Call Order: 425 **Contract ID:** 100618

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0007	**BRIDGE 'G'**			
0013	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
	Engineer's Estimate		**95,550.00**	**95,550.00**
1	POSEIDON CONSTRUCTION, INC.		106,124.00	106,124.00
2	Seminole Equipment, Inc.		100,000.00	100,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		121,000.00	121,000.00
4	Euro Paint, LLC		133,500.00	133,500.00
5	Panther Industrial Painting, LLC		135,000.00	135,000.00
6	TROY PAINTING, INC.		100,000.00	100,000.00
7	TEXAS BRIDGE, INC.		180,000.00	180,000.00
8	GEMSTONE, LLC		198,000.00	198,000.00
9	PCI Roads, LLC		71,789.00	71,789.00
0014	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
	Engineer's Estimate		**31,850.00**	**31,850.00**
1	POSEIDON CONSTRUCTION, INC.		4,000.00	4,000.00
2	Seminole Equipment, Inc.		1,000.00	1,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		2,000.00	2,000.00
4	Euro Paint, LLC		3,000.00	3,000.00
5	Panther Industrial Painting, LLC		4,000.00	4,000.00
6	TROY PAINTING, INC.		50,000.00	50,000.00
7	TEXAS BRIDGE, INC.		2,000.00	2,000.00
8	GEMSTONE, LLC		84,000.00	84,000.00
9	PCI Roads, LLC		215,365.00	215,365.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0008	**BRIDGE 'H'**			
0015	512(A) 1323	PAINTING EXISTING STRUCTURES	1.000	LSUM
	Engineer's Estimate		**95,550.00**	**95,550.00**
1	POSEIDON CONSTRUCTION, INC.		106,124.00	106,124.00
2	Seminole Equipment, Inc.		80,000.00	80,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		121,000.00	121,000.00
4	Euro Paint, LLC		133,500.00	133,500.00
5	Panther Industrial Painting, LLC		135,000.00	135,000.00
6	TROY PAINTING, INC.		100,000.00	100,000.00
7	TEXAS BRIDGE, INC.		180,000.00	180,000.00
8	GEMSTONE, LLC		198,000.00	198,000.00
9	PCI Roads, LLC		71,789.00	71,789.00
0016	512(B) 6303	COLLECTION & HANDLING OF WASTE	1.000	LSUM
	Engineer's Estimate		**31,850.00**	**31,850.00**
1	POSEIDON CONSTRUCTION, INC.		4,000.00	4,000.00
2	Seminole Equipment, Inc.		1,000.00	1,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		2,000.00	2,000.00
4	Euro Paint, LLC		3,000.00	3,000.00
5	Panther Industrial Painting, LLC		4,000.00	4,000.00
6	TROY PAINTING, INC.		50,000.00	50,000.00
7	TEXAS BRIDGE, INC.		2,000.00	2,000.00
8	GEMSTONE, LLC		84,000.00	84,000.00
9	PCI Roads, LLC		215,365.00	215,365.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: November 18, 2010, 10:30 A.M.

Call Order: 425 **Contract ID:** 100618

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0009**	**TRAFFIC**		
0017	823 8478	(PL)PORTABLE TRAFFIC SIGNAL SYSTEM	270.000	SD
	Engineer's Estimate		**130.00**	**35,100.00**
1	POSEIDON CONSTRUCTION, INC.		40.00	10,800.00
2	Seminole Equipment, Inc.		10.00	2,700.00
3	P & H STUCCO & CONSTRUCTION, INC.		5.00	1,350.00
4	Euro Paint, LLC		5.00	1,350.00
5	Panther Industrial Painting, LLC		10.00	2,700.00
6	TROY PAINTING, INC.		5.00	1,350.00
7	TEXAS BRIDGE, INC.		100.00	27,000.00
8	GEMSTONE, LLC		100.00	27,000.00
9	PCI Roads, LLC		5.50	1,485.00
0018	876(C) 8482	(PL)TRUCK MOUNTED ATTENUATOR	90.000	SD
	Engineer's Estimate		**20.50**	**1,845.00**
1	POSEIDON CONSTRUCTION, INC.		25.00	2,250.00
2	Seminole Equipment, Inc.		10.00	900.00
3	P & H STUCCO & CONSTRUCTION, INC.		16.10	1,449.00
4	Euro Paint, LLC		4.00	360.00
5	Panther Industrial Painting, LLC		10.00	900.00
6	TROY PAINTING, INC.		4.00	360.00
7	TEXAS BRIDGE, INC.		80.00	7,200.00
8	GEMSTONE, LLC		100.00	9,000.00
9	PCI Roads, LLC		4.40	396.00
0019	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	POSEIDON CONSTRUCTION, INC.		20,000.00	20,000.00
2	Seminole Equipment, Inc.		20,000.00	20,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		6,000.00	6,000.00
4	Euro Paint, LLC		32,780.00	32,780.00
5	Panther Industrial Painting, LLC		26,000.00	26,000.00
6	TROY PAINTING, INC.		50,000.00	50,000.00
7	TEXAS BRIDGE, INC.		18,000.00	18,000.00
8	GEMSTONE, LLC		64,000.00	64,000.00
9	PCI Roads, LLC		35,000.00	35,000.00
0020	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	80.000	HOUR
	Engineer's Estimate		**55.00**	**4,400.00**
1	POSEIDON CONSTRUCTION, INC.		50.00	4,000.00
2	Seminole Equipment, Inc.		20.00	1,600.00
3	P & H STUCCO & CONSTRUCTION, INC.		20.00	1,600.00
4	Euro Paint, LLC		29.00	2,320.00
5	Panther Industrial Painting, LLC		20.00	1,600.00
6	TROY PAINTING, INC.		25.00	2,000.00
7	TEXAS BRIDGE, INC.		40.00	3,200.00
8	GEMSTONE, LLC		125.00	10,000.00
9	PCI Roads, LLC		125.00	10,000.00

Letting Date: November 18, 2010, 10:30 A.M.

Call Order: 425 **Contract ID:** 100618

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0009**	**TRAFFIC**		
0021	882(B) 8306	PORT.CHANGEABLE MESSAGE SIGN	360.000 SD	
	Engineer's Estimate		**12.75**	**4,590.00**
1	POSEIDON CONSTRUCTION, INC.		10.00	3,600.00
2	Seminole Equipment, Inc.		10.00	3,600.00
3	P & H STUCCO & CONSTRUCTION, INC.		10.00	3,600.00
4	Euro Paint, LLC		4.00	1,440.00
5	Panther Industrial Painting, LLC		10.00	3,600.00
6	TROY PAINTING, INC.		4.00	1,440.00
7	TEXAS BRIDGE, INC.		50.00	18,000.00
8	GEMSTONE, LLC		50.00	18,000.00
9	PCI Roads, LLC		4.40	1,584.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0010**	**CONSTRUCTION**		
0022	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**34,600.00**	**34,600.00**
1	POSEIDON CONSTRUCTION, INC.		30,000.00	30,000.00
2	Seminole Equipment, Inc.		40,000.00	40,000.00
3	P & H STUCCO & CONSTRUCTION, INC.		30,000.00	30,000.00
4	Euro Paint, LLC		20,000.00	20,000.00
5	Panther Industrial Painting, LLC		30,000.00	30,000.00
6	TROY PAINTING, INC.		20,000.00	20,000.00
7	TEXAS BRIDGE, INC.		30,000.00	30,000.00
8	GEMSTONE, LLC		80,000.00	80,000.00
9	PCI Roads, LLC		32,000.00	32,000.00