Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 740 **Contract ID:** 110019
J/P No.: 23600(04) **Project No.:** BRO-173D(122)CI **Contract Time:**
County: WAGONER
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-79): OVER RAILROAD CREEK, 0.4 MILES WEST OF THE SH-16 JUNCTION. PROJECT LENGTH = 0.227 MILES

	VENDORNAME	PROPOSALITEMTO		
1	C-GAWF CONSTRUCTION, INC.	449,606.50	95.33	100.00
2	BEACHNER CONSTRUCTION CO., INC.	451,087.25	95.65	100.33
3	OBC, INC.	469,022.75	99.45	104.32
	Engineer's Estimate	471,619.75		
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	478,960.48	101.56	106.53
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	514,996.73	109.20	114.54

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 740 **Contract ID:** 110019

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0001	201 0102	CLEARING AND GRUBBING	1.000 LSUM
	Engineer's Estimate	**7,000.00**	**7,000.00**
1	C-GAWF CONSTRUCTION, INC.	4,750.00	4,750.00
2	BEACHNER CONSTRUCTION CO., INC.	2,500.00	2,500.00
3	OBC, INC.	15,750.00	15,750.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	9,680.00	9,680.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	15,000.00	15,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,660.000 CY
	Engineer's Estimate	**7.00**	**18,620.00**
1	C-GAWF CONSTRUCTION, INC.	6.50	17,290.00
2	BEACHNER CONSTRUCTION CO., INC.	8.00	21,280.00
3	OBC, INC.	5.25	13,965.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	7.98	21,226.80
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	10.00	26,600.00
0003	202(C) 0184	UNCLASSIFIED BORROW	1,000.000 CY
	Engineer's Estimate	**8.00**	**8,000.00**
1	C-GAWF CONSTRUCTION, INC.	16.50	16,500.00
2	BEACHNER CONSTRUCTION CO., INC.	10.50	10,500.00
3	OBC, INC.	6.30	6,300.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	9.08	9,080.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	14.00	14,000.00
0004	205 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM
	Engineer's Estimate	**1,500.00**	**1,500.00**
1	C-GAWF CONSTRUCTION, INC.	4,750.00	4,750.00
2	BEACHNER CONSTRUCTION CO., INC.	3,500.00	3,500.00
3	OBC, INC.	8,400.00	8,400.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	3,410.00	3,410.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	7,500.00	7,500.00
0005	223 2801	TEMPORARY SILT FENCE	1,965.000 LF
	Engineer's Estimate	**2.75**	**5,403.75**
1	C-GAWF CONSTRUCTION, INC.	0.50	982.50
2	BEACHNER CONSTRUCTION CO., INC.	1.05	2,063.25
3	OBC, INC.	2.35	4,617.75
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1.17	2,299.05
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.30	4,519.50
0006	227 0100	TEMPORARY SILT DIKE	200.000 LF
	Engineer's Estimate	**6.00**	**1,200.00**
1	C-GAWF CONSTRUCTION, INC.	1.00	200.00
2	BEACHNER CONSTRUCTION CO., INC.	6.00	1,200.00
3	OBC, INC.	10.45	2,090.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	8.84	1,768.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	10.00	2,000.00
0007	230(A) 2806	SOLID SLAB SODDING	6,000.000 SY
	Engineer's Estimate	**2.00**	**12,000.00**
1	C-GAWF CONSTRUCTION, INC.	1.80	10,800.00
2	BEACHNER CONSTRUCTION CO., INC.	1.80	10,800.00
3	OBC, INC.	1.88	11,280.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1.87	11,220.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.10	12,600.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 740 **Contract ID:** 110019

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0008	233(A) 2817	VEGETATIVE MULCHING	2.000 AC
	Engineer's Estimate	**500.00**	**1,000.00**
1	C-GAWF CONSTRUCTION, INC.	100.00	200.00
2	BEACHNER CONSTRUCTION CO., INC.	350.00	700.00
3	OBC, INC.	300.00	600.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	550.00	1,100.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	295.00	590.00
0009	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,500.000 TON
	Engineer's Estimate	**28.00**	**42,000.00**
1	C-GAWF CONSTRUCTION, INC.	19.25	28,875.00
2	BEACHNER CONSTRUCTION CO., INC.	15.00	22,500.00
3	OBC, INC.	21.00	31,500.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	21.64	32,460.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	20.00	30,000.00
0010	509(D) 0325	CLASS C CONCRETE	20.000 CY
	Engineer's Estimate	**350.00**	**7,000.00**
1	C-GAWF CONSTRUCTION, INC.	200.00	4,000.00
2	BEACHNER CONSTRUCTION CO., INC.	350.00	7,000.00
3	OBC, INC.	185.00	3,700.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	440.00	8,800.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	200.00	4,000.00
0011	601(A) 0297	TYPE I PLAIN RIPRAP	825.000 TON
	Engineer's Estimate	**30.00**	**24,750.00**
1	C-GAWF CONSTRUCTION, INC.	22.00	18,150.00
2	BEACHNER CONSTRUCTION CO., INC.	22.50	18,562.50
3	OBC, INC.	25.00	20,625.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	30.78	25,393.50
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	24.00	19,800.00
0012	613(D) 0690	24" CORR. GALV. STEEL PIPE	60.000 LF
	Engineer's Estimate	**35.00**	**2,100.00**
1	C-GAWF CONSTRUCTION, INC.	39.60	2,376.00
2	BEACHNER CONSTRUCTION CO., INC.	26.00	1,560.00
3	OBC, INC.	25.00	1,500.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	28.66	1,719.60
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	35.00	2,100.00
0013	613(D) 0698	72" CORR. GALV. STEEL PIPE	30.000 LF
	Engineer's Estimate	**100.00**	**3,000.00**
1	C-GAWF CONSTRUCTION, INC.	69.00	2,070.00
2	BEACHNER CONSTRUCTION CO., INC.	70.00	2,100.00
3	OBC, INC.	81.00	2,430.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	92.71	2,781.30
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	115.00	3,450.00
0014	613(D) 4819	96" CORR. GALV. STEEL PIPE	60.000 LF
	Engineer's Estimate	**170.00**	**10,200.00**
1	C-GAWF CONSTRUCTION, INC.	136.00	8,160.00
2	BEACHNER CONSTRUCTION CO., INC.	125.00	7,500.00
3	OBC, INC.	145.00	8,700.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	110.09	6,605.40
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	150.00	9,000.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 740 **Contract ID:** 110019

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0015	613(G) 0761	24" GALV. STEEL CULVERT END SECTION ROUND	4.000 EA	
	Engineer's Estimate		**300.00**	**1,200.00**
1	C-GAWF CONSTRUCTION, INC.		230.00	920.00
2	BEACHNER CONSTRUCTION CO., INC.		350.00	1,400.00
3	OBC, INC.		285.00	1,140.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		274.75	1,099.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		450.00	1,800.00
0016	613(G) 0769	72" GALV. STEEL CULVERT END SECTION ROUND	2.000 EA	
	Engineer's Estimate		**1,500.00**	**3,000.00**
1	C-GAWF CONSTRUCTION, INC.		1,750.00	3,500.00
2	BEACHNER CONSTRUCTION CO., INC.		2,000.00	4,000.00
3	OBC, INC.		2,350.00	4,700.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,195.19	4,390.38
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,750.00	5,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0017	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	60.000 CY	
	Engineer's Estimate		**15.00**	**900.00**
1	C-GAWF CONSTRUCTION, INC.		15.00	900.00
2	BEACHNER CONSTRUCTION CO., INC.		35.00	2,100.00
3	OBC, INC.		21.00	1,260.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		13.20	792.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00	600.00
0018	501(D) 6353	UNCLASSIFIED BACKFILL	40.000 CY	
	Engineer's Estimate		**15.00**	**600.00**
1	C-GAWF CONSTRUCTION, INC.		20.00	800.00
2	BEACHNER CONSTRUCTION CO., INC.		65.00	2,600.00
3	OBC, INC.		27.00	1,080.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		13.20	528.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00	1,200.00
0019	503(B) 6144	PRESTRESSED CONCRETE DOUBLE TEE	436.000 LF	
	Engineer's Estimate		**205.00**	**89,380.00**
1	C-GAWF CONSTRUCTION, INC.		224.00	97,664.00
2	BEACHNER CONSTRUCTION CO., INC.		235.00	102,460.00
3	OBC, INC.		213.00	92,868.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		244.44	106,575.84
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		225.00	98,100.00
0020	504(E) 1380	CONCRETE RAIL (TR1)	265.000 LF	
	Engineer's Estimate		**60.00**	**15,900.00**
1	C-GAWF CONSTRUCTION, INC.		65.00	17,225.00
2	BEACHNER CONSTRUCTION CO., INC.		55.00	14,575.00
3	OBC, INC.		37.00	9,805.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		60.50	16,032.50
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		62.00	16,430.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 740 **Contract ID:** 110019

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**		
0021	509(A) 1326	CLASS AA CONCRETE	85.000 CY
	Engineer's Estimate	**400.00**	**34,000.00**
1	C-GAWF CONSTRUCTION, INC.	400.00	34,000.00
2	BEACHNER CONSTRUCTION CO., INC.	435.00	36,975.00
3	OBC, INC.	510.00	43,350.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	412.50	35,062.50
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	550.00	46,750.00
0022	509(B) 1328	CLASS A CONCRETE	65.000 CY
	Engineer's Estimate	**400.00**	**26,000.00**
1	C-GAWF CONSTRUCTION, INC.	400.00	26,000.00
2	BEACHNER CONSTRUCTION CO., INC.	435.00	28,275.00
3	OBC, INC.	510.00	33,150.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	407.00	26,455.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	600.00	39,000.00
0023	511(A) 1332	REINFORCING STEEL	22,220.000 LB
	Engineer's Estimate	**0.80**	**17,776.00**
1	C-GAWF CONSTRUCTION, INC.	1.10	24,442.00
2	BEACHNER CONSTRUCTION CO., INC.	0.85	18,887.00
3	OBC, INC.	1.00	22,220.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	0.89	19,775.80
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	1.00	22,220.00
0024	514(A) 6010	PILES, FURNISHED (HP 10X42)	450.000 LF
	Engineer's Estimate	**30.00**	**13,500.00**
1	C-GAWF CONSTRUCTION, INC.	33.00	14,850.00
2	BEACHNER CONSTRUCTION CO., INC.	26.75	12,037.50
3	OBC, INC.	25.00	11,250.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	31.15	14,017.50
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	30.00	13,500.00
0025	514(B) 6292	PILES, DRIVEN (HP 10X42)	450.000 LF
	Engineer's Estimate	**15.00**	**6,750.00**
1	C-GAWF CONSTRUCTION, INC.	14.00	6,300.00
2	BEACHNER CONSTRUCTION CO., INC.	12.00	5,400.00
3	OBC, INC.	16.00	7,200.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	13.20	5,940.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	5.00	2,250.00
0026	516(A) 6092	DRILLED SHAFTS 36" DIAMETER	48.000 LF
	Engineer's Estimate	**500.00**	**24,000.00**
1	C-GAWF CONSTRUCTION, INC.	563.50	27,048.00
2	BEACHNER CONSTRUCTION CO., INC.	675.00	32,400.00
3	OBC, INC.	665.00	31,920.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	484.37	23,249.76
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	510.00	24,480.00
0027	601(A-1)1353	TYPE I-A PLAIN RIPRAP	1,080.000 TON
	Engineer's Estimate	**30.00**	**32,400.00**
1	C-GAWF CONSTRUCTION, INC.	22.00	23,760.00
2	BEACHNER CONSTRUCTION CO., INC.	22.50	24,300.00
3	OBC, INC.	25.00	27,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	26.38	28,490.40
5	PARADIGM CONSTRUCTION & ENGINEERING, INC	24.00	25,920.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 740 **Contract ID:** 110019

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0028	601(A-2)1355	TYPE I-A FILTER BLANKET	202.000	TON
	Engineer's Estimate		**20.00**	**4,040.00**
1	C-GAWF CONSTRUCTION, INC.		22.00	4,444.00
2	BEACHNER CONSTRUCTION CO., INC.		18.50	3,737.00
3	OBC, INC.		23.50	4,747.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		24.39	4,926.78
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		20.00	4,040.00
0029	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**7,000.00**	**7,000.00**
1	C-GAWF CONSTRUCTION, INC.		3,500.00	3,500.00
2	BEACHNER CONSTRUCTION CO., INC.		1,500.00	1,500.00
3	OBC, INC.		5,250.00	5,250.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		5,500.00	5,500.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		12,500.00	12,500.00
0030	623(F) 6033	GUARD RAIL ANCHOR UNIT (TYPE II)	3.000	EA
	Engineer's Estimate		**2,300.00**	**6,900.00**
1	C-GAWF CONSTRUCTION, INC.		2,350.00	7,050.00
2	BEACHNER CONSTRUCTION CO., INC.		2,025.00	6,075.00
3	OBC, INC.		2,125.00	6,375.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,227.50	6,682.50
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,500.00	7,500.00
0031	623(F) 6034	GUARD RAIL ANCHOR UNIT (TYPE III)	1.000	EA
	Engineer's Estimate		**2,500.00**	**2,500.00**
1	C-GAWF CONSTRUCTION, INC.		2,250.00	2,250.00
2	BEACHNER CONSTRUCTION CO., INC.		1,900.00	1,900.00
3	OBC, INC.		2,000.00	2,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,090.00	2,090.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,100.00	2,100.00
0032	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	C-GAWF CONSTRUCTION, INC.		6,300.00	6,300.00
2	BEACHNER CONSTRUCTION CO., INC.		4,000.00	4,000.00
3	OBC, INC.		6,500.00	6,500.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4,400.00	4,400.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		6,500.00	6,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0033	642 0098	STAKING	1.000	LSUM
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	C-GAWF CONSTRUCTION, INC.		4,750.00	4,750.00
2	BEACHNER CONSTRUCTION CO., INC.		7,700.00	7,700.00
3	OBC, INC.		7,250.00	7,250.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		7,590.00	7,590.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: January 20, 2011, 10:30 A.M.

Call Order: 740 **Contract ID:** 110019

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0034	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM
	Engineer's Estimate		**8,000.00**	**8,000.00**
1	C-GAWF CONSTRUCTION, INC.		800.00	800.00
2	BEACHNER CONSTRUCTION CO., INC.		4,000.00	4,000.00
3	OBC, INC.		2,500.00	2,500.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,750.00	2,750.00
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,000.00	3,000.00
0035	641 1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	C-GAWF CONSTRUCTION, INC.		24,000.00	24,000.00
2	BEACHNER CONSTRUCTION CO., INC.		25,000.00	25,000.00
3	OBC, INC.		16,000.00	16,000.00
4	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		25,068.87	25,068.87
5	PARADIGM CONSTRUCTION & ENGINEERING, INC		25,447.23	25,447.23