**Letting Date:** February 17, 2011, 10:30 A.M.
**Call Order:** 110 **Contract ID:** 110045
**J/P No.:** 28207(04) **Project No.:** STPY-115C(106)3P **Contract Time:**
**County:** COAL
**Description:** RESURFACE (ASPHALT) SH-48: FROM JOHNSTON COUNTY LINE, EXTEND NORTH. PROJECT LENGTH = 6.45 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | R. K. Hall, LLC | 961,291.84 | 89.32 | 100.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | 994,403.53 | 92.40 | 103.44 |

**Letting Date:** February 17, 2011, 10:30 A.M.

**Call Order:** 110 **Contract ID:** 110045

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0001 | 209 0120 | MACHINE GRADING | 1,000.000 | LF | |
| | **Engineer's Estimate** | | **6.00** | | **6,000.00** |
| 1 | R. K. Hall, LLC | | 6.00 | | 6,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 7.50 | | 7,500.00 |
| 0002 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 2,134.000 | TON | |
| | **Engineer's Estimate** | | **16.00** | | **34,144.00** |
| 1 | R. K. Hall, LLC | | 19.25 | | 41,079.50 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 18.00 | | 38,412.00 |
| 0003 | 407(B) 0250 | TACK COAT | 4,541.000 | GAL | |
| | **Engineer's Estimate** | | **3.25** | | **14,758.25** |
| 1 | R. K. Hall, LLC | | 2.55 | | 11,579.55 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.75 | | 12,487.75 |
| 0004 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 13,571.000 | TON | |
| | **Engineer's Estimate** | | **65.00** | | **882,115.00** |
| 1 | R. K. Hall, LLC | | 56.80 | | 770,832.80 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 56.80 | | 770,832.80 |
| 0005 | 412 5267 | COLD MILLING PAVEMENT | 533.000 | SY | |
| | **Engineer's Estimate** | | **10.00** | | **5,330.00** |
| 1 | R. K. Hall, LLC | | 6.91 | | 3,683.03 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 10.00 | | 5,330.00 |
| 0006 | 619(B) 4780 | REMOVAL OF GUARDRAIL | 200.000 | LF | |
| | **Engineer's Estimate** | | **3.00** | | **600.00** |
| 1 | R. K. Hall, LLC | | 5.10 | | 1,020.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 5.00 | | 1,000.00 |
| 0007 | 623(A) 0932 | BEAM GUARDRAIL W-BEAM SINGLE | 450.000 | LF | |
| | **Engineer's Estimate** | | **18.00** | | **8,100.00** |
| 1 | R. K. Hall, LLC | | 16.83 | | 7,573.50 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 16.50 | | 7,425.00 |
| 0008 | 623(G) 8571 | GUARDRAIL END TREATMENT (GET) | 8.000 | EA | |
| | **Engineer's Estimate** | | **2,500.00** | | **20,000.00** |
| 1 | R. K. Hall, LLC | | 2,295.00 | | 18,360.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2,250.00 | | 18,000.00 |
| 0009 | 623(H) 0940 | GUARDRAIL BLOCKOUT REPLACEMENT | 250.000 | LF | |
| | **Engineer's Estimate** | | **8.50** | | **2,125.00** |
| 1 | R. K. Hall, LLC | | 5.05 | | 1,262.50 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 4.95 | | 1,237.50 |
| 0010 | 623(I) 8675 | GUARDRAIL BRIDGE CONNECTION-TYPE A | 8.000 | EA | |
| | **Engineer's Estimate** | | **1,500.00** | | **12,000.00** |
| 1 | R. K. Hall, LLC | | 1,428.00 | | 11,424.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,400.00 | | 11,200.00 |
| 0011 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 119,196.000 | LF | |
| | **Engineer's Estimate** | | **0.45** | | **53,638.20** |
| 1 | R. K. Hall, LLC | | 0.36 | | 42,910.56 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.38 | | 45,294.48 |

**Letting Date:** February 17, 2011, 10:30 A.M.
**Call Order:** 110 **Contract ID:** 110045

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0012 | 877(A) 8483 | PORTABLE LONGITUDINAL BARRIER | 100.000 | LF | |
| | **Engineer's Estimate** | | **4.00** | | **400.00** |
| 1 | R. K. Hall, LLC | | 28.55 | | 2,855.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 35.00 | | 3,500.00 |
| 0013 | 877(B) 8484 | DELIVER PORTABLE LONGITUDINAL BARRIER | 100.000 | LF | |
| | **Engineer's Estimate** | | **6.00** | | **600.00** |
| 1 | R. K. Hall, LLC | | 20.40 | | 2,040.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 30.00 | | 3,000.00 |
| 0014 | 877(C) 8486 | RELOCATION OF PORTABLE LONGITUDINAL BARRIER | 200.000 | LF | |
| | **Engineer's Estimate** | | **4.00** | | **800.00** |
| 1 | R. K. Hall, LLC | | 10.20 | | 2,040.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 5.50 | | 1,100.00 |
| 0015 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **15,000.00** | | **15,000.00** |
| 1 | R. K. Hall, LLC | | 6,175.00 | | 6,175.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 25,600.00 | | 25,600.00 |
| 0016 | 884(B) 8421 | BRIDGE PARAPET RETROFIT | 172.000 | LF | |
| | **Engineer's Estimate** | | **100.00** | | **17,200.00** |
| 1 | R. K. Hall, LLC | | 160.00 | | 27,520.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 220.00 | | 37,840.00 |
| 0017 | 884(C) 8424 | REMOVE BRIDGE RAIL & POSTS(CONC.) | 172.000 | LF | |
| | **Engineer's Estimate** | | **20.00** | | **3,440.00** |
| 1 | R. K. Hall, LLC | | 28.70 | | 4,936.40 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 27.00 | | 4,644.00 |