Letting Date: January 20, 2011, 10:30 A.M.

Call Order: 180 **Contract ID:** 110049

J/P No.: 25446(04) **Project No.:** SSR-119B(175)SR **Contract Time:**
27629(04) SSR-119B(210)SR

County: CREEK

Description: RESURFACE (ASPHALT) SH-117: FROM THE US-75A JUNCTION, EXTEND EAST. SH-117A: FROM THE SH-117 JUNCTION, EXTEND NORTH. PROJECT LENGTH = 5.45 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BECCO CONTRACTORS, INC.	1,152,073.59	78.60	100.00
2	Paragon Contractors, LLC	1,226,622.00	83.69	106.47
3	APAC-CENTRAL, INC.	1,279,928.87	87.32	111.10
4	GLOVER & ASSOCIATES, INC.	1,319,543.53	90.02	114.54
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	1,465,414.53	99.98	127.20

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 180 **Contract ID:** 110049

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY - SSR-119B(175)SR**				
0001	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	10,742.000	TON	
	Engineer's Estimate		**70.00**		**751,940.00**
1	BECCO CONTRACTORS, INC.		62.00		666,004.00
2	Paragon Contractors, LLC		67.80		728,307.60
3	APAC-CENTRAL, INC.		72.01		773,531.42
4	GLOVER & ASSOCIATES, INC.		76.00		816,392.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		78.00		837,876.00
0002	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	10.000	TON	
	Engineer's Estimate		**200.00**		**2,000.00**
1	BECCO CONTRACTORS, INC.		110.00		1,100.00
2	Paragon Contractors, LLC		210.00		2,100.00
3	APAC-CENTRAL, INC.		286.66		2,866.60
4	GLOVER & ASSOCIATES, INC.		400.00		4,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		560.00		5,600.00
0003	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	10.000	TON	
	Engineer's Estimate		**200.00**		**2,000.00**
1	BECCO CONTRACTORS, INC.		120.00		1,200.00
2	Paragon Contractors, LLC		220.00		2,200.00
3	APAC-CENTRAL, INC.		282.74		2,827.40
4	GLOVER & ASSOCIATES, INC.		400.00		4,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		565.00		5,650.00
0004	412 5267	COLD MILLING PAVEMENT	127,307.000	SY	
	Engineer's Estimate		**2.10**		**267,344.70**
1	BECCO CONTRACTORS, INC.		0.85		108,210.95
2	Paragon Contractors, LLC		1.50		190,960.50
3	APAC-CENTRAL, INC.		1.29		164,226.03
4	GLOVER & ASSOCIATES, INC.		1.10		140,037.70
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		2.00		254,614.00
0005	805(A) 8702	REMOVAL OF CLASS C PAVEMENT MARKERS	2,465.000	EA	
	Engineer's Estimate		**15.00**		**36,975.00**
1	BECCO CONTRACTORS, INC.		3.00		7,395.00
2	Paragon Contractors, LLC		2.60		6,409.00
3	APAC-CENTRAL, INC.		2.02		4,979.30
4	GLOVER & ASSOCIATES, INC.		2.75		6,778.75
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		2.75		6,778.75
0006	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	76,427.000	LF	
	Engineer's Estimate		**0.50**		**38,213.50**
1	BECCO CONTRACTORS, INC.		0.32		24,456.64
2	Paragon Contractors, LLC		0.51		38,977.77
3	APAC-CENTRAL, INC.		0.50		38,213.50
4	GLOVER & ASSOCIATES, INC.		0.54		41,270.58
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.54		41,270.58
0007	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	125.000	EA	
	Engineer's Estimate		**100.00**		**12,500.00**
1	BECCO CONTRACTORS, INC.		200.00		25,000.00
2	Paragon Contractors, LLC		57.00		7,125.00
3	APAC-CENTRAL, INC.		56.09		7,011.25
4	GLOVER & ASSOCIATES, INC.		60.50		7,562.50
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		60.00		7,500.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 180 **Contract ID:** 110049

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - SSR-119B(175)SR**			
0008	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	5.000 EA	
	Engineer's Estimate		**175.00**	**875.00**
1	BECCO CONTRACTORS, INC.		200.00	1,000.00
2	Paragon Contractors, LLC		94.00	470.00
3	APAC-CENTRAL, INC.		91.78	458.90
4	GLOVER & ASSOCIATES, INC.		99.00	495.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		100.00	500.00
0009	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	19,760.000 LF	
	Engineer's Estimate		**0.50**	**9,880.00**
1	BECCO CONTRACTORS, INC.		0.15	2,964.00
2	Paragon Contractors, LLC		0.21	4,149.60
3	APAC-CENTRAL, INC.		0.20	3,952.00
4	GLOVER & ASSOCIATES, INC.		0.20	3,952.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.22	4,347.20
0010	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	BECCO CONTRACTORS, INC.		88,000.00	88,000.00
2	Paragon Contractors, LLC		5,469.28	5,469.28
3	APAC-CENTRAL, INC.		5,101.40	5,101.40
4	GLOVER & ASSOCIATES, INC.		25,000.00	25,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		5,500.00	5,500.00
0011	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	240.000 HOUR	
	Engineer's Estimate		**70.00**	**16,800.00**
1	BECCO CONTRACTORS, INC.		35.00	8,400.00
2	Paragon Contractors, LLC		55.00	13,200.00
3	APAC-CENTRAL, INC.		66.69	16,005.60
4	GLOVER & ASSOCIATES, INC.		33.00	7,920.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		75.00	18,000.00
0012	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	240.000 SD	
	Engineer's Estimate		**35.00**	**8,400.00**
1	BECCO CONTRACTORS, INC.		5.00	1,200.00
2	Paragon Contractors, LLC		10.45	2,508.00
3	APAC-CENTRAL, INC.		10.20	2,448.00
4	GLOVER & ASSOCIATES, INC.		10.00	2,400.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		11.00	2,640.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**ROADWAY - SSR-119B(210)SR**			
0013	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	2,420.000 TON	
	Engineer's Estimate		**70.00**	**169,400.00**
1	BECCO CONTRACTORS, INC.		62.00	150,040.00
2	Paragon Contractors, LLC		67.80	164,076.00
3	APAC-CENTRAL, INC.		76.09	184,137.80
4	GLOVER & ASSOCIATES, INC.		76.00	183,920.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		78.00	188,760.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 180 **Contract ID:** 110049

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**ROADWAY - SSR-119B(210)SR**		
0014	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	10.000 TON
	Engineer's Estimate	**200.00**	**2,000.00**
1	BECCO CONTRACTORS, INC.	110.00	1,100.00
2	Paragon Contractors, LLC	210.00	2,100.00
3	APAC-CENTRAL, INC.	278.54	2,785.40
4	GLOVER & ASSOCIATES, INC.	400.00	4,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	560.00	5,600.00
0015	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	10.000 TON
	Engineer's Estimate	**200.00**	**2,000.00**
1	BECCO CONTRACTORS, INC.	120.00	1,200.00
2	Paragon Contractors, LLC	220.00	2,200.00
3	APAC-CENTRAL, INC.	282.74	2,827.40
4	GLOVER & ASSOCIATES, INC.	400.00	4,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	560.00	5,600.00
0016	412 5267	COLD MILLING PAVEMENT	21,480.000 SY
	Engineer's Estimate	**1.75**	**37,590.00**
1	BECCO CONTRACTORS, INC.	1.00	21,480.00
2	Paragon Contractors, LLC	1.50	32,220.00
3	APAC-CENTRAL, INC.	2.00	42,960.00
4	GLOVER & ASSOCIATES, INC.	1.10	23,628.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	2.15	46,182.00
0017	828(B) 8136	LOOP DETECTOR WIRE	1,540.000 LF
	Engineer's Estimate	**11.00**	**16,940.00**
1	BECCO CONTRACTORS, INC.	4.50	6,930.00
2	Paragon Contractors, LLC	4.15	6,391.00
3	APAC-CENTRAL, INC.	4.08	6,283.20
4	GLOVER & ASSOCIATES, INC.	4.30	6,622.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	5.00	7,700.00
0018	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	11,150.000 LF
	Engineer's Estimate	**0.50**	**5,575.00**
1	BECCO CONTRACTORS, INC.	0.32	3,568.00
2	Paragon Contractors, LLC	0.51	5,686.50
3	APAC-CENTRAL, INC.	0.50	5,575.00
4	GLOVER & ASSOCIATES, INC.	0.54	6,021.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	0.54	6,021.00
0019	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	8.000 EA
	Engineer's Estimate	**200.00**	**1,600.00**
1	BECCO CONTRACTORS, INC.	200.00	1,600.00
2	Paragon Contractors, LLC	57.00	456.00
3	APAC-CENTRAL, INC.	56.09	448.72
4	GLOVER & ASSOCIATES, INC.	60.50	484.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	60.00	480.00
0020	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	3.000 EA
	Engineer's Estimate	**200.00**	**600.00**
1	BECCO CONTRACTORS, INC.	200.00	600.00
2	Paragon Contractors, LLC	94.00	282.00
3	APAC-CENTRAL, INC.	91.78	275.34
4	GLOVER & ASSOCIATES, INC.	95.00	285.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.	100.00	300.00

Letting Date: January 20, 2011, 10:30 A.M.

Call Order: 180 **Contract ID:** 110049

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**ROADWAY - SSR-119B(210)SR**			
0021	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	BECCO CONTRACTORS, INC.		25,000.00	25,000.00
2	Paragon Contractors, LLC		2,300.00	2,300.00
3	APAC-CENTRAL, INC.		2,246.11	2,246.11
4	GLOVER & ASSOCIATES, INC.		25,000.00	25,000.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		2,420.00	2,420.00
0022	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	150.000 HOUR	
	Engineer's Estimate		**70.00**	**10,500.00**
1	BECCO CONTRACTORS, INC.		35.00	5,250.00
2	Paragon Contractors, LLC		55.00	8,250.00
3	APAC-CENTRAL, INC.		66.69	10,003.50
4	GLOVER & ASSOCIATES, INC.		33.00	4,950.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		75.00	11,250.00
0023	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	75.000 SD	
	Engineer's Estimate		**35.00**	**2,625.00**
1	BECCO CONTRACTORS, INC.		5.00	375.00
2	Paragon Contractors, LLC		10.45	783.75
3	APAC-CENTRAL, INC.		10.20	765.00
4	GLOVER & ASSOCIATES, INC.		11.00	825.00
5	MCGUIRE BROTHERS CONSTRUCTION, INC.		11.00	825.00