Letting Date: February 17, 2011, 10:30 A.M.

Call Order: 150 **Contract ID:** 110054

J/P No.: 28265(04) **Project No.:** STPY-119B(211)3P **Contract Time:**

28269(04) STPY-119C(212)3P

County: CREEK

Description: RESURFACE (ASPHALT) SH-51: FROM THE SH-99 JUNCTION, EXTEND EAST. SH-99: FROM THE SH-33 JUNCTION, EXTEND EAST. PROJECT LENGTH = 10.26 MILES

	VENDORNAME	PROPOSALITEMTO		
1	THE QUAPAW COMPANY	1,636,270.50	93.32	100.00
	Engineer's Estimate	1,753,401.40		
2	APAC-CENTRAL, INC.	1,821,302.25	103.87	111.31
3	BECCO CONTRACTORS, INC.	1,883,767.61	107.44	115.13
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	1,904,966.00	108.64	116.42
5	Paragon Contractors, LLC	1,914,336.17	109.18	116.99
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	1,937,887.40	110.52	118.43

Letting Date: February 17, 2011, 10:30 A.M.
Call Order: 150 **Contract ID:** 110054

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY - STPY-119B(211)3P**				
0001	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	13,863.000	TON	
	Engineer's Estimate		**69.00**		**956,547.00**
1	THE QUAPAW COMPANY		66.50		921,889.50
2	APAC-CENTRAL, INC.		72.91		1,010,751.33
3	BECCO CONTRACTORS, INC.		77.00		1,067,451.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		76.00		1,053,588.00
5	Paragon Contractors, LLC		78.25		1,084,779.75
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		77.00		1,067,451.00
0002	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	10.000	TON	
	Engineer's Estimate		**200.00**		**2,000.00**
1	THE QUAPAW COMPANY		150.00		1,500.00
2	APAC-CENTRAL, INC.		286.57		2,865.70
3	BECCO CONTRACTORS, INC.		140.00		1,400.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		260.00		2,600.00
5	Paragon Contractors, LLC		216.00		2,160.00
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		270.00		2,700.00
0003	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	10.000	TON	
	Engineer's Estimate		**200.00**		**2,000.00**
1	THE QUAPAW COMPANY		150.00		1,500.00
2	APAC-CENTRAL, INC.		287.95		2,879.50
3	BECCO CONTRACTORS, INC.		150.00		1,500.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		260.00		2,600.00
5	Paragon Contractors, LLC		223.00		2,230.00
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		285.00		2,850.00
0004	412 5267	COLD MILLING PAVEMENT	2,112.000	SY	
	Engineer's Estimate		**1.75**		**3,696.00**
1	THE QUAPAW COMPANY		5.75		12,144.00
2	APAC-CENTRAL, INC.		2.33		4,920.96
3	BECCO CONTRACTORS, INC.		3.00		6,336.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		6.00		12,672.00
5	Paragon Contractors, LLC		2.09		4,414.08
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		4.00		8,448.00
0005	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	170,284.000	LF	
	Engineer's Estimate		**0.35**		**59,599.40**
1	THE QUAPAW COMPANY		0.40		68,113.60
2	APAC-CENTRAL, INC.		0.38		64,707.92
3	BECCO CONTRACTORS, INC.		0.42		71,519.28
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		0.40		68,113.60
5	Paragon Contractors, LLC		0.40		68,113.60
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		0.36		61,302.24
0006	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	1.000	EA	
	Engineer's Estimate		**200.00**		**200.00**
1	THE QUAPAW COMPANY		450.00		450.00
2	APAC-CENTRAL, INC.		403.16		403.16
3	BECCO CONTRACTORS, INC.		440.00		440.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.		275.00		275.00
5	Paragon Contractors, LLC		424.89		424.89
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY		250.00		250.00

Letting Date: February 17, 2011, 10:30 A.M.
Call Order: 150 **Contract ID:** 110054

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY - STPY-119B(211)3P**		
0007	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	1.000 EA
	Engineer's Estimate	**200.00**	**200.00**
1	THE QUAPAW COMPANY	450.00	450.00
2	APAC-CENTRAL, INC.	403.16	403.16
3	BECCO CONTRACTORS, INC.	440.00	440.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	275.00	275.00
5	Paragon Contractors, LLC	424.89	424.89
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	250.00	250.00
0008	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	THE QUAPAW COMPANY	2,500.00	2,500.00
2	APAC-CENTRAL, INC.	3,297.35	3,297.35
3	BECCO CONTRACTORS, INC.	12,000.00	12,000.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	7,200.00	7,200.00
5	Paragon Contractors, LLC	2,400.00	2,400.00
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	36,250.00	36,250.00
0009	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	240.000 HOUR
	Engineer's Estimate	**120.00**	**28,800.00**
1	THE QUAPAW COMPANY	45.00	10,800.00
2	APAC-CENTRAL, INC.	65.92	15,820.80
3	BECCO CONTRACTORS, INC.	30.00	7,200.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	80.00	19,200.00
5	Paragon Contractors, LLC	41.00	9,840.00
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	35.00	8,400.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**ROADWAY - STPY-119C(212)3P**		
0010	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	396.000 TON
	Engineer's Estimate	**25.00**	**9,900.00**
1	THE QUAPAW COMPANY	21.00	8,316.00
2	APAC-CENTRAL, INC.	36.22	14,343.12
3	BECCO CONTRACTORS, INC.	20.00	7,920.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	33.00	13,068.00
5	Paragon Contractors, LLC	26.50	10,494.00
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	40.00	15,840.00
0011	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	8,667.000 TON
	Engineer's Estimate	**69.00**	**598,023.00**
1	THE QUAPAW COMPANY	65.50	567,688.50
2	APAC-CENTRAL, INC.	74.65	646,991.55
3	BECCO CONTRACTORS, INC.	77.00	667,359.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	78.00	676,026.00
5	Paragon Contractors, LLC	79.75	691,193.25
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	77.00	667,359.00

Letting Date: February 17, 2011, 10:30 A.M.
Call Order: 150 **Contract ID:** 110054

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**ROADWAY - STPY-119C(212)3P**		
0012	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	10.000 TON
	Engineer's Estimate	**200.00**	**2,000.00**
1	THE QUAPAW COMPANY	150.00	1,500.00
2	APAC-CENTRAL, INC.	286.18	2,861.80
3	BECCO CONTRACTORS, INC.	140.00	1,400.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	260.00	2,600.00
5	Paragon Contractors, LLC	215.00	2,150.00
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	270.00	2,700.00
0013	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	10.000 TON
	Engineer's Estimate	**200.00**	**2,000.00**
1	THE QUAPAW COMPANY	150.00	1,500.00
2	APAC-CENTRAL, INC.	287.56	2,875.60
3	BECCO CONTRACTORS, INC.	150.00	1,500.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	260.00	2,600.00
5	Paragon Contractors, LLC	222.00	2,220.00
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	285.00	2,850.00
0014	412 5267	COLD MILLING PAVEMENT	1,126.000 SY
	Engineer's Estimate	**1.75**	**1,970.50**
1	THE QUAPAW COMPANY	7.75	8,726.50
2	APAC-CENTRAL, INC.	3.93	4,425.18
3	BECCO CONTRACTORS, INC.	3.00	3,378.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	6.00	6,756.00
5	Paragon Contractors, LLC	2.00	2,252.00
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	4.00	4,504.00
0015	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	47,731.000 LF
	Engineer's Estimate	**0.50**	**23,865.50**
1	THE QUAPAW COMPANY	0.40	19,092.40
2	APAC-CENTRAL, INC.	0.39	18,615.09
3	BECCO CONTRACTORS, INC.	0.43	20,524.33
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	0.40	19,092.40
5	Paragon Contractors, LLC	0.41	19,569.71
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	0.36	17,183.16
0016	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**30,000.00**	**30,000.00**
1	THE QUAPAW COMPANY	2,000.00	2,000.00
2	APAC-CENTRAL, INC.	13,274.43	13,274.43
3	BECCO CONTRACTORS, INC.	8,000.00	8,000.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	3,900.00	3,900.00
5	Paragon Contractors, LLC	1,500.00	1,500.00
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	33,250.00	33,250.00
0017	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	180.000 HOUR
	Engineer's Estimate	**70.00**	**12,600.00**
1	THE QUAPAW COMPANY	45.00	8,100.00
2	APAC-CENTRAL, INC.	65.92	11,865.60
3	BECCO CONTRACTORS, INC.	30.00	5,400.00
4	MCGUIRE BROTHERS CONSTRUCTION, INC.	80.00	14,400.00
5	Paragon Contractors, LLC	56.50	10,170.00
6	KOSS CONSTRUCTION COMPANY & SUBSIDIARY	35.00	6,300.00