**Letting Date:** February 17, 2011, 10:30 A.M.
**Call Order:** 260 **Contract ID:** 110078
**J/P No.:** 27552(04) **Project No.:** STPY-132B(150)3P **Contract Time:**
**County:** HUGHES
**Description:** RESURFACE (ASPHALT) US-270: FROM THE US-270B JUNCTION, EXTEND EAST. PROJECT LENGTH = 6.79 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | HASKELL LEMON CONSTRUCTION CO. | 1,373,858.52 | 98.26 | 100.00 |
| | Engineer's Estimate | 1,398,246.01 | | |
| 2 | R. K. Hall, LLC | 1,520,614.51 | 108.75 | 110.68 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | 1,669,472.57 | 119.40 | 121.52 |

**Letting Date:** February 17, 2011, 10:30 A.M.
**Call Order:** 260 **Contract ID:** 110078

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0001 | 202(D) 0184 | UNCLASSIFIED BORROW | 951.000 | CY | |
| | **Engineer's Estimate** | | **16.00** | | **15,216.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 13.50 | | 12,838.50 |
| 2 | R. K. Hall, LLC | | 15.80 | | 15,025.80 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 29.50 | | 28,054.50 |
| 0002 | 407(B) 0250 | TACK COAT | 8,123.000 | GAL | |
| | **Engineer's Estimate** | | **3.20** | | **25,993.60** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2.10 | | 17,058.30 |
| 2 | R. K. Hall, LLC | | 2.56 | | 20,794.88 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.00 | | 24,369.00 |
| 0003 | 411(D) 5970 | SUPERPAVE, TYPE S5(PG 70-28 OK) | 19,184.000 | TON | |
| | **Engineer's Estimate** | | **67.00** | | **1,285,328.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 67.00 | | 1,285,328.00 |
| 2 | R. K. Hall, LLC | | 74.14 | | 1,422,301.76 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 81.15 | | 1,556,781.60 |
| 0004 | 412 5267 | COLD MILLING PAVEMENT | 1,067.000 | SY | |
| | **Engineer's Estimate** | | **6.35** | | **6,775.45** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 7.00 | | 7,469.00 |
| 2 | R. K. Hall, LLC | | 7.00 | | 7,469.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 8.25 | | 8,802.75 |
| 0005 | 856(A) 8530 | TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE) | 126,984.000 | LF | |
| | **Engineer's Estimate** | | **0.44** | | **55,872.96** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 0.33 | | 41,904.72 |
| 2 | R. K. Hall, LLC | | 0.33 | | 41,904.72 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.33 | | 41,904.72 |
| 0006 | 856(B) 8860 | TRAFFIC STRIPE(MULTI-POLY.)(ARROWS) | 4.000 | EA | |
| | **Engineer's Estimate** | | **75.00** | | **300.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 210.00 | | 840.00 |
| 2 | R. K. Hall, LLC | | 206.00 | | 824.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 412.00 | | 1,648.00 |
| 0007 | 856(B) 8880 | TRAFFIC STRIPE(MULTI-POLY.)(WORDS) | 2.000 | EA | |
| | **Engineer's Estimate** | | **130.00** | | **260.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 210.00 | | 420.00 |
| 2 | R. K. Hall, LLC | | 206.00 | | 412.00 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 206.00 | | 412.00 |
| 0008 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **8,500.00** | | **8,500.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 8,000.00 | | 8,000.00 |
| 2 | R. K. Hall, LLC | | 11,882.35 | | 11,882.35 |
| 3 | THE CUMMINS CONSTRUCTION CO., INC. | | 7,500.00 | | 7,500.00 |