**Letting Date:** February 17, 2011, 10:30 A.M.

**Call Order:** 203 **Contract ID:** 110097

**J/P No.:** 28212(04) **Project No.:** STPY-125C(202)3P **Contract Time:**
28212(05) STPY-125C(203)3P
28212(06) STPY-125C(204)3P

**County:** GARVIN

**Description:** RESURFACE (ASPHALT) US-77: FROM THE MURRAY COUNTY LINE EXTEND NORTH. PROJECT LENGTH = 19.57 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | HASKELL LEMON CONSTRUCTION CO. | 3,660,026.68 | 90.14 | 100.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | 3,903,305.28 | 96.13 | 106.65 |
| | Engineer's Estimate | 4,060,262.40 | | |
| 3 | Silver Star Construction Company, Inc. | 4,130,000.00 | 101.72 | 112.84 |
| 4 | Pavers, Inc. | 4,145,675.91 | 102.10 | 113.27 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | 4,240,824.82 | 104.45 | 115.87 |
| 6 | MARKWELL PAVING COMPANY, INC. | 4,374,730.78 | 107.75 | 119.53 |

**Letting Date:** February 17, 2011, 10:30 A.M.
**Call Order:** 203 **Contract ID:** 110097

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY - STPY-125C(202)3P** | | | |
| 0001 | 209 0120 | MACHINE GRADING | 2,620.000 LF | |
| | **Engineer's Estimate** | | **6.00** | **15,720.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 6.00 | 15,720.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 7.20 | 18,864.00 |
| 3 | Silver Star Construction Company, Inc. | | 4.85 | 12,707.00 |
| 4 | Pavers, Inc. | | 15.00 | 39,300.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 25.96 | 68,015.20 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 10.00 | 26,200.00 |
| 0002 | 404(G) 4845 | ULTRA-THIN BONDED WEARING COURSE, TYPE C | 645.000 TON | |
| | **Engineer's Estimate** | | **200.00** | **129,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 125.00 | 80,625.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 125.90 | 81,205.50 |
| 3 | Silver Star Construction Company, Inc. | | 155.00 | 99,975.00 |
| 4 | Pavers, Inc. | | 165.00 | 106,425.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 157.61 | 101,658.45 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 130.00 | 83,850.00 |
| 0003 | 407(B) 0250 | TACK COAT | 15,076.000 GAL | |
| | **Engineer's Estimate** | | **3.20** | **48,243.20** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2.10 | 31,659.60 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.70 | 40,705.20 |
| 3 | Silver Star Construction Company, Inc. | | 3.00 | 45,228.00 |
| 4 | Pavers, Inc. | | 2.25 | 33,921.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 3.25 | 48,997.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 2.00 | 30,152.00 |
| 0004 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 326.000 TON | |
| | **Engineer's Estimate** | | **65.00** | **21,190.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 88.00 | 28,688.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 58.70 | 19,136.20 |
| 3 | Silver Star Construction Company, Inc. | | 125.00 | 40,750.00 |
| 4 | Pavers, Inc. | | 68.50 | 22,331.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 111.82 | 36,453.32 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 100.00 | 32,600.00 |
| 0005 | 411(D) 5970 | SUPERPAVE, TYPE S5(PG 70-28 OK) | 18,785.000 TON | |
| | **Engineer's Estimate** | | **68.00** | **1,277,380.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 60.25 | 1,131,796.25 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 63.75 | 1,197,543.75 |
| 3 | Silver Star Construction Company, Inc. | | 64.55 | 1,212,571.75 |
| 4 | Pavers, Inc. | | 68.50 | 1,286,772.50 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 71.35 | 1,340,309.75 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 74.00 | 1,390,090.00 |
| 0006 | 412 5267 | COLD MILLING PAVEMENT | 2,223.000 SY | |
| | **Engineer's Estimate** | | **4.00** | **8,892.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 1.50 | 3,334.50 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.30 | 5,112.90 |
| 3 | Silver Star Construction Company, Inc. | | 2.00 | 4,446.00 |
| 4 | Pavers, Inc. | | 3.00 | 6,669.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 2.48 | 5,513.04 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 3.00 | 6,669.00 |

**Letting Date:** February 17, 2011, 10:30 A.M.
**Call Order:** 203 **Contract ID:** 110097

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY - STPY-125C(202)3P** | | | |
| 0007 | 509(A) 0319 | CLASS AA CONCRETE | 22.000 CY | |
| | **Engineer's Estimate** | | **500.00** | **11,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 500.00 | 11,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 895.00 | 19,690.00 |
| 3 | Silver Star Construction Company, Inc. | | 475.00 | 10,450.00 |
| 4 | Pavers, Inc. | | 2,200.00 | 48,400.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 450.00 | 9,900.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 480.00 | 10,560.00 |
| 0008 | 619(B) 4780 | REMOVAL OF GUARDRAIL | 800.000 LF | |
| | **Engineer's Estimate** | | **2.00** | **1,600.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2.00 | 1,600.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.10 | 2,480.00 |
| 3 | Silver Star Construction Company, Inc. | | 2.15 | 1,720.00 |
| 4 | Pavers, Inc. | | 3.00 | 2,400.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 1.68 | 1,344.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 10.00 | 8,000.00 |
| 0009 | 619(B) 6252 | REMOVAL OF EXISTING PARAPET | 598.000 LF | |
| | **Engineer's Estimate** | | **15.00** | **8,970.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 20.00 | 11,960.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 19.30 | 11,541.40 |
| 3 | Silver Star Construction Company, Inc. | | 18.00 | 10,764.00 |
| 4 | Pavers, Inc. | | 30.90 | 18,478.20 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 15.00 | 8,970.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 18.00 | 10,764.00 |
| 0010 | 623(A) 0932 | BEAM GUARDRAIL W-BEAM SINGLE | 900.000 LF | |
| | **Engineer's Estimate** | | **18.00** | **16,200.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 18.00 | 16,200.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 17.80 | 16,020.00 |
| 3 | Silver Star Construction Company, Inc. | | 17.00 | 15,300.00 |
| 4 | Pavers, Inc. | | 15.81 | 14,229.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 15.53 | 13,977.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 18.50 | 16,650.00 |
| 0011 | 623(D) 5203 | BEAM GUARDRAIL THRIE-BEAM DOUBLE | 50.000 LF | |
| | **Engineer's Estimate** | | **60.00** | **3,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 52.00 | 2,600.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 50.80 | 2,540.00 |
| 3 | Silver Star Construction Company, Inc. | | 85.00 | 4,250.00 |
| 4 | Pavers, Inc. | | 41.20 | 2,060.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 57.91 | 2,895.50 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 55.00 | 2,750.00 |
| 0012 | 623(E) 7113 | BEAM GUARDRAIL TRANSITION SECTION | 4.000 EA | |
| | **Engineer's Estimate** | | **1,750.00** | **7,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 1,500.00 | 6,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,421.00 | 5,684.00 |
| 3 | Silver Star Construction Company, Inc. | | 530.00 | 2,120.00 |
| 4 | Pavers, Inc. | | 257.50 | 1,030.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 289.57 | 1,158.28 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 1,485.00 | 5,940.00 |

**Letting Date:** February 17, 2011, 10:30 A.M.
**Call Order:** 203 **Contract ID:** 110097

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001** | **ROADWAY - STPY-125C(202)3P** | | | | |
| 0013 | 623(G) 8571 | GUARDRAIL END TREATMENT (GET) | 20.000 | EA | |
| | **Engineer's Estimate** | | **2,200.00** | | **44,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2,200.00 | | 44,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2,131.50 | | 42,630.00 |
| 3 | Silver Star Construction Company, Inc. | | 3,200.00 | | 64,000.00 |
| 4 | Pavers, Inc. | | 1,879.75 | | 37,595.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 1,921.70 | | 38,434.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 2,225.00 | | 44,500.00 |
| 0014 | 623(I) 8675 | GUARDRAIL BRIDGE CONNECTION-TYPE A | 16.000 | EA | |
| | **Engineer's Estimate** | | **1,500.00** | | **24,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 1,500.00 | | 24,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,471.80 | | 23,548.80 |
| 3 | Silver Star Construction Company, Inc. | | 3,000.00 | | 48,000.00 |
| 4 | Pavers, Inc. | | 1,456.42 | | 23,302.72 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 1,673.20 | | 26,771.20 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 1,540.00 | | 24,640.00 |
| 0015 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 152,117.000 | LF | |
| | **Engineer's Estimate** | | **0.45** | | **68,452.65** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 0.38 | | 57,804.46 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.42 | | 63,889.14 |
| 3 | Silver Star Construction Company, Inc. | | 0.40 | | 60,846.80 |
| 4 | Pavers, Inc. | | 0.42 | | 63,889.14 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 0.38 | | 57,804.46 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 0.38 | | 57,804.46 |
| 0016 | 877(A) 8483 | PORTABLE LONGITUDINAL BARRIER | 400.000 | LF | |
| | **Engineer's Estimate** | | **4.00** | | **1,600.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 25.00 | | 10,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 33.50 | | 13,400.00 |
| 3 | Silver Star Construction Company, Inc. | | 55.00 | | 22,000.00 |
| 4 | Pavers, Inc. | | 31.00 | | 12,400.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 4.50 | | 1,800.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 37.00 | | 14,800.00 |
| 0017 | 877(B) 8484 | DELIVER PORTABLE LONGITUDINAL BARRIER | 400.000 | LF | |
| | **Engineer's Estimate** | | **6.00** | | **2,400.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 25.00 | | 10,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 19.30 | | 7,720.00 |
| 3 | Silver Star Construction Company, Inc. | | 55.00 | | 22,000.00 |
| 4 | Pavers, Inc. | | 18.00 | | 7,200.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 30.00 | | 12,000.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 6.00 | | 2,400.00 |
| 0018 | 877(C) 8486 | RELOCATION OF PORTABLE LONGITUDINAL BARRIER | 1,600.000 | LF | |
| | **Engineer's Estimate** | | **4.00** | | **6,400.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 15.00 | | 24,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.10 | | 3,360.00 |
| 3 | Silver Star Construction Company, Inc. | | 6.00 | | 9,600.00 |
| 4 | Pavers, Inc. | | 5.00 | | 8,000.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 5.50 | | 8,800.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 5.00 | | 8,000.00 |

**Letting Date:** February 17, 2011, 10:30 A.M.
**Call Order:** 203 **Contract ID:** 110097

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY - STPY-125C(202)3P** | | | |
| 0019 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM |
| | **Engineer's Estimate** | | **30,000.00** | **30,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 5,000.00 | 5,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 27,000.00 | 27,000.00 |
| 3 | Silver Star Construction Company, Inc. | | 51,754.90 | 51,754.90 |
| 4 | Pavers, Inc. | | 28,800.00 | 28,800.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 5,791.43 | 5,791.43 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 26,000.00 | 26,000.00 |
| 0020 | 884(B) 8421 | BRIDGE PARAPET RETROFIT | 598.000 | LF |
| | **Engineer's Estimate** | | **100.00** | **59,800.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 200.00 | 119,600.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 166.50 | 99,567.00 |
| 3 | Silver Star Construction Company, Inc. | | 195.00 | 116,610.00 |
| 4 | Pavers, Inc. | | 190.55 | 113,948.90 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 95.00 | 56,810.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 200.00 | 119,600.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **ROADWAY - STPY-125C(203)3P** | | | |
| 0021 | 209 0120 | MACHINE GRADING | 560.000 | LF |
| | **Engineer's Estimate** | | **6.00** | **3,360.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 6.00 | 3,360.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 7.20 | 4,032.00 |
| 3 | Silver Star Construction Company, Inc. | | 7.00 | 3,920.00 |
| 4 | Pavers, Inc. | | 15.00 | 8,400.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 25.95 | 14,532.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 10.00 | 5,600.00 |
| 0022 | 407(B) 0250 | TACK COAT | 5,565.000 | GAL |
| | **Engineer's Estimate** | | **3.25** | **18,086.25** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2.10 | 11,686.50 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.70 | 15,025.50 |
| 3 | Silver Star Construction Company, Inc. | | 3.00 | 16,695.00 |
| 4 | Pavers, Inc. | | 2.25 | 12,521.25 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 3.26 | 18,141.90 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 2.00 | 11,130.00 |
| 0023 | 411(C) 5955 | SUPERPAVE, TYPE S4(PG 70-28 OK) | 1,154.000 | TON |
| | **Engineer's Estimate** | | **70.00** | **80,780.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 75.00 | 86,550.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 66.20 | 76,394.80 |
| 3 | Silver Star Construction Company, Inc. | | 65.70 | 75,817.80 |
| 4 | Pavers, Inc. | | 68.50 | 79,049.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 77.81 | 89,792.74 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 74.00 | 85,396.00 |

**Letting Date:** February 17, 2011, 10:30 A.M.
**Call Order:** 203 **Contract ID:** 110097

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **ROADWAY - STPY-125C(203)3P** | | | |
| 0024 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 70.000 TON | |
| | **Engineer's Estimate** | | **65.00** | **4,550.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 88.00 | 6,160.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 79.60 | 5,572.00 |
| 3 | Silver Star Construction Company, Inc. | | 89.15 | 6,240.50 |
| 4 | Pavers, Inc. | | 68.50 | 4,795.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 166.33 | 11,643.10 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 100.00 | 7,000.00 |
| 0025 | 411(D) 5970 | SUPERPAVE, TYPE S5(PG 70-28 OK) | 7,159.000 TON | |
| | **Engineer's Estimate** | | **68.00** | **486,812.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 60.25 | 431,329.75 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 64.25 | 459,965.75 |
| 3 | Silver Star Construction Company, Inc. | | 66.65 | 477,147.35 |
| 4 | Pavers, Inc. | | 68.50 | 490,391.50 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 70.67 | 505,926.53 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 74.00 | 529,766.00 |
| 0026 | 412 5267 | COLD MILLING PAVEMENT | 8,515.000 SY | |
| | **Engineer's Estimate** | | **2.00** | **17,030.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 1.50 | 12,772.50 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1.20 | 10,218.00 |
| 3 | Silver Star Construction Company, Inc. | | 1.50 | 12,772.50 |
| 4 | Pavers, Inc. | | 1.95 | 16,604.25 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 1.95 | 16,604.25 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 3.00 | 25,545.00 |
| 0027 | 610(A) 0602 | 4" CONCRETE SIDEWALK | 147.000 SY | |
| | **Engineer's Estimate** | | **50.00** | **7,350.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 150.00 | 22,050.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 116.80 | 17,169.60 |
| 3 | Silver Star Construction Company, Inc. | | 150.00 | 22,050.00 |
| 4 | Pavers, Inc. | | 60.00 | 8,820.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 110.00 | 16,170.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 100.00 | 14,700.00 |
| 0028 | 610(I) 4610 | TACTILE WARNING DEVICE-NEW | 248.000 SF | |
| | **Engineer's Estimate** | | **24.00** | **5,952.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 50.00 | 12,400.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 59.00 | 14,632.00 |
| 3 | Silver Star Construction Company, Inc. | | 20.00 | 4,960.00 |
| 4 | Pavers, Inc. | | 12.50 | 3,100.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 35.00 | 8,680.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 25.00 | 6,200.00 |
| 0029 | 610(I) 4615 | TACTILE WARNING DEVICE-RETROFIT | 32.000 SF | |
| | **Engineer's Estimate** | | **30.00** | **960.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 100.00 | 3,200.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 58.90 | 1,884.80 |
| 3 | Silver Star Construction Company, Inc. | | 20.00 | 640.00 |
| 4 | Pavers, Inc. | | 12.50 | 400.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 45.00 | 1,440.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 25.00 | 800.00 |

**Letting Date:** February 17, 2011, 10:30 A.M.
**Call Order:** 203 **Contract ID:** 110097

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002** | **ROADWAY - STPY-125C(203)3P** | | | | |
| 0030 | 619(B) 4780 | REMOVAL OF GUARDRAIL | 140.000 | LF | |
| | **Engineer's Estimate** | | **3.00** | | **420.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2.00 | | 280.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.10 | | 434.00 |
| 3 | Silver Star Construction Company, Inc. | | 2.15 | | 301.00 |
| 4 | Pavers, Inc. | | 3.00 | | 420.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 1.68 | | 235.20 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 10.00 | | 1,400.00 |
| 0031 | 623(A) 0932 | BEAM GUARDRAIL W-BEAM SINGLE | 100.000 | LF | |
| | **Engineer's Estimate** | | **18.00** | | **1,800.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 18.00 | | 1,800.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 17.80 | | 1,780.00 |
| 3 | Silver Star Construction Company, Inc. | | 17.00 | | 1,700.00 |
| 4 | Pavers, Inc. | | 17.78 | | 1,778.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 15.53 | | 1,553.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 18.50 | | 1,850.00 |
| 0032 | 623(G) 8571 | GUARDRAIL END TREATMENT (GET) | 4.000 | EA | |
| | **Engineer's Estimate** | | **2,500.00** | | **10,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2,200.00 | | 8,800.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2,131.50 | | 8,526.00 |
| 3 | Silver Star Construction Company, Inc. | | 3,200.00 | | 12,800.00 |
| 4 | Pavers, Inc. | | 2,343.25 | | 9,373.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 1,921.70 | | 7,686.80 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 2,225.00 | | 8,900.00 |
| 0033 | 623(I) 8675 | GUARDRAIL BRIDGE CONNECTION-TYPE A | 4.000 | EA | |
| | **Engineer's Estimate** | | **1,500.00** | | **6,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 1,500.00 | | 6,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,470.00 | | 5,880.00 |
| 3 | Silver Star Construction Company, Inc. | | 3,200.00 | | 12,800.00 |
| 4 | Pavers, Inc. | | 1,456.42 | | 5,825.68 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 1,673.20 | | 6,692.80 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 1,540.00 | | 6,160.00 |
| 0034 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 97,574.000 | LF | |
| | **Engineer's Estimate** | | **0.45** | | **43,908.30** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 0.38 | | 37,078.12 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.31 | | 30,247.94 |
| 3 | Silver Star Construction Company, Inc. | | 0.40 | | 39,029.60 |
| 4 | Pavers, Inc. | | 0.32 | | 31,223.68 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 0.38 | | 37,078.12 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 0.38 | | 37,078.12 |
| 0035 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 | LSUM | |
| | **Engineer's Estimate** | | **15,000.00** | | **15,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 5,000.00 | | 5,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 31,200.00 | | 31,200.00 |
| 3 | Silver Star Construction Company, Inc. | | 28,600.00 | | 28,600.00 |
| 4 | Pavers, Inc. | | 28,400.00 | | 28,400.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 4,738.44 | | 4,738.44 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 26,000.00 | | 26,000.00 |

**Letting Date:** February 17, 2011, 10:30 A.M.
**Call Order:** 203 **Contract ID:** 110097

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **ROADWAY - STPY-125C(204)3P** | | | |
| 0036 | 209 0120 | MACHINE GRADING | 1,070.000 LF | |
| | **Engineer's Estimate** | | **6.00** | **6,420.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 6.00 | 6,420.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 7.20 | 7,704.00 |
| 3 | Silver Star Construction Company, Inc. | | 7.00 | 7,490.00 |
| 4 | Pavers, Inc. | | 5.00 | 5,350.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 25.96 | 27,777.20 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 10.00 | 10,700.00 |
| 0037 | 407(B) 0250 | TACK COAT | 15,488.000 GAL | |
| | **Engineer's Estimate** | | **3.25** | **50,336.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2.10 | 32,524.80 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2.70 | 41,817.60 |
| 3 | Silver Star Construction Company, Inc. | | 3.00 | 46,464.00 |
| 4 | Pavers, Inc. | | 2.25 | 34,848.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 3.25 | 50,336.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 2.00 | 30,976.00 |
| 0038 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 134.000 TON | |
| | **Engineer's Estimate** | | **65.00** | **8,710.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 88.00 | 11,792.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 80.90 | 10,840.60 |
| 3 | Silver Star Construction Company, Inc. | | 98.00 | 13,132.00 |
| 4 | Pavers, Inc. | | 68.50 | 9,179.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 112.50 | 15,075.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 100.00 | 13,400.00 |
| 0039 | 411(D) 5970 | SUPERPAVE, TYPE S5(PG 70-28 OK) | 20,144.000 TON | |
| | **Engineer's Estimate** | | **68.00** | **1,369,792.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 60.25 | 1,213,676.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 65.50 | 1,319,432.00 |
| 3 | Silver Star Construction Company, Inc. | | 65.45 | 1,318,424.80 |
| 4 | Pavers, Inc. | | 68.50 | 1,379,864.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 72.25 | 1,455,404.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 74.00 | 1,490,656.00 |
| 0040 | 412 5267 | COLD MILLING PAVEMENT | 1,400.000 SY | |
| | **Engineer's Estimate** | | **4.00** | **5,600.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 1.50 | 2,100.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.70 | 5,180.00 |
| 3 | Silver Star Construction Company, Inc. | | 1.60 | 2,240.00 |
| 4 | Pavers, Inc. | | 6.95 | 9,730.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 1.98 | 2,772.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 3.00 | 4,200.00 |
| 0041 | 619(B) 4780 | REMOVAL OF GUARDRAIL | 640.000 LF | |
| | **Engineer's Estimate** | | **3.00** | **1,920.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2.00 | 1,280.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 3.10 | 1,984.00 |
| 3 | Silver Star Construction Company, Inc. | | 2.15 | 1,376.00 |
| 4 | Pavers, Inc. | | 3.00 | 1,920.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 1.68 | 1,075.20 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 10.00 | 6,400.00 |

**Letting Date:** February 17, 2011, 10:30 A.M.
**Call Order:** 203 **Contract ID:** 110097

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0003** | **ROADWAY - STPY-125C(204)3P** | | | | |
| 0042 | 623(A) 0932 | BEAM GUARDRAIL W-BEAM SINGLE | 400.000 | LF | |
| | **Engineer's Estimate** | | **18.00** | | **7,200.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 18.00 | | 7,200.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 17.80 | | 7,120.00 |
| 3 | Silver Star Construction Company, Inc. | | 17.00 | | 6,800.00 |
| 4 | Pavers, Inc. | | 15.60 | | 6,240.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 15.53 | | 6,212.00 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 18.50 | | 7,400.00 |
| 0043 | 623(D) 5203 | BEAM GUARDRAIL THRIE-BEAM DOUBLE | 50.000 | LF | |
| | **Engineer's Estimate** | | **48.00** | | **2,400.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 52.00 | | 2,600.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 50.80 | | 2,540.00 |
| 3 | Silver Star Construction Company, Inc. | | 85.00 | | 4,250.00 |
| 4 | Pavers, Inc. | | 46.35 | | 2,317.50 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 57.91 | | 2,895.50 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 55.00 | | 2,750.00 |
| 0044 | 623(E) 7113 | BEAM GUARDRAIL TRANSITION SECTION | 4.000 | EA | |
| | **Engineer's Estimate** | | **1,500.00** | | **6,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 1,500.00 | | 6,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,421.00 | | 5,684.00 |
| 3 | Silver Star Construction Company, Inc. | | 530.00 | | 2,120.00 |
| 4 | Pavers, Inc. | | 286.34 | | 1,145.36 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 289.57 | | 1,158.28 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 1,485.00 | | 5,940.00 |
| 0045 | 623(G) 8571 | GUARDRAIL END TREATMENT (GET) | 11.000 | EA | |
| | **Engineer's Estimate** | | **2,500.00** | | **27,500.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 2,200.00 | | 24,200.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 2,130.00 | | 23,430.00 |
| 3 | Silver Star Construction Company, Inc. | | 4,300.00 | | 47,300.00 |
| 4 | Pavers, Inc. | | 1,828.25 | | 20,110.75 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 1,921.70 | | 21,138.70 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 2,225.00 | | 24,475.00 |
| 0046 | 623(I) 8675 | GUARDRAIL BRIDGE CONNECTION-TYPE A | 4.000 | EA | |
| | **Engineer's Estimate** | | **1,500.00** | | **6,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 1,500.00 | | 6,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 1,470.00 | | 5,880.00 |
| 3 | Silver Star Construction Company, Inc. | | 2,200.00 | | 8,800.00 |
| 4 | Pavers, Inc. | | 1,456.42 | | 5,825.68 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 1,673.20 | | 6,692.80 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 1,540.00 | | 6,160.00 |
| 0047 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 147,840.000 | LF | |
| | **Engineer's Estimate** | | **0.45** | | **66,528.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 0.38 | | 56,179.20 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 0.42 | | 62,092.80 |
| 3 | Silver Star Construction Company, Inc. | | 0.40 | | 59,136.00 |
| 4 | Pavers, Inc. | | 0.42 | | 62,092.80 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 0.38 | | 56,179.20 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 0.38 | | 56,179.20 |

**Letting Date:** February 17, 2011, 10:30 A.M.

**Call Order:** 203 **Contract ID:** 110097

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003** | **ROADWAY - STPY-125C(204)3P** | | | |
| 0048 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **15,000.00** | **15,000.00** |
| 1 | HASKELL LEMON CONSTRUCTION CO. | | 6,000.00 | 6,000.00 |
| 2 | THE CUMMINS CONSTRUCTION CO., INC. | | 25,000.00 | 25,000.00 |
| 3 | Silver Star Construction Company, Inc. | | 41,900.00 | 41,900.00 |
| 4 | Pavers, Inc. | | 28,800.00 | 28,800.00 |
| 5 | DOBSON BROTHERS CONSTRUCTION CO. | | 5,791.43 | 5,791.43 |
| 6 | MARKWELL PAVING COMPANY, INC. | | 26,000.00 | 26,000.00 |