Letting Date: February 17, 2011, 10:30 A.M.
Call Order: 350 **Contract ID:** 110101
J/P No.: 28297(04) **Project No.:** NHY-013N(150)3P **Contract Time:**
County: MCINTOSH
Description: RESURFACE (ASPHALT) US-69: FROM JUST NORTH OF I-40, EXTEND NORTH. PROJECT LENGTH: 4.04 MILES

	VENDORNAME	PROPOSALITEMTO		
1	GLOVER & ASSOCIATES, INC.	1,453,998.40	93.71	100.00
2	C-GAWF CONSTRUCTION, INC.	1,539,390.20	99.21	105.87
	Engineer's Estimate	1,551,571.20		
3	JOB CONSTRUCTION CO., INC.	1,569,795.00	101.17	107.96

Letting Date: February 17, 2011, 10:30 A.M.
Call Order: 350 **Contract ID:** 110101

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	402(F) 7047	TRAFFIC BOUND SURFACE COURSE TYPE F	4,200.000 TON	
	Engineer's Estimate		**17.50**	**73,500.00**
1	GLOVER & ASSOCIATES, INC.		9.75	40,950.00
2	C-GAWF CONSTRUCTION, INC.		18.50	77,700.00
3	JOB CONSTRUCTION CO., INC.		19.90	83,580.00
0002	407(B) 0250	TACK COAT	21,320.000 GAL	
	Engineer's Estimate		**2.40**	**51,168.00**
1	GLOVER & ASSOCIATES, INC.		2.20	46,904.00
2	C-GAWF CONSTRUCTION, INC.		2.50	53,300.00
3	JOB CONSTRUCTION CO., INC.		2.80	59,696.00
0003	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	14,200.000 TON	
	Engineer's Estimate		**69.00**	**979,800.00**
1	GLOVER & ASSOCIATES, INC.		70.50	1,001,100.00
2	C-GAWF CONSTRUCTION, INC.		69.13	981,646.00
3	JOB CONSTRUCTION CO., INC.		71.36	1,013,312.00
0004	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	4,700.000 TON	
	Engineer's Estimate		**65.00**	**305,500.00**
1	GLOVER & ASSOCIATES, INC.		62.00	291,400.00
2	C-GAWF CONSTRUCTION, INC.		62.75	294,925.00
3	JOB CONSTRUCTION CO., INC.		64.40	302,680.00
0005	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	30.000 TON	
	Engineer's Estimate		**225.00**	**6,750.00**
1	GLOVER & ASSOCIATES, INC.		150.00	4,500.00
2	C-GAWF CONSTRUCTION, INC.		150.00	4,500.00
3	JOB CONSTRUCTION CO., INC.		94.00	2,820.00
0006	412 5267	COLD MILLING PAVEMENT	15,800.000 SY	
	Engineer's Estimate		**2.50**	**39,500.00**
1	GLOVER & ASSOCIATES, INC.		1.10	17,380.00
2	C-GAWF CONSTRUCTION, INC.		3.00	47,400.00
3	JOB CONSTRUCTION CO., INC.		2.35	37,130.00
0007	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	82,368.000 LF	
	Engineer's Estimate		**0.40**	**32,947.20**
1	GLOVER & ASSOCIATES, INC.		0.05	4,118.40
2	C-GAWF CONSTRUCTION, INC.		0.15	12,355.20
3	JOB CONSTRUCTION CO., INC.		0.25	20,592.00
0008	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	85,500.000 LF	
	Engineer's Estimate		**0.40**	**34,200.00**
1	GLOVER & ASSOCIATES, INC.		0.37	31,635.00
2	C-GAWF CONSTRUCTION, INC.		0.51	43,605.00
3	JOB CONSTRUCTION CO., INC.		0.37	31,635.00
0009	855(A) 8813	TRAFFIC STRIPE(PLASTIC)(6" WIDE)	10,700.000 LF	
	Engineer's Estimate		**0.58**	**6,206.00**
1	GLOVER & ASSOCIATES, INC.		0.53	5,671.00
2	C-GAWF CONSTRUCTION, INC.		0.77	8,239.00
3	JOB CONSTRUCTION CO., INC.		0.50	5,350.00

Letting Date: February 17, 2011, 10:30 A.M.

Call Order: 350 **Contract ID:** 110101

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	800.000 LF	
	Engineer's Estimate		**2.50**	**2,000.00**
1	GLOVER & ASSOCIATES, INC.		1.05	840.00
2	C-GAWF CONSTRUCTION, INC.		1.15	920.00
3	JOB CONSTRUCTION CO., INC.		1.25	1,000.00
0011	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	GLOVER & ASSOCIATES, INC.		9,500.00	9,500.00
2	C-GAWF CONSTRUCTION, INC.		14,800.00	14,800.00
3	JOB CONSTRUCTION CO., INC.		12,000.00	12,000.00