Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110106
J/P No.: 23418(04) **Project No.:** BRF-118C(070)CI **Contract Time:**
County: CRAIG
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-19): OVER BIG CABIN CREEK, 2.3 MILES WEST OF THE SH-2 JUNCTION. PROJECT LENGTH = 0.610 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BELK BRIDGE, INC.	969,552.50	83.64	100.00
2	BEACHNER CONSTRUCTION CO., INC.	1,012,540.95	87.35	104.43
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,075,520.00	92.78	110.93
4	Reece Construction Co, Inc.	1,135,125.00	97.92	117.08
	Engineer's Estimate	1,159,198.60		
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1,262,888.56	108.94	130.25

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110106

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	BELK BRIDGE, INC.		7,800.00		7,800.00
2	BEACHNER CONSTRUCTION CO., INC.		3,500.00		3,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,500.00		7,500.00
4	Reece Construction Co, Inc.		7,500.00		7,500.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		8,250.00		8,250.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	4,584.000	CY	
	Engineer's Estimate		**3.50**		**16,044.00**
1	BELK BRIDGE, INC.		4.00		18,336.00
2	BEACHNER CONSTRUCTION CO., INC.		4.00		18,336.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.50		20,628.00
4	Reece Construction Co, Inc.		3.20		14,668.80
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		3.52		16,135.68
0003	202(D) 0184	UNCLASSIFIED BORROW	13,989.000	CY	
	Engineer's Estimate		**4.00**		**55,956.00**
1	BELK BRIDGE, INC.		5.25		73,442.25
2	BEACHNER CONSTRUCTION CO., INC.		7.00		97,923.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.25		73,442.25
4	Reece Construction Co, Inc.		4.00		55,956.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.40		61,551.60
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	BELK BRIDGE, INC.		5,000.00		5,000.00
2	BEACHNER CONSTRUCTION CO., INC.		3,000.00		3,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		7,500.00		7,500.00
4	Reece Construction Co, Inc.		11,500.00		11,500.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		12,650.00		12,650.00
0005	221(C) 2801	TEMPORARY SILT FENCE	5,448.000	LF	
	Engineer's Estimate		**2.00**		**10,896.00**
1	BELK BRIDGE, INC.		1.20		6,537.60
2	BEACHNER CONSTRUCTION CO., INC.		1.00		5,448.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00		16,344.00
4	Reece Construction Co, Inc.		1.20		6,537.60
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.65		8,989.20
0006	221(F) 0100	TEMPORARY SILT DIKE	512.000	LF	
	Engineer's Estimate		**9.00**		**4,608.00**
1	BELK BRIDGE, INC.		1.00		512.00
2	BEACHNER CONSTRUCTION CO., INC.		4.50		2,304.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.00		4,096.00
4	Reece Construction Co, Inc.		5.50		2,816.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		8.27		4,234.24
0007	230(A) 2806	SOLID SLAB SODDING	15,491.000	SY	
	Engineer's Estimate		**1.60**		**24,785.60**
1	BELK BRIDGE, INC.		1.60		24,785.60
2	BEACHNER CONSTRUCTION CO., INC.		1.45		22,461.95
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.75		27,109.25
4	Reece Construction Co, Inc.		1.60		24,785.60
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1.53		23,701.23

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0008	233(A) 2817	VEGETATIVE MULCHING	3.200 AC	
	Engineer's Estimate		**350.00**	**1,120.00**
1	BELK BRIDGE, INC.		360.00	1,152.00
2	BEACHNER CONSTRUCTION CO., INC.		100.00	320.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		350.00	1,120.00
4	Reece Construction Co, Inc.		360.00	1,152.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		385.00	1,232.00
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	3,012.000 TON	
	Engineer's Estimate		**35.00**	**105,420.00**
1	BELK BRIDGE, INC.		17.05	51,354.60
2	BEACHNER CONSTRUCTION CO., INC.		20.00	60,240.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		18.00	54,216.00
4	Reece Construction Co, Inc.		20.00	60,240.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		22.00	66,264.00
0010	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**225.00**	**2,250.00**
1	BELK BRIDGE, INC.		100.00	1,000.00
2	BEACHNER CONSTRUCTION CO., INC.		450.00	4,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		200.00	2,000.00
4	Reece Construction Co, Inc.		270.00	2,700.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		220.00	2,200.00
0011	613(D) 4504	21" X 15" CORR. ALUMINUM PIPE ARCH	101.000 LF	
	Engineer's Estimate		**40.00**	**4,040.00**
1	BELK BRIDGE, INC.		30.00	3,030.00
2	BEACHNER CONSTRUCTION CO., INC.		25.00	2,525.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		35.00	3,535.00
4	Reece Construction Co, Inc.		36.00	3,636.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		39.60	3,999.60
0012	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	6.000 EA	
	Engineer's Estimate		**700.00**	**4,200.00**
1	BELK BRIDGE, INC.		200.00	1,200.00
2	BEACHNER CONSTRUCTION CO., INC.		210.00	1,260.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		300.00	1,800.00
4	Reece Construction Co, Inc.		620.00	3,720.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		682.00	4,092.00
0013	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.		500.00	500.00
2	BEACHNER CONSTRUCTION CO., INC.		1,500.00	1,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,000.00	2,000.00
4	Reece Construction Co, Inc.		4,000.00	4,000.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4,400.00	4,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110106

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0014	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	90.000	CY	
	Engineer's Estimate		**27.00**		**2,430.00**
1	BELK BRIDGE, INC.		15.00		1,350.00
2	BEACHNER CONSTRUCTION CO., INC.		34.00		3,060.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00		900.00
4	Reece Construction Co, Inc.		15.00		1,350.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		16.50		1,485.00
0015	501(G) 6309	CLSM BACKFILL	102.000	CY	
	Engineer's Estimate		**120.00**		**12,240.00**
1	BELK BRIDGE, INC.		85.00		8,670.00
2	BEACHNER CONSTRUCTION CO., INC.		105.00		10,710.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		125.00		12,750.00
4	Reece Construction Co, Inc.		113.00		11,526.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		137.50		14,025.00
0016	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	1,250.000	LF	
	Engineer's Estimate		**190.00**		**237,500.00**
1	BELK BRIDGE, INC.		175.00		218,750.00
2	BEACHNER CONSTRUCTION CO., INC.		190.00		237,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		180.00		225,000.00
4	Reece Construction Co, Inc.		208.00		260,000.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		231.00		288,750.00
0017	504(A) 1304	APPROACH SLAB	115.000	SY	
	Engineer's Estimate		**145.00**		**16,675.00**
1	BELK BRIDGE, INC.		95.00		10,925.00
2	BEACHNER CONSTRUCTION CO., INC.		145.00		16,675.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		160.00		18,400.00
4	Reece Construction Co, Inc.		138.00		15,870.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		203.50		23,402.50
0018	504(C) 6250	SEALED EXPANSION JOINT	35.000	LF	
	Engineer's Estimate		**200.00**		**7,000.00**
1	BELK BRIDGE, INC.		160.00		5,600.00
2	BEACHNER CONSTRUCTION CO., INC.		335.00		11,725.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		195.00		6,825.00
4	Reece Construction Co, Inc.		232.00		8,120.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		392.66		13,743.10
0019	504(D) 6239	CONCRETE RAIL (TR3)	695.000	LF	
	Engineer's Estimate		**55.00**		**38,225.00**
1	BELK BRIDGE, INC.		75.00		52,125.00
2	BEACHNER CONSTRUCTION CO., INC.		45.00		31,275.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		62.50		43,437.50
4	Reece Construction Co, Inc.		81.00		56,295.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		60.50		42,047.50
0020	506(A) 1322	STRUCTURAL STEEL	5,120.000	LB	
	Engineer's Estimate		**2.80**		**14,336.00**
1	BELK BRIDGE, INC.		3.50		17,920.00
2	BEACHNER CONSTRUCTION CO., INC.		2.50		12,800.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.25		11,520.00
4	Reece Construction Co, Inc.		3.00		15,360.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4.13		21,145.60

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110106

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0021	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	16.000	EA	
	Engineer's Estimate		**700.00**		**11,200.00**
1	BELK BRIDGE, INC.		450.00		7,200.00
2	BEACHNER CONSTRUCTION CO., INC.		625.00		10,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00		8,000.00
4	Reece Construction Co, Inc.		707.00		11,312.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		557.70		8,923.20
0022	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	8.000	EA	
	Engineer's Estimate		**900.00**		**7,200.00**
1	BELK BRIDGE, INC.		450.00		3,600.00
2	BEACHNER CONSTRUCTION CO., INC.		625.00		5,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00		4,000.00
4	Reece Construction Co, Inc.		707.00		5,656.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		557.70		4,461.60
0023	509(A) 1326	CLASS AA CONCRETE	286.000	CY	
	Engineer's Estimate		**425.00**		**121,550.00**
1	BELK BRIDGE, INC.		350.00		100,100.00
2	BEACHNER CONSTRUCTION CO., INC.		375.00		107,250.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		475.00		135,850.00
4	Reece Construction Co, Inc.		528.00		151,008.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		522.50		149,435.00
0024	509(B) 1328	CLASS A CONCRETE	107.000	CY	
	Engineer's Estimate		**425.00**		**45,475.00**
1	BELK BRIDGE, INC.		350.00		37,450.00
2	BEACHNER CONSTRUCTION CO., INC.		375.00		40,125.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		525.00		56,175.00
4	Reece Construction Co, Inc.		627.00		67,089.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		467.50		50,022.50
0025	511(A) 1332	REINFORCING STEEL	87,920.000	LB	
	Engineer's Estimate		**0.80**		**70,336.00**
1	BELK BRIDGE, INC.		1.00		87,920.00
2	BEACHNER CONSTRUCTION CO., INC.		0.85		74,732.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.95		83,524.00
4	Reece Construction Co, Inc.		0.70		61,544.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		0.97		85,282.40
0026	514(A) 6010	PILES, FURNISHED (HP 10X42)	106.000	LF	
	Engineer's Estimate		**37.00**		**3,922.00**
1	BELK BRIDGE, INC.		16.00		1,696.00
2	BEACHNER CONSTRUCTION CO., INC.		27.50		2,915.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		35.00		3,710.00
4	Reece Construction Co, Inc.		35.00		3,710.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		40.15		4,255.90
0027	514(A) 6011	PILES, FURNISHED (HP 12X53)	287.000	LF	
	Engineer's Estimate		**48.00**		**13,776.00**
1	BELK BRIDGE, INC.		18.00		5,166.00
2	BEACHNER CONSTRUCTION CO., INC.		34.00		9,758.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		45.00		12,915.00
4	Reece Construction Co, Inc.		48.00		13,776.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		46.20		13,259.40

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110106

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0002**	**BRIDGE 'A'**			
0028	514(B) 6292	PILES, DRIVEN (HP 10X42)	106.000	LF	
	Engineer's Estimate		**12.00**		**1,272.00**
1	BELK BRIDGE, INC.		8.00		848.00
2	BEACHNER CONSTRUCTION CO., INC.		13.00		1,378.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.00		954.00
4	Reece Construction Co, Inc.		12.00		1,272.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		16.50		1,749.00
0029	514(B) 6294	PILES, DRIVEN (HP 12X53)	287.000	LF	
	Engineer's Estimate		**12.00**		**3,444.00**
1	BELK BRIDGE, INC.		9.00		2,583.00
2	BEACHNER CONSTRUCTION CO., INC.		20.00		5,740.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		9.00		2,583.00
4	Reece Construction Co, Inc.		12.00		3,444.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		16.50		4,735.50
0030	516(A) 6093	DRILLED SHAFTS 42" DIAMETER	74.000	LF	
	Engineer's Estimate		**550.00**		**40,700.00**
1	BELK BRIDGE, INC.		550.00		40,700.00
2	BEACHNER CONSTRUCTION CO., INC.		475.00		35,150.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		425.00		31,450.00
4	Reece Construction Co, Inc.		516.00		38,184.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		756.80		56,003.20
0031	601(B) 1353	TYPE I-A PLAIN RIPRAP	3,532.000	TON	
	Engineer's Estimate		**35.00**		**123,620.00**
1	BELK BRIDGE, INC.		23.50		83,002.00
2	BEACHNER CONSTRUCTION CO., INC.		25.00		88,300.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00		88,300.00
4	Reece Construction Co, Inc.		28.00		98,896.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		34.74		122,701.68
0032	601(C) 1355	TYPE I-A FILTER BLANKET	923.000	TON	
	Engineer's Estimate		**30.00**		**27,690.00**
1	BELK BRIDGE, INC.		19.15		17,675.45
2	BEACHNER CONSTRUCTION CO., INC.		20.00		18,460.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		18.00		16,614.00
4	Reece Construction Co, Inc.		23.00		21,229.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		30.01		27,699.23
0033	601(I) 6312	FILTER FABRIC (RIPRAP)	74.000	SY	
	Engineer's Estimate		**2.00**		**148.00**
1	BELK BRIDGE, INC.		3.00		222.00
2	BEACHNER CONSTRUCTION CO., INC.		5.00		370.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00		222.00
4	Reece Construction Co, Inc.		22.00		1,628.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		13.20		976.80
0034	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	70.000	LF	
	Engineer's Estimate		**22.00**		**1,540.00**
1	BELK BRIDGE, INC.		40.00		2,800.00
2	BEACHNER CONSTRUCTION CO., INC.		25.00		1,750.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00		2,100.00
4	Reece Construction Co, Inc.		5.00		350.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		22.00		1,540.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110106

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0035	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	20.000 LF	
	Engineer's Estimate		**20.00**	**400.00**
1	BELK BRIDGE, INC.		40.00	800.00
2	BEACHNER CONSTRUCTION CO., INC.		25.00	500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	300.00
4	Reece Construction Co, Inc.		3.00	60.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		19.80	396.00
0036	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**15,000.00**	**15,000.00**
1	BELK BRIDGE, INC.		8,000.00	8,000.00
2	BEACHNER CONSTRUCTION CO., INC.		6,500.00	6,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		12,000.00	12,000.00
4	Reece Construction Co, Inc.		13,734.00	13,734.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		19,800.00	19,800.00
0037	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	50.000 LF	
	Engineer's Estimate		**18.00**	**900.00**
1	BELK BRIDGE, INC.		16.00	800.00
2	BEACHNER CONSTRUCTION CO., INC.		20.00	1,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		22.00	1,100.00
4	Reece Construction Co, Inc.		20.00	1,000.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		22.00	1,100.00
0038	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	4.000 EA	
	Engineer's Estimate		**1,700.00**	**6,800.00**
1	BELK BRIDGE, INC.		1,350.00	5,400.00
2	BEACHNER CONSTRUCTION CO., INC.		1,300.00	5,200.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,750.00	7,000.00
4	Reece Construction Co, Inc.		1,300.00	5,200.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,430.00	5,720.00
0039	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,325.00**	**9,300.00**
1	BELK BRIDGE, INC.		2,250.00	9,000.00
2	BEACHNER CONSTRUCTION CO., INC.		2,100.00	8,400.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,150.00	8,600.00
4	Reece Construction Co, Inc.		2,100.00	8,400.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		2,310.00	9,240.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003 TRAFFIC				
0040	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.		4,450.00	4,450.00
2	BEACHNER CONSTRUCTION CO., INC.		4,200.00	4,200.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		5,000.00	5,000.00
4	Reece Construction Co, Inc.		4,200.00	4,200.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		4,620.00	4,620.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount

Letting Date: January 20, 2011, 10:30 A.M.

Call Order: 160 **Contract ID:** 110106

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0041	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	BELK BRIDGE, INC.	10,150.00	10,150.00
2	BEACHNER CONSTRUCTION CO., INC.	9,000.00	9,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	7,000.00	7,000.00
4	Reece Construction Co, Inc.	7,600.00	7,600.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	13,530.00	13,530.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0042	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**8,000.00**	**8,000.00**
1	BELK BRIDGE, INC.	2,000.00	2,000.00
2	BEACHNER CONSTRUCTION CO., INC.	4,000.00	4,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	5,000.00	5,000.00
4	Reece Construction Co, Inc.	2,000.00	2,000.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	3,300.00	3,300.00
0043	640(A) 1398	FIELD OFFICE	1.000 EA
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.	500.00	500.00
2	BEACHNER CONSTRUCTION CO., INC.	5,000.00	5,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	3,000.00	3,000.00
4	Reece Construction Co, Inc.	7,500.00	7,500.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	6,600.00	6,600.00
0044	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**44,200.00**	**44,200.00**
1	BELK BRIDGE, INC.	27,500.00	27,500.00
2	BEACHNER CONSTRUCTION CO., INC.	20,750.00	20,750.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	40,000.00	40,000.00
4	Reece Construction Co, Inc.	38,600.00	38,600.00
5	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	45,238.90	45,238.90