Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 490 **Contract ID:** 110115
J/P No.: 27465(04) **Project No.:** IMY-35-2(299)126 3P **Contract Time:**
County: OKLAHOMA
Description: PAVEMENT REHABILITATION (P.C. CONCRETE) I-35: FROM S.E. 15TH STREET, EXTEND NORTH IN OKLAHOMA CITY. PROJECT LENGTH = 0.44 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	694,594.00		
1	Iowa Civil Contracting, Inc.	784,352.00	112.92	100.00
2	PENHALL COMPANY	849,057.50	122.24	108.25
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.	941,674.60	135.57	120.06
4	Interstate Improvement, Inc.	1,135,787.50	163.52	144.81
5	Diamond Surface, Inc.	1,228,342.45	176.84	156.61

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 490 **Contract ID:** 110115

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	303(A) 2100	AGGREGATE BASE TYPE A	100.000	CY	
	Engineer's Estimate		**38.00**		**3,800.00**
1	Iowa Civil Contracting, Inc.		75.50		7,550.00
2	PENHALL COMPANY		25.00		2,500.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		49.35		4,935.00
4	Interstate Improvement, Inc.		50.00		5,000.00
5	Diamond Surface, Inc.		42.40		4,240.00
0002	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	1,000.000	SY	
	Engineer's Estimate		**20.00**		**20,000.00**
1	Iowa Civil Contracting, Inc.		56.86		56,860.00
2	PENHALL COMPANY		70.00		70,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		58.00		58,000.00
4	Interstate Improvement, Inc.		212.00		212,000.00
5	Diamond Surface, Inc.		142.00		142,000.00
0003	414(C) 4425	CONT. REINF. P.C.C. PAVEMENT(PLACEMENT)	150.000	SY	
	Engineer's Estimate		**60.00**		**9,000.00**
1	Iowa Civil Contracting, Inc.		75.00		11,250.00
2	PENHALL COMPANY		95.00		14,250.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		212.00		31,800.00
4	Interstate Improvement, Inc.		362.00		54,300.00
5	Diamond Surface, Inc.		194.00		29,100.00
0004	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	350.000	CY	
	Engineer's Estimate		**400.00**		**140,000.00**
1	Iowa Civil Contracting, Inc.		315.85		110,547.50
2	PENHALL COMPANY		300.00		105,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		490.00		171,500.00
4	Interstate Improvement, Inc.		400.00		140,000.00
5	Diamond Surface, Inc.		518.00		181,300.00
0005	415 6300	CONCRETE JOINT SEALING	42,000.000	LF	
	Engineer's Estimate		**1.00**		**42,000.00**
1	Iowa Civil Contracting, Inc.		1.89		79,380.00
2	PENHALL COMPANY		0.72		30,240.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.50		63,000.00
4	Interstate Improvement, Inc.		2.50		105,000.00
5	Diamond Surface, Inc.		3.67		154,140.00
0006	416 0100	DOWEL BAR RETROFIT	6,900.000	EA	
	Engineer's Estimate		**32.00**		**220,800.00**
1	Iowa Civil Contracting, Inc.		33.13		228,597.00
2	PENHALL COMPANY		32.00		220,800.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		47.40		327,060.00
4	Interstate Improvement, Inc.		35.00		241,500.00
5	Diamond Surface, Inc.		31.60		218,040.00
0007	425 5195	DIAMOND GRINDING CONCRETE PAVEMENT	25,000.000	SY	
	Engineer's Estimate		**4.00**		**100,000.00**
1	Iowa Civil Contracting, Inc.		3.22		80,500.00
2	PENHALL COMPANY		3.25		81,250.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		3.35		83,750.00
4	Interstate Improvement, Inc.		4.00		100,000.00
5	Diamond Surface, Inc.		3.05		76,250.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 490 **Contract ID:** 110115

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	511(B) 4269	EPOXY COATED REINFORCING STEEL	1,000.000	LB	
	Engineer's Estimate		**2.00**		**2,000.00**
1	Iowa Civil Contracting, Inc.		3.00		3,000.00
2	PENHALL COMPANY		1.50		1,500.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		4.60		4,600.00
4	Interstate Improvement, Inc.		0.65		650.00
5	Diamond Surface, Inc.		4.00		4,000.00
0009	619(B) 4727	REMOVAL OF CONCRETE PAVEMENT	1,000.000	SY	
	Engineer's Estimate		**35.00**		**35,000.00**
1	Iowa Civil Contracting, Inc.		36.78		36,780.00
2	PENHALL COMPANY		29.00		29,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		25.50		25,500.00
4	Interstate Improvement, Inc.		25.00		25,000.00
5	Diamond Surface, Inc.		45.10		45,100.00
0010	619(B) 4780	REMOVAL OF GUARDRAIL	75.000	LF	
	Engineer's Estimate		**2.00**		**150.00**
1	Iowa Civil Contracting, Inc.		5.00		375.00
2	PENHALL COMPANY		5.00		375.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		5.25		393.75
4	Interstate Improvement, Inc.		5.00		375.00
5	Diamond Surface, Inc.		5.25		393.75
0011	619(B) 6189	REMOVAL OF EXISTING SLAB	150.000	SY	
	Engineer's Estimate		**50.00**		**7,500.00**
1	Iowa Civil Contracting, Inc.		50.00		7,500.00
2	PENHALL COMPANY		29.00		4,350.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		21.70		3,255.00
4	Interstate Improvement, Inc.		25.00		3,750.00
5	Diamond Surface, Inc.		88.46		13,269.00
0012	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	150.000	LF	
	Engineer's Estimate		**15.00**		**2,250.00**
1	Iowa Civil Contracting, Inc.		20.00		3,000.00
2	PENHALL COMPANY		20.00		3,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		21.00		3,150.00
4	Interstate Improvement, Inc.		20.00		3,000.00
5	Diamond Surface, Inc.		21.00		3,150.00
0013	623(G) 8571	GUARDRAIL END TREATMENT (GET)	1.000	EA	
	Engineer's Estimate		**2,200.00**		**2,200.00**
1	Iowa Civil Contracting, Inc.		3,000.00		3,000.00
2	PENHALL COMPANY		3,000.00		3,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		3,150.00		3,150.00
4	Interstate Improvement, Inc.		3,000.00		3,000.00
5	Diamond Surface, Inc.		3,150.00		3,150.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 490 **Contract ID:** 110115

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0014	623(H) 0940	GUARDRAIL BLOCKOUT REPLACEMENT	775.000	LF	
	Engineer's Estimate		**4.00**		**3,100.00**
1	Iowa Civil Contracting, Inc.		6.35		4,921.25
2	PENHALL COMPANY		6.35		4,921.25
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		6.65		5,153.75
4	Interstate Improvement, Inc.		6.35		4,921.25
5	Diamond Surface, Inc.		6.67		5,169.25
0015	805(A) 8702	REMOVAL OF CLASS C PAVEMENT MARKERS	200.000	EA	
	Engineer's Estimate		**10.00**		**2,000.00**
1	Iowa Civil Contracting, Inc.		30.00		6,000.00
2	PENHALL COMPANY		20.00		4,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		14.30		2,860.00
4	Interstate Improvement, Inc.		40.00		8,000.00
5	Diamond Surface, Inc.		50.00		10,000.00
0016	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	55.000	EA	
	Engineer's Estimate		**12.00**		**660.00**
1	Iowa Civil Contracting, Inc.		6.35		349.25
2	PENHALL COMPANY		6.35		349.25
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		6.70		368.50
4	Interstate Improvement, Inc.		6.35		349.25
5	Diamond Surface, Inc.		6.67		366.85
0017	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	16,000.000	LF	
	Engineer's Estimate		**0.55**		**8,800.00**
1	Iowa Civil Contracting, Inc.		0.50		8,000.00
2	PENHALL COMPANY		0.50		8,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.50		8,000.00
4	Interstate Improvement, Inc.		0.50		8,000.00
5	Diamond Surface, Inc.		0.53		8,480.00
0018	856(A) 8535	TRAFFIC STRIPE(MULTI-POLY.)(6" WIDE)	10,000.000	LF	
	Engineer's Estimate		**0.79**		**7,900.00**
1	Iowa Civil Contracting, Inc.		0.70		7,000.00
2	PENHALL COMPANY		0.70		7,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.73		7,300.00
4	Interstate Improvement, Inc.		0.70		7,000.00
5	Diamond Surface, Inc.		0.74		7,400.00
0019	856(A) 8540	TRAFFIC STRIPE(MULTI-POLY.)(8" WIDE)	3,000.000	LF	
	Engineer's Estimate		**0.75**		**2,250.00**
1	Iowa Civil Contracting, Inc.		1.20		3,600.00
2	PENHALL COMPANY		1.20		3,600.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		1.26		3,780.00
4	Interstate Improvement, Inc.		1.20		3,600.00
5	Diamond Surface, Inc.		1.26		3,780.00
0020	856(A) 8555	TRAFFIC STRIPE(MULTI-POLY.)(24" WIDE)	48.000	LF	
	Engineer's Estimate		**5.00**		**240.00**
1	Iowa Civil Contracting, Inc.		4.00		192.00
2	PENHALL COMPANY		4.00		192.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		4.20		201.60
4	Interstate Improvement, Inc.		4.00		192.00
5	Diamond Surface, Inc.		4.20		201.60

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 490 **Contract ID:** 110115

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0021	856(B) 8525	TRAFFIC STRIPE (MULTI-POLYMER)(SYMBOLS, WORDS. ETC.)	40.000	EA	
	Engineer's Estimate		**200.00**		**8,000.00**
1	Iowa Civil Contracting, Inc.		200.00		8,000.00
2	PENHALL COMPANY		200.00		8,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		210.00		8,400.00
4	Interstate Improvement, Inc.		200.00		8,000.00
5	Diamond Surface, Inc.		210.00		8,400.00
0022	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	8,000.000	LF	
	Engineer's Estimate		**0.50**		**4,000.00**
1	Iowa Civil Contracting, Inc.		0.12		960.00
2	PENHALL COMPANY		0.12		960.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.13		1,040.00
4	Interstate Improvement, Inc.		0.12		960.00
5	Diamond Surface, Inc.		0.13		1,040.00
0023	857(F) 8007	PAVEMENT MARKING REMOVAL(ARROWS)	10.000	EA	
	Engineer's Estimate		**5.00**		**50.00**
1	Iowa Civil Contracting, Inc.		30.00		300.00
2	PENHALL COMPANY		30.00		300.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		31.50		315.00
4	Interstate Improvement, Inc.		30.00		300.00
5	Diamond Surface, Inc.		31.50		315.00
0024	857(F) 8008	PAVEMENT MARKING REMOVAL(WORDS)	10.000	EA	
	Engineer's Estimate		**5.00**		**50.00**
1	Iowa Civil Contracting, Inc.		30.00		300.00
2	PENHALL COMPANY		30.00		300.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		31.50		315.00
4	Interstate Improvement, Inc.		30.00		300.00
5	Diamond Surface, Inc.		31.50		315.00
0025	876(A) 8482	(PL)TRUCK MOUNTED ATTENUATOR	60.000	SD	
	Engineer's Estimate		**3.30**		**198.00**
1	Iowa Civil Contracting, Inc.		12.00		720.00
2	PENHALL COMPANY		12.00		720.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		12.60		756.00
4	Interstate Improvement, Inc.		12.00		720.00
5	Diamond Surface, Inc.		12.60		756.00
0026	880(A) 8812	ARROW DISPLAY(TYPE C)	120.000	SD	
	Engineer's Estimate		**0.55**		**66.00**
1	Iowa Civil Contracting, Inc.		6.00		720.00
2	PENHALL COMPANY		6.00		720.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		6.30		756.00
4	Interstate Improvement, Inc.		6.00		720.00
5	Diamond Surface, Inc.		6.30		756.00
0027	880(B) 8818	CONSTRUCTION SIGNS 0 TO 6.25 SF	1,000.000	SD	
	Engineer's Estimate		**0.50**		**500.00**
1	Iowa Civil Contracting, Inc.		0.30		300.00
2	PENHALL COMPANY		0.30		300.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.32		320.00
4	Interstate Improvement, Inc.		0.30		300.00
5	Diamond Surface, Inc.		0.32		320.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 490 **Contract ID:** 110115

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0028	880(B) 8821	CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF	5,000.000	SD	
	Engineer's Estimate		**0.50**		**2,500.00**
1	Iowa Civil Contracting, Inc.		0.02		100.00
2	PENHALL COMPANY		0.02		100.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.02		100.00
4	Interstate Improvement, Inc.		0.02		100.00
5	Diamond Surface, Inc.		0.05		250.00
0029	880(B) 8824	CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF	5,000.000	SD	
	Engineer's Estimate		**0.50**		**2,500.00**
1	Iowa Civil Contracting, Inc.		0.02		100.00
2	PENHALL COMPANY		0.02		100.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.02		100.00
4	Interstate Improvement, Inc.		0.02		100.00
5	Diamond Surface, Inc.		0.05		250.00
0030	880(C) 8842	CONSTRUCTION BARRICADES(TYPE III)	500.000	SD	
	Engineer's Estimate		**0.50**		**250.00**
1	Iowa Civil Contracting, Inc.		0.02		10.00
2	PENHALL COMPANY		0.02		10.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.02		10.00
4	Interstate Improvement, Inc.		0.02		10.00
5	Diamond Surface, Inc.		0.05		25.00
0031	880(C) 8848	WING BARRICADES	180.000	SD	
	Engineer's Estimate		**0.50**		**90.00**
1	Iowa Civil Contracting, Inc.		5.00		900.00
2	PENHALL COMPANY		5.00		900.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		5.25		945.00
4	Interstate Improvement, Inc.		5.00		900.00
5	Diamond Surface, Inc.		5.25		945.00
0032	880(E) 8860	WARNING LIGHTS(TYPE A)	6,000.000	SD	
	Engineer's Estimate		**0.25**		**1,500.00**
1	Iowa Civil Contracting, Inc.		0.02		120.00
2	PENHALL COMPANY		0.02		120.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.02		120.00
4	Interstate Improvement, Inc.		0.02		120.00
5	Diamond Surface, Inc.		0.05		300.00
0033	880(E) 8872	WARNING LIGHTS(TYPE C)	10,000.000	SD	
	Engineer's Estimate		**0.25**		**2,500.00**
1	Iowa Civil Contracting, Inc.		0.02		200.00
2	PENHALL COMPANY		0.02		200.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.02		200.00
4	Interstate Improvement, Inc.		0.02		200.00
5	Diamond Surface, Inc.		0.05		500.00
0034	880(F) 8878	DRUMS	10,000.000	SD	
	Engineer's Estimate		**0.25**		**2,500.00**
1	Iowa Civil Contracting, Inc.		0.02		200.00
2	PENHALL COMPANY		0.02		200.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.02		200.00
4	Interstate Improvement, Inc.		0.02		200.00
5	Diamond Surface, Inc.		0.05		500.00

Letting Date: January 20, 2011, 10:30 A.M.

Call Order: 490 **Contract ID:** 110115

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0035	880(G) 8890	CHANNELIZER CONES	10,000.000 SD	
	Engineer's Estimate		**0.25**	**2,500.00**
1	Iowa Civil Contracting, Inc.		0.05	500.00
2	PENHALL COMPANY		0.05	500.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		0.05	500.00
4	Interstate Improvement, Inc.		0.05	500.00
5	Diamond Surface, Inc.		0.06	600.00
0036	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	500.000 HOUR	
	Engineer's Estimate		**65.00**	**32,500.00**
1	Iowa Civil Contracting, Inc.		75.00	37,500.00
2	PENHALL COMPANY		55.00	27,500.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		69.60	34,800.00
4	Interstate Improvement, Inc.		50.00	25,000.00
5	Diamond Surface, Inc.		125.00	62,500.00
0037	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	120.000 SD	
	Engineer's Estimate		**2.00**	**240.00**
1	Iowa Civil Contracting, Inc.		40.00	4,800.00
2	PENHALL COMPANY		40.00	4,800.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		42.00	5,040.00
4	Interstate Improvement, Inc.		40.00	4,800.00
5	Diamond Surface, Inc.		42.00	5,040.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**		
0038	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**25,000.00**	**25,000.00**
1	Iowa Civil Contracting, Inc.		70,220.00	70,220.00
2	PENHALL COMPANY		210,000.00	210,000.00
3	CHESTER BROSS CONSTRUCTION COMPANY/C.B. EQUIPMENT, INC.		80,000.00	80,000.00
4	Interstate Improvement, Inc.		166,920.00	166,920.00
5	Diamond Surface, Inc.		236,000.00	236,000.00