Letting Date: February 17, 2011, 10:30 A.M.
Call Order: 420 **Contract ID:** 110118
J/P No.: 28296(04) **Project No.:** NHY-014N(091)3P **Contract Time:**
County: OKMULGEE
Description: RESURFACE (UTBWC) US-75: FROM SH-16 EXTEND NORTH. PROJECT LENGTH = 8.0 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	657,001.87	64.66	100.00
2	Paragon Contractors, LLC	730,408.00	71.89	111.17
3	BECCO CONTRACTORS, INC.	843,227.00	82.99	128.34
4	GLOVER & ASSOCIATES, INC.	879,588.00	86.57	133.88

Letting Date: February 17, 2011, 10:30 A.M.
Call Order: 420 **Contract ID:** 110118

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	404(G) 4845	ULTRA-THIN BONDED WEARING COURSE, TYPE C	5,544.000 TON	
	Engineer's Estimate		**148.81**	**825,002.64**
1	APAC-CENTRAL, INC.		91.52	507,386.88
2	Paragon Contractors, LLC		108.00	598,752.00
3	BECCO CONTRACTORS, INC.		123.00	681,912.00
4	GLOVER & ASSOCIATES, INC.		127.00	704,088.00
0002	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	30.000 TON	
	Engineer's Estimate		**115.00**	**3,450.00**
1	APAC-CENTRAL, INC.		234.01	7,020.30
2	Paragon Contractors, LLC		195.00	5,850.00
3	BECCO CONTRACTORS, INC.		100.00	3,000.00
4	GLOVER & ASSOCIATES, INC.		100.00	3,000.00
0003	412 5267	COLD MILLING PAVEMENT	113,000.000 SY	
	Engineer's Estimate		**1.00**	**113,000.00**
1	APAC-CENTRAL, INC.		0.53	59,890.00
2	Paragon Contractors, LLC		0.55	62,150.00
3	BECCO CONTRACTORS, INC.		0.80	90,400.00
4	GLOVER & ASSOCIATES, INC.		0.96	108,480.00
0004	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	85,000.000 LF	
	Engineer's Estimate		**0.25**	**21,250.00**
1	APAC-CENTRAL, INC.		0.27	22,950.00
2	Paragon Contractors, LLC		0.11	9,350.00
3	BECCO CONTRACTORS, INC.		0.09	7,650.00
4	GLOVER & ASSOCIATES, INC.		0.09	7,650.00
0005	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	96,000.000 LF	
	Engineer's Estimate		**0.43**	**41,280.00**
1	APAC-CENTRAL, INC.		0.40	38,400.00
2	Paragon Contractors, LLC		0.43	41,280.00
3	BECCO CONTRACTORS, INC.		0.44	42,240.00
4	GLOVER & ASSOCIATES, INC.		0.40	38,400.00
0006	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	11.000 EA	
	Engineer's Estimate		**90.00**	**990.00**
1	APAC-CENTRAL, INC.		100.34	1,103.74
2	Paragon Contractors, LLC		106.00	1,166.00
3	BECCO CONTRACTORS, INC.		110.00	1,210.00
4	GLOVER & ASSOCIATES, INC.		120.00	1,320.00
0007	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	11.000 EA	
	Engineer's Estimate		**100.00**	**1,100.00**
1	APAC-CENTRAL, INC.		150.51	1,655.61
2	Paragon Contractors, LLC		160.00	1,760.00
3	BECCO CONTRACTORS, INC.		165.00	1,815.00
4	GLOVER & ASSOCIATES, INC.		150.00	1,650.00
0008	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	APAC-CENTRAL, INC.		18,595.34	18,595.34
2	Paragon Contractors, LLC		10,100.00	10,100.00
3	BECCO CONTRACTORS, INC.		15,000.00	15,000.00
4	GLOVER & ASSOCIATES, INC.		15,000.00	15,000.00

Letting Date: February 17, 2011, 10:30 A.M.
Call Order: 420 **Contract ID:** 110118