Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 520 **Contract ID:** 110127
J/P No.: 28235(04) **Project No.:** STPY-160B(209)3P **Contract Time:**
County: PAYNE
Description: RESURFACE (ASPHALT) SH-33: FROM THE US-177 NORTH JUNCTION, EXTEND EAST. PROJECT LENGTH = 1.54 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	600,990.00		
1	THE QUAPAW COMPANY	603,614.00	100.44	100.00
2	APAC-CENTRAL, INC.	739,680.70	123.08	122.54
3	K & K CONTRACTING, INC.	958,427.62	159.47	158.78

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 520 **Contract ID:** 110127

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	202(D) 4781	UNCLASSIFIED BORROW (TOPSOIL)	1,000.000 CY	
	Engineer's Estimate		**5.00**	**5,000.00**
1	THE QUAPAW COMPANY		4.00	4,000.00
2	APAC-CENTRAL, INC.		10.00	10,000.00
3	K & K CONTRACTING, INC.		6.50	6,500.00
0002	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	7,200.000 TON	
	Engineer's Estimate		**67.00**	**482,400.00**
1	THE QUAPAW COMPANY		67.10	483,120.00
2	APAC-CENTRAL, INC.		79.20	570,240.00
3	K & K CONTRACTING, INC.		106.29	765,288.00
0003	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,200.000 TON	
	Engineer's Estimate		**62.00**	**74,400.00**
1	THE QUAPAW COMPANY		56.90	68,280.00
2	APAC-CENTRAL, INC.		71.00	85,200.00
3	K & K CONTRACTING, INC.		104.44	125,328.00
0004	412 5267	COLD MILLING PAVEMENT	3,000.000 SY	
	Engineer's Estimate		**3.00**	**9,000.00**
1	THE QUAPAW COMPANY		3.75	11,250.00
2	APAC-CENTRAL, INC.		2.81	8,430.00
3	K & K CONTRACTING, INC.		5.12	15,360.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 TRAFFIC				
0005	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	40,000.000 LF	
	Engineer's Estimate		**0.45**	**18,000.00**
1	THE QUAPAW COMPANY		0.50	20,000.00
2	APAC-CENTRAL, INC.		0.45	18,000.00
3	K & K CONTRACTING, INC.		0.69	27,600.00
0006	855(A) 8813	TRAFFIC STRIPE(PLASTIC)(6" WIDE)	2,000.000 LF	
	Engineer's Estimate		**0.60**	**1,200.00**
1	THE QUAPAW COMPANY		1.40	2,800.00
2	APAC-CENTRAL, INC.		1.32	2,640.00
3	K & K CONTRACTING, INC.		1.03	2,060.00
0007	855(A) 8814	TRAFFIC STRIPE(PLASTIC)(8" WIDE)	1,000.000 LF	
	Engineer's Estimate		**1.00**	**1,000.00**
1	THE QUAPAW COMPANY		0.60	600.00
2	APAC-CENTRAL, INC.		0.58	580.00
3	K & K CONTRACTING, INC.		2.75	2,750.00
0008	855(A) 8825	TRAFFIC STRIPE(PLASTIC)(24" WIDE)	240.000 LF	
	Engineer's Estimate		**5.00**	**1,200.00**
1	THE QUAPAW COMPANY		5.00	1,200.00
2	APAC-CENTRAL, INC.		4.76	1,142.40
3	K & K CONTRACTING, INC.		8.25	1,980.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 520 **Contract ID:** 110127

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0009	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	24.000	EA	
	Engineer's Estimate		**75.00**		**1,800.00**
1	THE QUAPAW COMPANY		80.00		1,920.00
2	APAC-CENTRAL, INC.		79.35		1,904.40
3	K & K CONTRACTING, INC.		89.38		2,145.12
0010	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	2.000	EA	
	Engineer's Estimate		**300.00**		**600.00**
1	THE QUAPAW COMPANY		170.00		340.00
2	APAC-CENTRAL, INC.		163.99		327.98
3	K & K CONTRACTING, INC.		105.00		210.00
0011	857(F) 8006	PAVEMENT MARKING REMOVAL(TRAFFIC STRIPE)	240.000	LF	
	Engineer's Estimate		**1.00**		**240.00**
1	THE QUAPAW COMPANY		0.60		144.00
2	APAC-CENTRAL, INC.		0.53		127.20
3	K & K CONTRACTING, INC.		1.35		324.00
0012	857(F) 8007	PAVEMENT MARKING REMOVAL(ARROWS)	22.000	EA	
	Engineer's Estimate		**50.00**		**1,100.00**
1	THE QUAPAW COMPANY		40.00		880.00
2	APAC-CENTRAL, INC.		37.03		814.66
3	K & K CONTRACTING, INC.		27.50		605.00
0013	857(F) 8008	PAVEMENT MARKING REMOVAL(WORDS)	1.000	EA	
	Engineer's Estimate		**50.00**		**50.00**
1	THE QUAPAW COMPANY		80.00		80.00
2	APAC-CENTRAL, INC.		74.06		74.06
3	K & K CONTRACTING, INC.		27.50		27.50
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	THE QUAPAW COMPANY		9,000.00		9,000.00
2	APAC-CENTRAL, INC.		40,200.00		40,200.00
3	K & K CONTRACTING, INC.		8,250.00		8,250.00