Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 650 **Contract ID:** 110140
J/P No.: 27603(04) **Project No.:** SSR-166A(253)SR **Contract Time:**
County: ROGERS
Description: RESURFACE (ASPHALT) SH-66: FROM 6.45 MILES NORTH OF THE I-44 JUNCTION, EXTEND NORTHEAST. PROJECT LENGTH = 4.06 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Paragon Contractors, LLC	2,959,790.14	90.09	100.00
2	BECCO CONTRACTORS, INC.	2,987,297.30	90.93	100.93
	Engineer's Estimate	3,285,329.40		
3	APAC-CENTRAL, INC.	3,343,040.18	101.76	112.95

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 650 **Contract ID:** 110140

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	303(B) 2110	AGGREGATE BASE TYPE B	667.000	CY
	Engineer's Estimate		**42.00**	**28,014.00**
1	Paragon Contractors, LLC		34.00	22,678.00
2	BECCO CONTRACTORS, INC.		35.00	23,345.00
3	APAC-CENTRAL, INC.		30.00	20,010.00
0002	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,465.000	TON
	Engineer's Estimate		**25.00**	**36,625.00**
1	Paragon Contractors, LLC		17.00	24,905.00
2	BECCO CONTRACTORS, INC.		20.00	29,300.00
3	APAC-CENTRAL, INC.		29.76	43,598.40
0003	409(A) 4242	FABRIC REINFORCEMENT	145,974.000	SY
	Engineer's Estimate		**2.35**	**343,038.90**
1	Paragon Contractors, LLC		2.80	408,727.20
2	BECCO CONTRACTORS, INC.		2.70	394,129.80
3	APAC-CENTRAL, INC.		2.75	401,428.50
0004	411(C) 5950	SUPERPAVE, TYPE S4(PG 76-28 OK)	31,268.000	TON
	Engineer's Estimate		**70.00**	**2,188,760.00**
1	Paragon Contractors, LLC		62.80	1,963,630.40
2	BECCO CONTRACTORS, INC.		60.00	1,876,080.00
3	APAC-CENTRAL, INC.		66.90	2,091,829.20
0005	411(H) 6210	SUPERPAVE, TYPE S3(PATCH)(PG64-22OK)	200.000	TON
	Engineer's Estimate		**100.00**	**20,000.00**
1	Paragon Contractors, LLC		188.00	37,600.00
2	BECCO CONTRACTORS, INC.		120.00	24,000.00
3	APAC-CENTRAL, INC.		226.23	45,246.00
0006	411(I) 6310	SUPERPAVE, TYPE S4(PATCH)(PG64-22OK)	200.000	TON
	Engineer's Estimate		**125.00**	**25,000.00**
1	Paragon Contractors, LLC		198.00	39,600.00
2	BECCO CONTRACTORS, INC.		130.00	26,000.00
3	APAC-CENTRAL, INC.		230.38	46,076.00
0007	412 5267	COLD MILLING PAVEMENT	145,974.000	SY
	Engineer's Estimate		**1.75**	**255,454.50**
1	Paragon Contractors, LLC		1.80	262,753.20
2	BECCO CONTRACTORS, INC.		0.80	116,779.20
3	APAC-CENTRAL, INC.		1.60	233,558.40
0008	414(E) 0225	FULL DEPTH P.C. CONCRETE PATCHING(PLACEMENT ONLY)	4,000.000	SY
	Engineer's Estimate		**40.00**	**160,000.00**
1	Paragon Contractors, LLC		17.00	68,000.00
2	BECCO CONTRACTORS, INC.		40.00	160,000.00
3	APAC-CENTRAL, INC.		74.30	297,200.00
0009	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	296.000	CY
	Engineer's Estimate		**125.00**	**37,000.00**
1	Paragon Contractors, LLC		129.00	38,184.00
2	BECCO CONTRACTORS, INC.		180.00	53,280.00
3	APAC-CENTRAL, INC.		126.52	37,449.92

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 650 **Contract ID:** 110140

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0010	805(A) 8702	REMOVAL OF CLASS C PAVEMENT MARKERS	645.000 EA
	Engineer's Estimate	**20.00**	**12,900.00**
1	Paragon Contractors, LLC	6.00	3,870.00
2	BECCO CONTRACTORS, INC.	3.00	1,935.00
3	APAC-CENTRAL, INC.	2.34	1,509.30
0011	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	101,974.000 LF
	Engineer's Estimate	**0.50**	**50,987.00**
1	Paragon Contractors, LLC	0.41	41,809.34
2	BECCO CONTRACTORS, INC.	0.45	45,888.30
3	APAC-CENTRAL, INC.	0.40	40,789.60
0012	855(B) 8818	TRAFFIC STRIPE(PLASTIC)(ARROWS)	62.000 EA
	Engineer's Estimate	**150.00**	**9,300.00**
1	Paragon Contractors, LLC	114.00	7,068.00
2	BECCO CONTRACTORS, INC.	100.00	6,200.00
3	APAC-CENTRAL, INC.	90.74	5,625.88
0013	855(B) 8821	TRAFFIC STRIPE(PLASTIC)(WORDS)	31.000 EA
	Engineer's Estimate	**150.00**	**4,650.00**
1	Paragon Contractors, LLC	15.00	465.00
2	BECCO CONTRACTORS, INC.	160.00	4,960.00
3	APAC-CENTRAL, INC.	151.24	4,688.44
0014	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**50,000.00**	**50,000.00**
1	Paragon Contractors, LLC	10,500.00	10,500.00
2	BECCO CONTRACTORS, INC.	205,000.00	205,000.00
3	APAC-CENTRAL, INC.	41,366.54	41,366.54
0015	880(L) 8911	TRAFFIC SURVEILLANCE, POLICE	480.000 HOUR
	Engineer's Estimate	**120.00**	**57,600.00**
1	Paragon Contractors, LLC	55.00	26,400.00
2	BECCO CONTRACTORS, INC.	35.00	16,800.00
3	APAC-CENTRAL, INC.	60.49	29,035.20
0016	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	240.000 SD
	Engineer's Estimate	**25.00**	**6,000.00**
1	Paragon Contractors, LLC	15.00	3,600.00
2	BECCO CONTRACTORS, INC.	15.00	3,600.00
3	APAC-CENTRAL, INC.	15.12	3,628.80