Letting Date: January 20, 2011, 10:30 A.M.

Call Order: 591 **Contract ID:** 110164

J/P No.: 28209(04) **Project No.:** STPY-163B(350)3P **Contract Time:**
28209(05) STPY-163B(351)3P
28209(06) STPY-163B(352)3P

County: POTTAWATOMIE

Description: RESURFACE (UTBWC) US-177: FROM THE SH-39 JUNCTION, EXTEND NORTH. PROJECT LENGTH = 19.01 MILES

	VENDORNAME	PROPOSALITEMTO		
1	HASKELL LEMON CONSTRUCTION CO.	1,955,645.51	80.35	100.00
2	Overland Corporation	2,395,433.25	98.42	122.49
	Engineer's Estimate	2,433,869.36		
3	THE CUMMINS CONSTRUCTION CO., INC.	2,535,503.41	104.18	129.65

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 591 **Contract ID:** 110164

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY - STPY-163B(350)3P**			
0001	209 0120	MACHINE GRADING	2,695.000 LF	
	Engineer's Estimate		**6.00**	**16,170.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.15	8,489.25
2	Overland Corporation		8.60	23,177.00
3	THE CUMMINS CONSTRUCTION CO., INC.		11.55	31,127.25
0002	404(G) 4845	ULTRA-THIN BONDED WEARING COURSE, TYPE C	4,561.000 TON	
	Engineer's Estimate		**110.00**	**501,710.00**
1	HASKELL LEMON CONSTRUCTION CO.		91.50	417,331.50
2	Overland Corporation		110.50	503,990.50
3	THE CUMMINS CONSTRUCTION CO., INC.		113.50	517,673.50
0003	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	366.000 TON	
	Engineer's Estimate		**80.00**	**29,280.00**
1	HASKELL LEMON CONSTRUCTION CO.		64.00	23,424.00
2	Overland Corporation		89.50	32,757.00
3	THE CUMMINS CONSTRUCTION CO., INC.		121.65	44,523.90
0004	619(B) 4780	REMOVAL OF GUARDRAIL	2,950.000 LF	
	Engineer's Estimate		**3.00**	**8,850.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.50	4,425.00
2	Overland Corporation		2.00	5,900.00
3	THE CUMMINS CONSTRUCTION CO., INC.		2.10	6,195.00
0005	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	2,450.000 LF	
	Engineer's Estimate		**18.00**	**44,100.00**
1	HASKELL LEMON CONSTRUCTION CO.		15.50	37,975.00
2	Overland Corporation		15.25	37,362.50
3	THE CUMMINS CONSTRUCTION CO., INC.		14.80	36,260.00
0006	623(F) 6030	GUARDRAIL ANCHOR UNIT (TYPE B)	9.000 EA	
	Engineer's Estimate		**650.00**	**5,850.00**
1	HASKELL LEMON CONSTRUCTION CO.		500.00	4,500.00
2	Overland Corporation		450.00	4,050.00
3	THE CUMMINS CONSTRUCTION CO., INC.		415.30	3,737.70
0007	623(G) 8571	GUARDRAIL END TREATMENT (GET)	9.000 EA	
	Engineer's Estimate		**2,200.00**	**19,800.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,100.00	18,900.00
2	Overland Corporation		2,050.00	18,450.00
3	THE CUMMINS CONSTRUCTION CO., INC.		2,077.00	18,693.00
0008	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	131,393.000 LF	
	Engineer's Estimate		**0.46**	**60,440.78**
1	HASKELL LEMON CONSTRUCTION CO.		0.31	40,731.83
2	Overland Corporation		0.30	39,417.90
3	THE CUMMINS CONSTRUCTION CO., INC.		0.31	40,731.83
0009	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**8,500.00**	**8,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		5,000.00	5,000.00
2	Overland Corporation		11,900.00	11,900.00
3	THE CUMMINS CONSTRUCTION CO., INC.		4,155.00	4,155.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 591 **Contract ID:** 110164

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**ROADWAY - STPY-163B(351)3P**				
0010	209 0120	MACHINE GRADING	7,975.000	LF	
	Engineer's Estimate		**6.00**		**47,850.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.15		25,121.25
2	Overland Corporation		8.60		68,585.00
3	THE CUMMINS CONSTRUCTION CO., INC.		11.55		92,111.25
0011	404(G) 4845	ULTRA-THIN BONDED WEARING COURSE, TYPE C	4,388.000	TON	
	Engineer's Estimate		**110.00**		**482,680.00**
1	HASKELL LEMON CONSTRUCTION CO.		91.50		401,502.00
2	Overland Corporation		110.50		484,874.00
3	THE CUMMINS CONSTRUCTION CO., INC.		113.50		498,038.00
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	1,260.000	TON	
	Engineer's Estimate		**80.00**		**100,800.00**
1	HASKELL LEMON CONSTRUCTION CO.		64.00		80,640.00
2	Overland Corporation		89.50		112,770.00
3	THE CUMMINS CONSTRUCTION CO., INC.		121.65		153,279.00
0013	619(B) 4780	REMOVAL OF GUARDRAIL	6,650.000	LF	
	Engineer's Estimate		**3.00**		**19,950.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.50		9,975.00
2	Overland Corporation		2.00		13,300.00
3	THE CUMMINS CONSTRUCTION CO., INC.		2.10		13,965.00
0014	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	7,250.000	LF	
	Engineer's Estimate		**18.00**		**130,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		15.50		112,375.00
2	Overland Corporation		15.25		110,562.50
3	THE CUMMINS CONSTRUCTION CO., INC.		14.80		107,300.00
0015	623(F) 6030	GUARDRAIL ANCHOR UNIT (TYPE B)	18.000	EA	
	Engineer's Estimate		**650.00**		**11,700.00**
1	HASKELL LEMON CONSTRUCTION CO.		500.00		9,000.00
2	Overland Corporation		450.00		8,100.00
3	THE CUMMINS CONSTRUCTION CO., INC.		415.30		7,475.40
0016	623(G) 8571	GUARDRAIL END TREATMENT (GET)	18.000	EA	
	Engineer's Estimate		**2,200.00**		**39,600.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,100.00		37,800.00
2	Overland Corporation		2,050.00		36,900.00
3	THE CUMMINS CONSTRUCTION CO., INC.		2,077.00		37,386.00
0017	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	119,880.000	LF	
	Engineer's Estimate		**0.46**		**55,144.80**
1	HASKELL LEMON CONSTRUCTION CO.		0.31		37,162.80
2	Overland Corporation		0.30		35,964.00
3	THE CUMMINS CONSTRUCTION CO., INC.		0.31		37,162.80
0018	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**8,500.00**		**8,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		5,000.00		5,000.00
2	Overland Corporation		17,000.00		17,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		4,155.00		4,155.00

Letting Date: January 20, 2011, 10:30 A.M.
Call Order: 591 **Contract ID:** 110164

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**ROADWAY - STPY-163B(352)3P**			
0019	209 0120	MACHINE GRADING	5,527.000 LF	
	Engineer's Estimate		**6.00**	**33,162.00**
1	HASKELL LEMON CONSTRUCTION CO.		3.15	17,410.05
2	Overland Corporation		8.60	47,532.20
3	THE CUMMINS CONSTRUCTION CO., INC.		11.55	63,836.85
0020	404(G) 4845	ULTRA-THIN BONDED WEARING COURSE, TYPE C	4,964.000 TON	
	Engineer's Estimate		**110.00**	**546,040.00**
1	HASKELL LEMON CONSTRUCTION CO.		91.50	454,206.00
2	Overland Corporation		110.50	548,522.00
3	THE CUMMINS CONSTRUCTION CO., INC.		113.50	563,414.00
0021	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	701.000 TON	
	Engineer's Estimate		**80.00**	**56,080.00**
1	HASKELL LEMON CONSTRUCTION CO.		64.00	44,864.00
2	Overland Corporation		89.50	62,739.50
3	THE CUMMINS CONSTRUCTION CO., INC.		137.00	96,037.00
0022	619(B) 4780	REMOVAL OF GUARDRAIL	6,775.000 LF	
	Engineer's Estimate		**3.00**	**20,325.00**
1	HASKELL LEMON CONSTRUCTION CO.		1.50	10,162.50
2	Overland Corporation		2.00	13,550.00
3	THE CUMMINS CONSTRUCTION CO., INC.		2.10	14,227.50
0023	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	5,025.000 LF	
	Engineer's Estimate		**18.00**	**90,450.00**
1	HASKELL LEMON CONSTRUCTION CO.		15.50	77,887.50
2	Overland Corporation		15.25	76,631.25
3	THE CUMMINS CONSTRUCTION CO., INC.		14.80	74,370.00
0024	623(F) 6030	GUARDRAIL ANCHOR UNIT (TYPE B)	12.000 EA	
	Engineer's Estimate		**650.00**	**7,800.00**
1	HASKELL LEMON CONSTRUCTION CO.		500.00	6,000.00
2	Overland Corporation		450.00	5,400.00
3	THE CUMMINS CONSTRUCTION CO., INC.		415.30	4,983.60
0025	623(G) 8571	GUARDRAIL END TREATMENT (GET)	11.000 EA	
	Engineer's Estimate		**2,200.00**	**24,200.00**
1	HASKELL LEMON CONSTRUCTION CO.		2,100.00	23,100.00
2	Overland Corporation		2,050.00	22,550.00
3	THE CUMMINS CONSTRUCTION CO., INC.		2,077.00	22,847.00
0026	856(A) 8530	TRAFFIC STRIPE(MULTI-POLYMER)(4" WIDE)	121,493.000 LF	
	Engineer's Estimate		**0.46**	**55,886.78**
1	HASKELL LEMON CONSTRUCTION CO.		0.31	37,662.83
2	Overland Corporation		0.30	36,447.90
3	THE CUMMINS CONSTRUCTION CO., INC.		0.31	37,662.83
0027	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**8,500.00**	**8,500.00**
1	HASKELL LEMON CONSTRUCTION CO.		5,000.00	5,000.00
2	Overland Corporation		17,000.00	17,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		4,155.00	4,155.00