Letting Date: March 17, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110179
J/P No.: 24339(04) **Project No.:** BRF-123C(055)CI **Contract Time:**
County: ELLIS
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-056): OVER A TRIBUTARY OF LONG CREEK, 5.75 MI WEST OF THE US-283 JUNCTION. PROJECT LENGTH = 0.207 MILES

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	445,398.60		
1	SEWELL BROS., INC.	508,780.11	114.23	100.00
2	K & R BUILDERS, INC.	552,886.25	124.13	108.67
3	L & M Contractors, Inc.	552,936.87	124.14	108.68
4	Reece Construction Co, Inc.	561,593.00	126.09	110.38
5	EARTH BUILDERS, L.P.	674,463.30	151.43	132.56

Letting Date: March 17, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110179

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0001 ROADWAY			
0001	202(G) 0185	EARTHWORK	1.000 LSUM
	Engineer's Estimate		**15,000.00** / **15,000.00**
1	SEWELL BROS., INC.		25,000.00 / 25,000.00
2	K & R BUILDERS, INC.		34,560.00 / 34,560.00
3	L & M Contractors, Inc.		23,000.00 / 23,000.00
4	Reece Construction Co, Inc.		20,000.00 / 20,000.00
5	EARTH BUILDERS, L.P.		25,000.00 / 25,000.00
0002	223 2801	TEMPORARY SILT FENCE	1,200.000 LF
	Engineer's Estimate		**2.50** / **3,000.00**
1	SEWELL BROS., INC.		1.40 / 1,680.00
2	K & R BUILDERS, INC.		1.45 / 1,740.00
3	L & M Contractors, Inc.		1.29 / 1,548.00
4	Reece Construction Co, Inc.		1.29 / 1,548.00
5	EARTH BUILDERS, L.P.		1.50 / 1,800.00
0003	230(A) 2806	SOLID SLAB SODDING	7,650.000 SY
	Engineer's Estimate		**3.00** / **22,950.00**
1	SEWELL BROS., INC.		1.20 / 9,180.00
2	K & R BUILDERS, INC.		1.25 / 9,562.50
3	L & M Contractors, Inc.		1.09 / 8,338.50
4	Reece Construction Co, Inc.		1.09 / 8,338.50
5	EARTH BUILDERS, L.P.		1.50 / 11,475.00
0004	233(A) 2817	VEGETATIVE MULCHING	1.580 AC
	Engineer's Estimate		**400.00** / **632.00**
1	SEWELL BROS., INC.		325.00 / 513.50
2	K & R BUILDERS, INC.		295.00 / 466.10
3	L & M Contractors, Inc.		295.00 / 466.10
4	Reece Construction Co, Inc.		298.00 / 470.84
5	EARTH BUILDERS, L.P.		400.00 / 632.00
0005	303 5912	AGGREGATE BASE	908.000 TON
	Engineer's Estimate		**30.00** / **27,240.00**
1	SEWELL BROS., INC.		41.00 / 37,228.00
2	K & R BUILDERS, INC.		44.04 / 39,988.32
3	L & M Contractors, Inc.		40.00 / 36,320.00
4	Reece Construction Co, Inc.		62.00 / 56,296.00
5	EARTH BUILDERS, L.P.		48.00 / 43,584.00
0006	407 0250	TACK COAT	274.000 GAL
	Engineer's Estimate		**3.00** / **822.00**
1	SEWELL BROS., INC.		4.50 / 1,233.00
2	K & R BUILDERS, INC.		5.00 / 1,370.00
3	L & M Contractors, Inc.		4.00 / 1,096.00
4	Reece Construction Co, Inc.		3.00 / 822.00
5	EARTH BUILDERS, L.P.		10.00 / 2,740.00
0007	411(S3) 5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	292.000 TON
	Engineer's Estimate		**70.00** / **20,440.00**
1	SEWELL BROS., INC.		135.00 / 39,420.00
2	K & R BUILDERS, INC.		129.00 / 37,668.00
3	L & M Contractors, Inc.		111.10 / 32,441.20
4	Reece Construction Co, Inc.		110.00 / 32,120.00
5	EARTH BUILDERS, L.P.		165.00 / 48,180.00

Letting Date: March 17, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110179

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0008	411(S4) 5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	289.000	TON
	Engineer's Estimate		**70.00**	**20,230.00**
1	SEWELL BROS., INC.		135.00	39,015.00
2	K & R BUILDERS, INC.		132.00	38,148.00
3	L & M Contractors, Inc.		114.50	33,090.50
4	Reece Construction Co, Inc.		115.00	33,235.00
5	EARTH BUILDERS, L.P.		165.00	47,685.00
0009	509(D) 0325	CLASS C CONCRETE	127.000	CY
	Engineer's Estimate		**275.00**	**34,925.00**
1	SEWELL BROS., INC.		275.00	34,925.00
2	K & R BUILDERS, INC.		350.00	44,450.00
3	L & M Contractors, Inc.		200.00	25,400.00
4	Reece Construction Co, Inc.		276.00	35,052.00
5	EARTH BUILDERS, L.P.		450.00	57,150.00
0010	613(CC) 7188	TYPE C4 CULVERT END TREATMENT	2.000	EA
	Engineer's Estimate		**1,000.00**	**2,000.00**
1	SEWELL BROS., INC.		1,025.00	2,050.00
2	K & R BUILDERS, INC.		1,525.00	3,050.00
3	L & M Contractors, Inc.		2,500.00	5,000.00
4	Reece Construction Co, Inc.		2,824.00	5,648.00
5	EARTH BUILDERS, L.P.		1,500.00	3,000.00
0011	613(D) 4530	42" X 29" CORR. GALV. STEEL PIPE ARCH	56.000	LF
	Engineer's Estimate		**35.00**	**1,960.00**
1	SEWELL BROS., INC.		54.00	3,024.00
2	K & R BUILDERS, INC.		42.00	2,352.00
3	L & M Contractors, Inc.		35.00	1,960.00
4	Reece Construction Co, Inc.		68.00	3,808.00
5	EARTH BUILDERS, L.P.		80.00	4,480.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0012	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	104.000	CY
	Engineer's Estimate		**15.00**	**1,560.00**
1	SEWELL BROS., INC.		10.00	1,040.00
2	K & R BUILDERS, INC.		9.00	936.00
3	L & M Contractors, Inc.		15.00	1,560.00
4	Reece Construction Co, Inc.		25.00	2,600.00
5	EARTH BUILDERS, L.P.		20.00	2,080.00
0013	501(D) 6353	UNCLASSIFIED BACKFILL	118.000	CY
	Engineer's Estimate		**15.00**	**1,770.00**
1	SEWELL BROS., INC.		10.00	1,180.00
2	K & R BUILDERS, INC.		11.33	1,336.94
3	L & M Contractors, Inc.		25.00	2,950.00
4	Reece Construction Co, Inc.		25.00	2,950.00
5	EARTH BUILDERS, L.P.		20.00	2,360.00

Letting Date: March 17, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110179

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0014	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	296.670	LF	
	Engineer's Estimate		**180.00**		**53,400.60**
1	SEWELL BROS., INC.		183.00		54,290.61
2	K & R BUILDERS, INC.		181.00		53,697.27
3	L & M Contractors, Inc.		185.00		54,883.95
4	Reece Construction Co, Inc.		214.00		63,487.38
5	EARTH BUILDERS, L.P.		190.00		56,367.30
0015	504(E) 1380	CONCRETE RAIL (TR1)	231.000	LF	
	Engineer's Estimate		**55.00**		**12,705.00**
1	SEWELL BROS., INC.		55.00		12,705.00
2	K & R BUILDERS, INC.		68.00		15,708.00
3	L & M Contractors, Inc.		65.00		15,015.00
4	Reece Construction Co, Inc.		74.00		17,094.00
5	EARTH BUILDERS, L.P.		70.00		16,170.00
0016	506(A) 1322	STRUCTURAL STEEL	1,620.000	LB	
	Engineer's Estimate		**2.50**		**4,050.00**
1	SEWELL BROS., INC.		5.00		8,100.00
2	K & R BUILDERS, INC.		3.30		5,346.00
3	L & M Contractors, Inc.		5.00		8,100.00
4	Reece Construction Co, Inc.		4.00		6,480.00
5	EARTH BUILDERS, L.P.		5.00		8,100.00
0017	509(A) 1326	CLASS AA CONCRETE	58.300	CY	
	Engineer's Estimate		**450.00**		**26,235.00**
1	SEWELL BROS., INC.		600.00		34,980.00
2	K & R BUILDERS, INC.		550.00		32,065.00
3	L & M Contractors, Inc.		655.00		38,186.50
4	Reece Construction Co, Inc.		676.00		39,410.80
5	EARTH BUILDERS, L.P.		900.00		52,470.00
0018	509(B) 1328	CLASS A CONCRETE	78.840	CY	
	Engineer's Estimate		**400.00**		**31,536.00**
1	SEWELL BROS., INC.		550.00		43,362.00
2	K & R BUILDERS, INC.		585.00		46,121.40
3	L & M Contractors, Inc.		655.00		51,640.20
4	Reece Construction Co, Inc.		542.00		42,731.28
5	EARTH BUILDERS, L.P.		900.00		70,956.00
0019	511(A) 1332	REINFORCING STEEL	23,044.000	LB	
	Engineer's Estimate		**0.75**		**17,283.00**
1	SEWELL BROS., INC.		1.00		23,044.00
2	K & R BUILDERS, INC.		0.88		20,278.72
3	L & M Contractors, Inc.		0.93		21,430.92
4	Reece Construction Co, Inc.		0.80		18,435.20
5	EARTH BUILDERS, L.P.		1.00		23,044.00
0020	514(A) 6010	PILES, FURNISHED (HP 10X42)	320.000	LF	
	Engineer's Estimate		**30.00**		**9,600.00**
1	SEWELL BROS., INC.		25.00		8,000.00
2	K & R BUILDERS, INC.		27.00		8,640.00
3	L & M Contractors, Inc.		30.00		9,600.00
4	Reece Construction Co, Inc.		31.00		9,920.00
5	EARTH BUILDERS, L.P.		24.00		7,680.00

Letting Date: March 17, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110179

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0021	514(A) 6011	PILES, FURNISHED (HP 12X53)	1,120.000	LF	
	Engineer's Estimate		**38.00**		**42,560.00**
1	SEWELL BROS., INC.		33.00		36,960.00
2	K & R BUILDERS, INC.		36.00		40,320.00
3	L & M Contractors, Inc.		35.00		39,200.00
4	Reece Construction Co, Inc.		39.00		43,680.00
5	EARTH BUILDERS, L.P.		28.00		31,360.00
0022	514(B) 6292	PILES, DRIVEN (HP 10X42)	320.000	LF	
	Engineer's Estimate		**10.00**		**3,200.00**
1	SEWELL BROS., INC.		11.00		3,520.00
2	K & R BUILDERS, INC.		10.00		3,200.00
3	L & M Contractors, Inc.		7.00		2,240.00
4	Reece Construction Co, Inc.		9.00		2,880.00
5	EARTH BUILDERS, L.P.		30.00		9,600.00
0023	514(B) 6294	PILES, DRIVEN (HP 12X53)	1,120.000	LF	
	Engineer's Estimate		**10.00**		**11,200.00**
1	SEWELL BROS., INC.		11.00		12,320.00
2	K & R BUILDERS, INC.		11.00		12,320.00
3	L & M Contractors, Inc.		6.00		6,720.00
4	Reece Construction Co, Inc.		9.00		10,080.00
5	EARTH BUILDERS, L.P.		30.00		33,600.00
0024	601(A-1)1353	TYPE I-A PLAIN RIPRAP	700.000	TON	
	Engineer's Estimate		**30.00**		**21,000.00**
1	SEWELL BROS., INC.		50.00		35,000.00
2	K & R BUILDERS, INC.		54.80		38,360.00
3	L & M Contractors, Inc.		55.00		38,500.00
4	Reece Construction Co, Inc.		35.00		24,500.00
5	EARTH BUILDERS, L.P.		58.00		40,600.00
0025	601(A-2)1355	TYPE I-A FILTER BLANKET	170.000	TON	
	Engineer's Estimate		**30.00**		**5,100.00**
1	SEWELL BROS., INC.		43.00		7,310.00
2	K & R BUILDERS, INC.		48.10		8,177.00
3	L & M Contractors, Inc.		45.00		7,650.00
4	Reece Construction Co, Inc.		29.00		4,930.00
5	EARTH BUILDERS, L.P.		55.00		9,350.00
0026	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM	
	Engineer's Estimate		**10,000.00**		**10,000.00**
1	SEWELL BROS., INC.		5,000.00		5,000.00
2	K & R BUILDERS, INC.		5,200.00		5,200.00
3	L & M Contractors, Inc.		10,000.00		10,000.00
4	Reece Construction Co, Inc.		14,876.00		14,876.00
5	EARTH BUILDERS, L.P.		15,000.00		15,000.00
0027	623(F) 6033	GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA	
	Engineer's Estimate		**2,500.00**		**10,000.00**
1	SEWELL BROS., INC.		2,300.00		9,200.00
2	K & R BUILDERS, INC.		2,375.00		9,500.00
3	L & M Contractors, Inc.		2,300.00		9,200.00
4	Reece Construction Co, Inc.		2,075.00		8,300.00
5	EARTH BUILDERS, L.P.		2,300.00		9,200.00

Letting Date: March 17, 2011, 10:30 A.M.

Call Order: 140 **Contract ID:** 110179

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0028	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	2,100.00	2,100.00
2	K & R BUILDERS, INC.	2,400.00	2,400.00
3	L & M Contractors, Inc.	2,300.00	2,300.00
4	Reece Construction Co, Inc.	1,900.00	1,900.00
5	EARTH BUILDERS, L.P.	2,800.00	2,800.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0029	642 0098	STAKING	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	4,400.00	4,400.00
2	K & R BUILDERS, INC.	4,925.00	4,925.00
3	L & M Contractors, Inc.	4,600.00	4,600.00
4	Reece Construction Co, Inc.	4,400.00	4,400.00
5	EARTH BUILDERS, L.P.	4,500.00	4,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0030	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	SEWELL BROS., INC.	1,000.00	1,000.00
2	K & R BUILDERS, INC.	3,000.00	3,000.00
3	L & M Contractors, Inc.	3,500.00	3,500.00
4	Reece Construction Co, Inc.	2,000.00	2,000.00
5	EARTH BUILDERS, L.P.	1,500.00	1,500.00
0031	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	SEWELL BROS., INC.	12,000.00	12,000.00
2	K & R BUILDERS, INC.	28,000.00	28,000.00
3	L & M Contractors, Inc.	57,000.00	57,000.00
4	Reece Construction Co, Inc.	43,600.00	43,600.00
5	EARTH BUILDERS, L.P.	32,000.00	32,000.00