Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110203
J/P No.: 24971(04) **Project No.:** CIRB-134C(065)RB **Contract Time:**
County: JEFFERSON
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (NS-278): FROM US-70 EXTEND SOUTH. PROJECT LENGTH = 5.027 MILES

	VENDORNAME	PROPOSALITEMTO		
1	Overland Corporation	2,787,256.70	92.76	100.00
2	T & G CONSTRUCTION, INC.	2,947,453.08	98.09	105.75
3	THE CUMMINS CONSTRUCTION CO., INC.	2,966,066.99	98.71	106.42
	Engineer's Estimate	3,004,775.05		
4	DOBSON BROTHERS CONSTRUCTION CO.	3,769,033.13	125.43	135.22

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110203

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	Overland Corporation		21,000.00	21,000.00
2	T & G CONSTRUCTION, INC.		10,000.00	10,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		28,100.00	28,100.00
4	DOBSON BROTHERS CONSTRUCTION CO.		65,500.00	65,500.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	17,039.000 CY	
	Engineer's Estimate		**6.00**	**102,234.00**
1	Overland Corporation		9.50	161,870.50
2	T & G CONSTRUCTION, INC.		9.30	158,462.70
3	THE CUMMINS CONSTRUCTION CO., INC.		7.90	134,608.10
4	DOBSON BROTHERS CONSTRUCTION CO.		10.75	183,169.25
0003	221(C) 2801	TEMPORARY SILT FENCE	47,496.000 LF	
	Engineer's Estimate		**2.50**	**118,740.00**
1	Overland Corporation		1.15	54,620.40
2	T & G CONSTRUCTION, INC.		1.05	49,870.80
3	THE CUMMINS CONSTRUCTION CO., INC.		1.05	49,870.80
4	DOBSON BROTHERS CONSTRUCTION CO.		0.97	46,071.12
0004	221(D) 2803	TEMPORARY SEDIMENT FILTER	34.000 EA	
	Engineer's Estimate		**175.00**	**5,950.00**
1	Overland Corporation		240.00	8,160.00
2	T & G CONSTRUCTION, INC.		180.00	6,120.00
3	THE CUMMINS CONSTRUCTION CO., INC.		160.00	5,440.00
4	DOBSON BROTHERS CONSTRUCTION CO.		150.84	5,128.56
0005	221(F) 0100	TEMPORARY SILT DIKE	336.000 LF	
	Engineer's Estimate		**6.00**	**2,016.00**
1	Overland Corporation		7.50	2,520.00
2	T & G CONSTRUCTION, INC.		6.25	2,100.00
3	THE CUMMINS CONSTRUCTION CO., INC.		8.00	2,688.00
4	DOBSON BROTHERS CONSTRUCTION CO.		7.54	2,533.44
0006	230(A) 2806	SOLID SLAB SODDING	42,858.000 SY	
	Engineer's Estimate		**2.50**	**107,145.00**
1	Overland Corporation		1.12	48,000.96
2	T & G CONSTRUCTION, INC.		1.25	53,572.50
3	THE CUMMINS CONSTRUCTION CO., INC.		1.35	57,858.30
4	DOBSON BROTHERS CONSTRUCTION CO.		1.27	54,429.66
0007	232(B) 2814	SEEDING METHOD B	8.850 AC	
	Engineer's Estimate		**500.00**	**4,425.00**
1	Overland Corporation		440.00	3,894.00
2	T & G CONSTRUCTION, INC.		250.00	2,212.50
3	THE CUMMINS CONSTRUCTION CO., INC.		330.00	2,920.50
4	DOBSON BROTHERS CONSTRUCTION CO.		312.46	2,765.27
0008	233(A) 2817	VEGETATIVE MULCHING	8.850 AC	
	Engineer's Estimate		**500.00**	**4,425.00**
1	Overland Corporation		460.00	4,071.00
2	T & G CONSTRUCTION, INC.		450.00	3,982.50
3	THE CUMMINS CONSTRUCTION CO., INC.		557.40	4,932.99
4	DOBSON BROTHERS CONSTRUCTION CO.		527.95	4,672.36

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110203

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0009	307(A) 4200	FLY ASH	3,316.000 TON	
	Engineer's Estimate		**70.00**	**232,120.00**
1	Overland Corporation		67.00	222,172.00
2	T & G CONSTRUCTION, INC.		65.00	215,540.00
3	THE CUMMINS CONSTRUCTION CO., INC.		68.75	227,975.00
4	DOBSON BROTHERS CONSTRUCTION CO.		96.47	319,894.52
0010	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	76,691.000 SY	
	Engineer's Estimate		**3.00**	**230,073.00**
1	Overland Corporation		2.20	168,720.20
2	T & G CONSTRUCTION, INC.		2.00	153,382.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1.60	122,705.60
4	DOBSON BROTHERS CONSTRUCTION CO.		2.20	168,720.20
0011	408 5774	PRIME COAT	18,572.000 GAL	
	Engineer's Estimate		**4.50**	**83,574.00**
1	Overland Corporation		5.00	92,860.00
2	T & G CONSTRUCTION, INC.		6.00	111,432.00
3	THE CUMMINS CONSTRUCTION CO., INC.		6.20	115,146.40
4	DOBSON BROTHERS CONSTRUCTION CO.		5.85	108,646.20
0012	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	15,827.000 TON	
	Engineer's Estimate		**62.00**	**981,274.00**
1	Overland Corporation		63.50	1,005,014.50
2	T & G CONSTRUCTION, INC.		64.40	1,019,258.80
3	THE CUMMINS CONSTRUCTION CO., INC.		65.85	1,042,207.95
4	DOBSON BROTHERS CONSTRUCTION CO.		94.00	1,487,738.00
0013	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	7,716.000 TON	
	Engineer's Estimate		**70.00**	**540,120.00**
1	Overland Corporation		75.50	582,558.00
2	T & G CONSTRUCTION, INC.		73.50	567,126.00
3	THE CUMMINS CONSTRUCTION CO., INC.		79.20	611,107.20
4	DOBSON BROTHERS CONSTRUCTION CO.		94.00	725,304.00
0014	509(A) 0319	CLASS AA CONCRETE	138.000 CY	
	Engineer's Estimate		**500.00**	**69,000.00**
1	Overland Corporation		1,050.00	144,900.00
2	T & G CONSTRUCTION, INC.		550.00	75,900.00
3	THE CUMMINS CONSTRUCTION CO., INC.		622.00	85,836.00
4	DOBSON BROTHERS CONSTRUCTION CO.		895.00	123,510.00
0015	509(D) 0325	CLASS C CONCRETE	20.000 CY	
	Engineer's Estimate		**300.00**	**6,000.00**
1	Overland Corporation		350.00	7,000.00
2	T & G CONSTRUCTION, INC.		330.00	6,600.00
3	THE CUMMINS CONSTRUCTION CO., INC.		398.00	7,960.00
4	DOBSON BROTHERS CONSTRUCTION CO.		200.00	4,000.00
0016	511(A) 0332	REINFORCING STEEL	19,883.000 LB	
	Engineer's Estimate		**1.20**	**23,859.60**
1	Overland Corporation		1.00	19,883.00
2	T & G CONSTRUCTION, INC.		1.50	29,824.50
3	THE CUMMINS CONSTRUCTION CO., INC.		1.05	20,877.15
4	DOBSON BROTHERS CONSTRUCTION CO.		1.00	19,883.00

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110203

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0017	601(A) 0297	TYPE I PLAIN RIPRAP	9.000	TON	
	Engineer's Estimate		**45.00**		**405.00**
1	Overland Corporation		49.00		441.00
2	T & G CONSTRUCTION, INC.		50.00		450.00
3	THE CUMMINS CONSTRUCTION CO., INC.		57.00		513.00
4	DOBSON BROTHERS CONSTRUCTION CO.		50.00		450.00
0018	613(A) 0492	24" R.C.PIPE CLASS III	84.000	LF	
	Engineer's Estimate		**70.00**		**5,880.00**
1	Overland Corporation		57.00		4,788.00
2	T & G CONSTRUCTION, INC.		65.00		5,460.00
3	THE CUMMINS CONSTRUCTION CO., INC.		51.75		4,347.00
4	DOBSON BROTHERS CONSTRUCTION CO.		75.00		6,300.00
0019	613(A) 0493	30" R.C.PIPE CLASS III	32.000	LF	
	Engineer's Estimate		**75.00**		**2,400.00**
1	Overland Corporation		100.00		3,200.00
2	T & G CONSTRUCTION, INC.		124.00		3,968.00
3	THE CUMMINS CONSTRUCTION CO., INC.		72.00		2,304.00
4	DOBSON BROTHERS CONSTRUCTION CO.		95.00		3,040.00
0020	613(B) 0689	18" CORR. GALV. STEEL PIPE	64.000	LF	
	Engineer's Estimate		**30.00**		**1,920.00**
1	Overland Corporation		29.00		1,856.00
2	T & G CONSTRUCTION, INC.		22.75		1,456.00
3	THE CUMMINS CONSTRUCTION CO., INC.		25.00		1,600.00
4	DOBSON BROTHERS CONSTRUCTION CO.		25.00		1,600.00
0021	613(B) 0690	24" CORR. GALV. STEEL PIPE	30.000	LF	
	Engineer's Estimate		**35.00**		**1,050.00**
1	Overland Corporation		35.00		1,050.00
2	T & G CONSTRUCTION, INC.		30.00		900.00
3	THE CUMMINS CONSTRUCTION CO., INC.		31.50		945.00
4	DOBSON BROTHERS CONSTRUCTION CO.		30.00		900.00
0022	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	450.000	LF	
	Engineer's Estimate		**30.00**		**13,500.00**
1	Overland Corporation		40.00		18,000.00
2	T & G CONSTRUCTION, INC.		22.95		10,327.50
3	THE CUMMINS CONSTRUCTION CO., INC.		25.45		11,452.50
4	DOBSON BROTHERS CONSTRUCTION CO.		26.00		11,700.00
0023	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	56.000	LF	
	Engineer's Estimate		**33.00**		**1,848.00**
1	Overland Corporation		67.00		3,752.00
2	T & G CONSTRUCTION, INC.		30.00		1,680.00
3	THE CUMMINS CONSTRUCTION CO., INC.		31.74		1,777.44
4	DOBSON BROTHERS CONSTRUCTION CO.		33.00		1,848.00
0024	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	30.000	EA	
	Engineer's Estimate		**500.00**		**15,000.00**
1	Overland Corporation		285.00		8,550.00
2	T & G CONSTRUCTION, INC.		175.00		5,250.00
3	THE CUMMINS CONSTRUCTION CO., INC.		235.00		7,050.00
4	DOBSON BROTHERS CONSTRUCTION CO.		250.00		7,500.00

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110203

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0025	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	4.000 EA	
	Engineer's Estimate		**550.00**	**2,200.00**
1	Overland Corporation		560.00	2,240.00
2	T & G CONSTRUCTION, INC.		230.00	920.00
3	THE CUMMINS CONSTRUCTION CO., INC.		163.50	654.00
4	DOBSON BROTHERS CONSTRUCTION CO.		300.00	1,200.00
0026	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	4.000 EA	
	Engineer's Estimate		**500.00**	**2,000.00**
1	Overland Corporation		365.00	1,460.00
2	T & G CONSTRUCTION, INC.		230.00	920.00
3	THE CUMMINS CONSTRUCTION CO., INC.		265.50	1,062.00
4	DOBSON BROTHERS CONSTRUCTION CO.		200.00	800.00
0027	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	6.000 EA	
	Engineer's Estimate		**550.00**	**3,300.00**
1	Overland Corporation		920.00	5,520.00
2	T & G CONSTRUCTION, INC.		1,550.00	9,300.00
3	THE CUMMINS CONSTRUCTION CO., INC.		769.20	4,615.20
4	DOBSON BROTHERS CONSTRUCTION CO.		900.00	5,400.00
0028	613(L) 5732	30" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**600.00**	**1,200.00**
1	Overland Corporation		1,000.00	2,000.00
2	T & G CONSTRUCTION, INC.		1,880.00	3,760.00
3	THE CUMMINS CONSTRUCTION CO., INC.		843.00	1,686.00
4	DOBSON BROTHERS CONSTRUCTION CO.		1,000.00	2,000.00
0029	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	Overland Corporation		25,000.00	25,000.00
2	T & G CONSTRUCTION, INC.		20,000.00	20,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		18,250.00	18,250.00
4	DOBSON BROTHERS CONSTRUCTION CO.		55,000.00	55,000.00
0030	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	76,669.000 SY	
	Engineer's Estimate		**1.50**	**115,003.50**
1	Overland Corporation		0.85	65,168.65
2	T & G CONSTRUCTION, INC.		2.00	153,338.00
3	THE CUMMINS CONSTRUCTION CO., INC.		1.45	111,170.05
4	DOBSON BROTHERS CONSTRUCTION CO.		2.80	214,673.20
0031	624(C) 4458	FENCE-STYLE SWF (4 BARBED WIRE)	107.000 LF	
	Engineer's Estimate		**2.75**	**294.25**
1	Overland Corporation		4.10	438.70
2	T & G CONSTRUCTION, INC.		3.40	363.80
3	THE CUMMINS CONSTRUCTION CO., INC.		3.90	417.30
4	DOBSON BROTHERS CONSTRUCTION CO.		3.72	398.04
0032	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	3,350.000 LF	
	Engineer's Estimate		**3.00**	**10,050.00**
1	Overland Corporation		4.10	13,735.00
2	T & G CONSTRUCTION, INC.		3.47	11,624.50
3	THE CUMMINS CONSTRUCTION CO., INC.		4.00	13,400.00
4	DOBSON BROTHERS CONSTRUCTION CO.		3.74	12,529.00

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 260 **Contract ID:** 110203

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0033	629(E) 5048	REMOVE AND RESET MAILBOX	7.000 EA	
	Engineer's Estimate		**100.00**	**700.00**
1	Overland Corporation		110.00	770.00
2	T & G CONSTRUCTION, INC.		50.00	350.00
3	THE CUMMINS CONSTRUCTION CO., INC.		100.00	700.00
4	DOBSON BROTHERS CONSTRUCTION CO.		105.59	739.13
0034	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	4.000 EA	
	Engineer's Estimate		**100.00**	**400.00**
1	Overland Corporation		110.00	440.00
2	T & G CONSTRUCTION, INC.		100.00	400.00
3	THE CUMMINS CONSTRUCTION CO., INC.		100.00	400.00
4	DOBSON BROTHERS CONSTRUCTION CO.		52.80	211.20
0035	850(A) 8110	SHEET ALUMINUM SIGNS	63.230 SF	
	Engineer's Estimate		**20.00**	**1,264.60**
1	Overland Corporation		12.25	774.57
2	T & G CONSTRUCTION, INC.		12.00	758.76
3	THE CUMMINS CONSTRUCTION CO., INC.		13.75	869.41
4	DOBSON BROTHERS CONSTRUCTION CO.		12.80	809.34
0036	851(C) 8327	2 1/4" SQUARE TUBE POST	144.000 LF	
	Engineer's Estimate		**15.00**	**2,160.00**
1	Overland Corporation		10.25	1,476.00
2	T & G CONSTRUCTION, INC.		10.00	1,440.00
3	THE CUMMINS CONSTRUCTION CO., INC.		11.50	1,656.00
4	DOBSON BROTHERS CONSTRUCTION CO.		10.67	1,536.48
0037	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	53,094.000 LF	
	Engineer's Estimate		**0.15**	**7,964.10**
1	Overland Corporation		0.13	6,902.22
2	T & G CONSTRUCTION, INC.		0.13	6,902.22
3	THE CUMMINS CONSTRUCTION CO., INC.		0.15	7,964.10
4	DOBSON BROTHERS CONSTRUCTION CO.		0.14	7,433.16
0038	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	Overland Corporation		10,000.00	10,000.00
2	T & G CONSTRUCTION, INC.		7,500.00	7,500.00
3	THE CUMMINS CONSTRUCTION CO., INC.		15,000.00	15,000.00
4	DOBSON BROTHERS CONSTRUCTION CO.		8,500.00	8,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 STAKING				
0039	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**50,000.00**	**50,000.00**
1	Overland Corporation		30,000.00	30,000.00
2	T & G CONSTRUCTION, INC.		75,000.00	75,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.		55,000.00	55,000.00
4	DOBSON BROTHERS CONSTRUCTION CO.		45,000.00	45,000.00

Letting Date: October 20, 2011, 10:30 A.M.

Call Order: 260 **Contract ID:** 110203

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**CONSTRUCTION**	
0040	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	Overland Corporation	3,000.00	3,000.00
2	T & G CONSTRUCTION, INC.	10,000.00	10,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.	13,000.00	13,000.00
4	DOBSON BROTHERS CONSTRUCTION CO.	7,500.00	7,500.00
0041	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**190,280.00**	**190,280.00**
1	Overland Corporation	29,450.00	29,450.00
2	T & G CONSTRUCTION, INC.	150,000.00	150,000.00
3	THE CUMMINS CONSTRUCTION CO., INC.	170,000.00	170,000.00
4	DOBSON BROTHERS CONSTRUCTION CO.	50,000.00	50,000.00