Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 360 **Contract ID:** 110206
J/P No.: 26903(04) **Project No.:** CIRB-140D(188)RB **Contract Time:**
County: LEFLORE
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-157): OVER BUZZARD CREEK 2.7 MI EAST OF THE US-271/SH-63 JCT. PROJECT LENGTH = 0.072 MILES

	VENDORNAME	PROPOSALITEMTO		
1	HUB Construction, Inc.	351,011.10	73.24	100.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC	363,414.75	75.83	103.53
3	GLOVER & ASSOCIATES, INC.	430,488.58	89.83	122.64

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 360 **Contract ID:** 110206

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		4,000.00	4,000.00
3	GLOVER & ASSOCIATES, INC.		29,000.00	29,000.00
0002	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	HUB Construction, Inc.		18,000.00	18,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		15,000.00	15,000.00
3	GLOVER & ASSOCIATES, INC.		57,000.00	57,000.00
0003	221(C) 2801	TEMPORARY SILT FENCE	800.000	LF
	Engineer's Estimate		**3.00**	**2,400.00**
1	HUB Construction, Inc.		3.00	2,400.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00	1,600.00
3	GLOVER & ASSOCIATES, INC.		3.58	2,864.00
0004	221(F) 0100	TEMPORARY SILT DIKE	200.000	LF
	Engineer's Estimate		**6.00**	**1,200.00**
1	HUB Construction, Inc.		7.00	1,400.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00	1,400.00
3	GLOVER & ASSOCIATES, INC.		5.69	1,138.00
0005	230(A) 2806	SOLID SLAB SODDING	3,600.000	SY
	Engineer's Estimate		**4.00**	**14,400.00**
1	HUB Construction, Inc.		2.50	9,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00	7,200.00
3	GLOVER & ASSOCIATES, INC.		2.50	9,000.00
0006	303(A) 2100	AGGREGATE BASE TYPE A	300.000	CY
	Engineer's Estimate		**60.00**	**18,000.00**
1	HUB Construction, Inc.		45.00	13,500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		55.00	16,500.00
3	GLOVER & ASSOCIATES, INC.		65.00	19,500.00
0007	408 5774	PRIME COAT	550.000	GAL
	Engineer's Estimate		**4.00**	**2,200.00**
1	HUB Construction, Inc.		7.00	3,850.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00	3,850.00
3	GLOVER & ASSOCIATES, INC.		3.91	2,150.50
0008	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	200.000	TON
	Engineer's Estimate		**70.00**	**14,000.00**
1	HUB Construction, Inc.		120.00	24,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		95.00	19,000.00
3	GLOVER & ASSOCIATES, INC.		135.00	27,000.00
0009	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	150.000	TON
	Engineer's Estimate		**90.00**	**13,500.00**
1	HUB Construction, Inc.		135.00	20,250.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		110.00	16,500.00
3	GLOVER & ASSOCIATES, INC.		135.00	20,250.00

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 360 **Contract ID:** 110206

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0010	601(B) 0536	TYPE I-A PLAIN RIPRAP	550.000	TON
	Engineer's Estimate		**30.00**	**16,500.00**
1	HUB Construction, Inc.		35.00	19,250.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		32.00	17,600.00
3	GLOVER & ASSOCIATES, INC.		31.50	17,325.00
0011	601(I) 6312	FILTER FABRIC (RIPRAP)	600.000	SY
	Engineer's Estimate		**3.00**	**1,800.00**
1	HUB Construction, Inc.		2.00	1,200.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00	1,800.00
3	GLOVER & ASSOCIATES, INC.		3.05	1,830.00
0012	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	1,536.000	LF
	Engineer's Estimate		**0.65**	**998.40**
1	HUB Construction, Inc.		1.50	2,304.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.60	2,457.60
3	GLOVER & ASSOCIATES, INC.		1.42	2,181.12

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE 'A'				
0013	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	105.910	CY
	Engineer's Estimate		**50.00**	**5,295.50**
1	HUB Construction, Inc.		20.00	2,118.20
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	1,588.65
3	GLOVER & ASSOCIATES, INC.		35.40	3,749.21
0014	504(D) 6239	CONCRETE RAIL (TR3)	193.000	LF
	Engineer's Estimate		**80.00**	**15,440.00**
1	HUB Construction, Inc.		65.00	12,545.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		75.00	14,475.00
3	GLOVER & ASSOCIATES, INC.		120.00	23,160.00
0015	509(A) 1326	CLASS AA CONCRETE	350.670	CY
	Engineer's Estimate		**500.00**	**175,335.00**
1	HUB Construction, Inc.		375.00	131,501.25
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		350.00	122,734.50
3	GLOVER & ASSOCIATES, INC.		255.00	89,420.85
0016	511(A) 1332	REINFORCING STEEL	64,109.000	LB
	Engineer's Estimate		**1.50**	**96,163.50**
1	HUB Construction, Inc.		0.85	54,492.65
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.00	64,109.00
3	GLOVER & ASSOCIATES, INC.		1.10	70,519.90
0017	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		12,000.00	12,000.00
3	GLOVER & ASSOCIATES, INC.		20,000.00	20,000.00

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 360 **Contract ID:** 110206

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			
0018	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000	EA
	Engineer's Estimate		**3,000.00**	**12,000.00**
1	HUB Construction, Inc.		2,300.00	9,200.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,200.00	8,800.00
3	GLOVER & ASSOCIATES, INC.		2,900.00	11,600.00
0019	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		2,500.00	2,500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,800.00	2,800.00
3	GLOVER & ASSOCIATES, INC.		8,300.00	8,300.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0003	**STAKING**			
0020	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	HUB Construction, Inc.		3,500.00	3,500.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,000.00	3,000.00
3	GLOVER & ASSOCIATES, INC.		3,500.00	3,500.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**			
0021	641 1399	MOBILIZATION	1.000	LSUM
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	HUB Construction, Inc.		10,000.00	10,000.00
2	PARADIGM CONSTRUCTION & ENGINEERING, INC		27,000.00	27,000.00
3	GLOVER & ASSOCIATES, INC.		11,000.00	11,000.00