Letting Date: March 17, 2011, 10:30 A.M.
Call Order: 520 **Contract ID:** 110228
J/P No.: 26847(04) **Project No.:** BRO-169D(169)CI **Contract Time:**
County: STEPHENS
Description: BRIDGE AND APPROACHES COUNTY ROAD (NS-277): OVER A TRIBUTARY OF LITTLE BEAVER CREEK 0.30 MILES SOUTH OF THE GRADY COUNTY LINE. PROJECT LENGTH = 0.283 MILES

	VENDORNAME	PROPOSALITEMTO		
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	528,883.38	90.61	100.00
2	K & R BUILDERS, INC.	535,557.50	91.76	101.26
3	EARTH BUILDERS, L.P.	539,678.50	92.46	102.04
4	SEWELL BROS., INC.	556,505.00	95.34	105.22
	Engineer's Estimate	583,681.00		
5	Reece Construction Co, Inc.	630,368.10	108.00	119.19

Letting Date: March 17, 2011, 10:30 A.M.
Call Order: 520 **Contract ID:** 110228

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	7,416.00	7,416.00
2	K & R BUILDERS, INC.	4,883.00	4,883.00
3	EARTH BUILDERS, L.P.	6,500.00	6,500.00
4	SEWELL BROS., INC.	5,000.00	5,000.00
5	Reece Construction Co, Inc.	5,200.00	5,200.00
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**64,000.00**	**64,000.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	47,225.50	47,225.50
2	K & R BUILDERS, INC.	48,000.00	48,000.00
3	EARTH BUILDERS, L.P.	23,000.00	23,000.00
4	SEWELL BROS., INC.	72,000.00	72,000.00
5	Reece Construction Co, Inc.	56,300.00	56,300.00
0003	221(C) 2801 TEMPORARY SILT FENCE		3,000.000 LF
	Engineer's Estimate	**2.00**	**6,000.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1.03	3,090.00
2	K & R BUILDERS, INC.	1.25	3,750.00
3	EARTH BUILDERS, L.P.	1.20	3,600.00
4	SEWELL BROS., INC.	1.10	3,300.00
5	Reece Construction Co, Inc.	1.30	3,900.00
0004	221(D) 2803 TEMPORARY SEDIMENT FILTER		1.000 EA
	Engineer's Estimate	**350.00**	**350.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	270.89	270.89
2	K & R BUILDERS, INC.	200.00	200.00
3	EARTH BUILDERS, L.P.	220.00	220.00
4	SEWELL BROS., INC.	500.00	500.00
5	Reece Construction Co, Inc.	150.00	150.00
0005	221(F) 0100 TEMPORARY SILT DIKE		500.000 LF
	Engineer's Estimate	**8.00**	**4,000.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	4.94	2,470.00
2	K & R BUILDERS, INC.	4.80	2,400.00
3	EARTH BUILDERS, L.P.	5.20	2,600.00
4	SEWELL BROS., INC.	5.30	2,650.00
5	Reece Construction Co, Inc.	5.95	2,975.00
0006	221(G) 0151 TEMPORARY ROCK FILTER DAM TYPE 2		10.000 CY
	Engineer's Estimate	**100.00**	**1,000.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	105.34	1,053.40
2	K & R BUILDERS, INC.	78.09	780.90
3	EARTH BUILDERS, L.P.	80.00	800.00
4	SEWELL BROS., INC.	100.00	1,000.00
5	Reece Construction Co, Inc.	115.00	1,150.00
0007	230(A) 2806 SOLID SLAB SODDING		19,900.000 SY
	Engineer's Estimate	**1.50**	**29,850.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1.14	22,686.00
2	K & R BUILDERS, INC.	1.26	25,074.00
3	EARTH BUILDERS, L.P.	1.30	25,870.00
4	SEWELL BROS., INC.	1.22	24,278.00
5	Reece Construction Co, Inc.	1.35	26,865.00

Letting Date: March 17, 2011, 10:30 A.M.
Call Order: 520 **Contract ID:** 110228

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount

Section: 0001 ROADWAY

0008	233(A) 2817	VEGETATIVE MULCHING	8.200 AC
	Engineer's Estimate		**400.00** / **3,280.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		283.25 / 2,322.65
2	K & R BUILDERS, INC.		150.00 / 1,230.00
3	EARTH BUILDERS, L.P.		350.00 / 2,870.00
4	SEWELL BROS., INC.		305.00 / 2,501.00
5	Reece Construction Co, Inc.		500.00 / 4,100.00
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,371.000 TON
	Engineer's Estimate		**30.00** / **41,130.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		21.95 / 30,093.45
2	K & R BUILDERS, INC.		22.90 / 31,395.90
3	EARTH BUILDERS, L.P.		23.00 / 31,533.00
4	SEWELL BROS., INC.		21.00 / 28,791.00
5	Reece Construction Co, Inc.		32.00 / 43,872.00
0010	408 5774	PRIME COAT	990.000 GAL
	Engineer's Estimate		**7.50** / **7,425.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		10.30 / 10,197.00
2	K & R BUILDERS, INC.		13.25 / 13,117.50
3	EARTH BUILDERS, L.P.		6.00 / 5,940.00
4	SEWELL BROS., INC.		14.00 / 13,860.00
5	Reece Construction Co, Inc.		12.00 / 11,880.00
0011	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate		**280.00** / **2,800.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		515.00 / 5,150.00
2	K & R BUILDERS, INC.		267.00 / 2,670.00
3	EARTH BUILDERS, L.P.		330.00 / 3,300.00
4	SEWELL BROS., INC.		300.00 / 3,000.00
5	Reece Construction Co, Inc.		235.00 / 2,350.00
0012	613(A) 4515	51" X 31" R.C.PIPE ARCH CLASS A-IV	32.000 LF
	Engineer's Estimate		**170.00** / **5,440.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		149.32 / 4,778.24
2	K & R BUILDERS, INC.		235.00 / 7,520.00
3	EARTH BUILDERS, L.P.		125.00 / 4,000.00
4	SEWELL BROS., INC.		162.00 / 5,184.00
5	Reece Construction Co, Inc.		170.00 / 5,440.00
0013	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	98.000 LF
	Engineer's Estimate		**35.00** / **3,430.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		27.20 / 2,665.60
2	K & R BUILDERS, INC.		27.00 / 2,646.00
3	EARTH BUILDERS, L.P.		50.00 / 4,900.00
4	SEWELL BROS., INC.		28.00 / 2,744.00
5	Reece Construction Co, Inc.		115.00 / 11,270.00
0014	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	6.000 EA
	Engineer's Estimate		**200.00** / **1,200.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		257.27 / 1,543.62
2	K & R BUILDERS, INC.		262.50 / 1,575.00
3	EARTH BUILDERS, L.P.		1,500.00 / 9,000.00
4	SEWELL BROS., INC.		155.00 / 930.00
5	Reece Construction Co, Inc.		400.00 / 2,400.00

Letting Date: March 17, 2011, 10:30 A.M.

Call Order: 520 **Contract ID:** 110228

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0015	613(O) 4816	SPECIAL END SECTION OF 51" X 31" RCP ARCH	2.000 EA	
	Engineer's Estimate		**1,300.00**	**2,600.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		1,941.75	3,883.50
2	K & R BUILDERS, INC.		2,100.00	4,200.00
3	EARTH BUILDERS, L.P.		2,200.00	4,400.00
4	SEWELL BROS., INC.		2,300.00	4,600.00
5	Reece Construction Co, Inc.		1,970.00	3,940.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0016	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	220.000 CY	
	Engineer's Estimate		**10.00**	**2,200.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		8.24	1,812.80
2	K & R BUILDERS, INC.		8.00	1,760.00
3	EARTH BUILDERS, L.P.		10.00	2,200.00
4	SEWELL BROS., INC.		10.00	2,200.00
5	Reece Construction Co, Inc.		25.00	5,500.00
0017	501(F) 6352	GRANULAR BACKFILL	102.000 CY	
	Engineer's Estimate		**20.00**	**2,040.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		30.90	3,151.80
2	K & R BUILDERS, INC.		38.00	3,876.00
3	EARTH BUILDERS, L.P.		20.00	2,040.00
4	SEWELL BROS., INC.		30.00	3,060.00
5	Reece Construction Co, Inc.		38.00	3,876.00
0018	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	314.000 LF	
	Engineer's Estimate		**190.00**	**59,660.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		250.29	78,591.06
2	K & R BUILDERS, INC.		217.50	68,295.00
3	EARTH BUILDERS, L.P.		235.00	73,790.00
4	SEWELL BROS., INC.		246.00	77,244.00
5	Reece Construction Co, Inc.		288.00	90,432.00
0019	504(D) 6239	CONCRETE RAIL (TR3)	291.300 LF	
	Engineer's Estimate		**60.00**	**17,478.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		63.86	18,602.42
2	K & R BUILDERS, INC.		67.67	19,712.27
3	EARTH BUILDERS, L.P.		65.00	18,934.50
4	SEWELL BROS., INC.		70.00	20,391.00
5	Reece Construction Co, Inc.		75.00	21,847.50
0020	506(A) 1322	STRUCTURAL STEEL	420.000 LB	
	Engineer's Estimate		**2.50**	**1,050.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		3.09	1,297.80
2	K & R BUILDERS, INC.		3.00	1,260.00
3	EARTH BUILDERS, L.P.		2.00	840.00
4	SEWELL BROS., INC.		4.00	1,680.00
5	Reece Construction Co, Inc.		2.00	840.00

Letting Date: March 17, 2011, 10:30 A.M.
Call Order: 520 **Contract ID:** 110228

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0021	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	3.000 EA
	Engineer's Estimate	**400.00**	**1,200.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	751.90	2,255.70
2	K & R BUILDERS, INC.	1,725.00	5,175.00
3	EARTH BUILDERS, L.P.	700.00	2,100.00
4	SEWELL BROS., INC.	1,200.00	3,600.00
5	Reece Construction Co, Inc.	682.00	2,046.00
0022	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	3.000 EA
	Engineer's Estimate	**400.00**	**1,200.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	772.50	2,317.50
2	K & R BUILDERS, INC.	1,725.00	5,175.00
3	EARTH BUILDERS, L.P.	700.00	2,100.00
4	SEWELL BROS., INC.	1,200.00	3,600.00
5	Reece Construction Co, Inc.	711.00	2,133.00
0023	509(A) 1326	CLASS AA CONCRETE	86.100 CY
	Engineer's Estimate	**450.00**	**38,745.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	412.00	35,473.20
2	K & R BUILDERS, INC.	503.33	43,336.71
3	EARTH BUILDERS, L.P.	520.00	44,772.00
4	SEWELL BROS., INC.	500.00	43,050.00
5	Reece Construction Co, Inc.	612.00	52,693.20
0024	509(B) 1328	CLASS A CONCRETE	80.200 CY
	Engineer's Estimate	**425.00**	**34,085.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	412.00	33,042.40
2	K & R BUILDERS, INC.	528.33	42,372.07
3	EARTH BUILDERS, L.P.	550.00	44,110.00
4	SEWELL BROS., INC.	500.00	40,100.00
5	Reece Construction Co, Inc.	487.00	39,057.40
0025	511(A) 1332	REINFORCING STEEL	33,510.000 LB
	Engineer's Estimate	**0.80**	**26,808.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	0.83	27,813.30
2	K & R BUILDERS, INC.	0.87	29,153.70
3	EARTH BUILDERS, L.P.	0.90	30,159.00
4	SEWELL BROS., INC.	1.00	33,510.00
5	Reece Construction Co, Inc.	0.80	26,808.00
0026	514(A) 6010	PILES, FURNISHED (HP 10X42)	124.000 LF
	Engineer's Estimate	**20.00**	**2,480.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	36.77	4,559.48
2	K & R BUILDERS, INC.	29.50	3,658.00
3	EARTH BUILDERS, L.P.	30.00	3,720.00
4	SEWELL BROS., INC.	25.00	3,100.00
5	Reece Construction Co, Inc.	37.00	4,588.00
0027	514(A) 6011	PILES, FURNISHED (HP 12X53)	364.000 LF
	Engineer's Estimate	**25.00**	**9,100.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	41.20	14,996.80
2	K & R BUILDERS, INC.	36.50	13,286.00
3	EARTH BUILDERS, L.P.	35.00	12,740.00
4	SEWELL BROS., INC.	28.50	10,374.00
5	Reece Construction Co, Inc.	48.00	17,472.00

Letting Date: March 17, 2011, 10:30 A.M.
Call Order: 520 **Contract ID:** 110228

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0028	514(B) 6292	PILES, DRIVEN (HP 10X42)	124.000 LF	
	Engineer's Estimate		**10.00**	**1,240.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		14.42	1,788.08
2	K & R BUILDERS, INC.		8.15	1,010.60
3	EARTH BUILDERS, L.P.		30.00	3,720.00
4	SEWELL BROS., INC.		11.00	1,364.00
5	Reece Construction Co, Inc.		7.00	868.00
0029	514(B) 6294	PILES, DRIVEN (HP 12X53)	364.000 LF	
	Engineer's Estimate		**10.00**	**3,640.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		14.42	5,248.88
2	K & R BUILDERS, INC.		8.15	2,966.60
3	EARTH BUILDERS, L.P.		35.00	12,740.00
4	SEWELL BROS., INC.		13.50	4,914.00
5	Reece Construction Co, Inc.		7.00	2,548.00
0030	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,600.000 TON	
	Engineer's Estimate		**35.00**	**91,000.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		31.93	83,018.00
2	K & R BUILDERS, INC.		31.65	82,290.00
3	EARTH BUILDERS, L.P.		38.00	98,800.00
4	SEWELL BROS., INC.		30.00	78,000.00
5	Reece Construction Co, Inc.		39.00	101,400.00
0031	601(C) 1355	TYPE I-A FILTER BLANKET	715.000 TON	
	Engineer's Estimate		**30.00**	**21,450.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		24.72	17,674.80
2	K & R BUILDERS, INC.		24.95	17,839.25
3	EARTH BUILDERS, L.P.		20.00	14,300.00
4	SEWELL BROS., INC.		24.00	17,160.00
5	Reece Construction Co, Inc.		33.00	23,595.00
0032	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	62.000 LF	
	Engineer's Estimate		**25.00**	**1,550.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		15.45	957.90
2	K & R BUILDERS, INC.		27.00	1,674.00
3	EARTH BUILDERS, L.P.		15.00	930.00
4	SEWELL BROS., INC.		25.00	1,550.00
5	Reece Construction Co, Inc.		6.00	372.00
0033	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	50.000 LF	
	Engineer's Estimate		**25.00**	**1,250.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		15.45	772.50
2	K & R BUILDERS, INC.		31.50	1,575.00
3	EARTH BUILDERS, L.P.		15.00	750.00
4	SEWELL BROS., INC.		25.00	1,250.00
5	Reece Construction Co, Inc.		6.00	300.00
0034	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)		5,150.00	5,150.00
2	K & R BUILDERS, INC.		4,100.00	4,100.00
3	EARTH BUILDERS, L.P.		8,500.00	8,500.00
4	SEWELL BROS., INC.		5,000.00	5,000.00
5	Reece Construction Co, Inc.		5,000.00	5,000.00

Letting Date: March 17, 2011, 10:30 A.M.
Call Order: 520 **Contract ID:** 110228

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0035	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA
	Engineer's Estimate	**2,500.00**	**10,000.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	1,776.75	7,107.00
2	K & R BUILDERS, INC.	2,100.00	8,400.00
3	EARTH BUILDERS, L.P.	2,000.00	8,000.00
4	SEWELL BROS., INC.	2,255.00	9,020.00
5	Reece Construction Co, Inc.	2,025.00	8,100.00
0036	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	2,781.00	2,781.00
2	K & R BUILDERS, INC.	2,400.00	2,400.00
3	EARTH BUILDERS, L.P.	3,500.00	3,500.00
4	SEWELL BROS., INC.	2,500.00	2,500.00
5	Reece Construction Co, Inc.	1,900.00	1,900.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0037	642(A) 0095	CONSTRUCTION STAKING LEVEL I	1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	3,708.00	3,708.00
2	K & R BUILDERS, INC.	4,600.00	4,600.00
3	EARTH BUILDERS, L.P.	1,200.00	1,200.00
4	SEWELL BROS., INC.	4,000.00	4,000.00
5	Reece Construction Co, Inc.	4,100.00	4,100.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0038	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	3,090.00	3,090.00
2	K & R BUILDERS, INC.	2,950.00	2,950.00
3	EARTH BUILDERS, L.P.	1,200.00	1,200.00
4	SEWELL BROS., INC.	2,000.00	2,000.00
5	Reece Construction Co, Inc.	2,500.00	2,500.00
0039	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**55,000.00**	**55,000.00**
1	PLAINS BRIDGE CONTRACTING OF OK.,LLC & TREAS CONST. INC.(JV)	28,827.11	28,827.11
2	K & R BUILDERS, INC.	19,250.00	19,250.00
3	EARTH BUILDERS, L.P.	20,000.00	20,000.00
4	SEWELL BROS., INC.	17,500.00	17,500.00
5	Reece Construction Co, Inc.	30,600.00	30,600.00