Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 060 **Contract ID:** 110232
J/P No.: 27424(04) **Project No.:** CIRB-108C(282)RB **Contract Time:**
County: CADDO
Description: GRADE, DRAIN, AND SURFACE COUNTY ROAD (EW-131): FROM 3.2 MILES EAST OF THE SH-146 JCT, EXTEND EAST. PROJECT LENGTH = 1.717 MILES

	VENDORNAME	PROPOSALITEMTO		
1	SEWELL BROS., INC.	1,295,447.95	77.37	100.00
2	Redlands Contracting, LLC	1,420,247.78	84.82	109.63
	Engineer's Estimate	1,674,394.35		
3	MARKWELL PAVING COMPANY, INC.	1,810,636.83	108.14	139.77

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 060 **Contract ID:** 110232

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**25,000.00**		**25,000.00**
1	SEWELL BROS., INC.		20,000.00		20,000.00
2	Redlands Contracting, LLC		32,000.00		32,000.00
3	MARKWELL PAVING COMPANY, INC.		50,000.00		50,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	227.000	CY	
	Engineer's Estimate		**6.00**		**1,362.00**
1	SEWELL BROS., INC.		10.00		2,270.00
2	Redlands Contracting, LLC		12.23		2,776.21
3	MARKWELL PAVING COMPANY, INC.		10.00		2,270.00
0003	202(H) 0185	EARTHWORK	1.000	LSUM	
	Engineer's Estimate		**200,000.00**		**200,000.00**
1	SEWELL BROS., INC.		180,000.00		180,000.00
2	Redlands Contracting, LLC		243,881.20		243,881.20
3	MARKWELL PAVING COMPANY, INC.		350,000.00		350,000.00
0004	221(C) 2801	TEMPORARY SILT FENCE	5,100.000	LF	
	Engineer's Estimate		**3.00**		**15,300.00**
1	SEWELL BROS., INC.		1.25		6,375.00
2	Redlands Contracting, LLC		1.18		6,018.00
3	MARKWELL PAVING COMPANY, INC.		1.80		9,180.00
0005	221(D) 2803	TEMPORARY SEDIMENT FILTER	1.000	EA	
	Engineer's Estimate		**300.00**		**300.00**
1	SEWELL BROS., INC.		175.00		175.00
2	Redlands Contracting, LLC		280.23		280.23
3	MARKWELL PAVING COMPANY, INC.		220.00		220.00
0006	221(F) 0100	TEMPORARY SILT DIKE	1,870.000	LF	
	Engineer's Estimate		**8.00**		**14,960.00**
1	SEWELL BROS., INC.		4.40		8,228.00
2	Redlands Contracting, LLC		4.20		7,854.00
3	MARKWELL PAVING COMPANY, INC.		6.75		12,622.50
0007	230(A) 2806	SOLID SLAB SODDING	71,800.000	SY	
	Engineer's Estimate		**2.00**		**143,600.00**
1	SEWELL BROS., INC.		1.08		77,544.00
2	Redlands Contracting, LLC		1.04		74,672.00
3	MARKWELL PAVING COMPANY, INC.		1.40		100,520.00
0008	233(A) 2817	VEGETATIVE MULCHING	22.000	AC	
	Engineer's Estimate		**400.00**		**8,800.00**
1	SEWELL BROS., INC.		275.00		6,050.00
2	Redlands Contracting, LLC		261.23		5,747.06
3	MARKWELL PAVING COMPANY, INC.		275.00		6,050.00
0009	303(A) 2100	AGGREGATE BASE TYPE A	5,420.000	CY	
	Engineer's Estimate		**40.00**		**216,800.00**
1	SEWELL BROS., INC.		35.00		189,700.00
2	Redlands Contracting, LLC		39.23		212,626.60
3	MARKWELL PAVING COMPANY, INC.		40.00		216,800.00

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 060 **Contract ID:** 110232

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0010	311(B) 0152	PROCESSING EXISTING BASE & SURFACE, METHOD B	9,066.000 LF	
	Engineer's Estimate		**1.00**	**9,066.00**
1	SEWELL BROS., INC.		1.10	9,972.60
2	Redlands Contracting, LLC		2.20	19,945.20
3	MARKWELL PAVING COMPANY, INC.		1.50	13,599.00
0011	325 5271	SEPARATOR FABRIC	34,125.000 SY	
	Engineer's Estimate		**1.25**	**42,656.25**
1	SEWELL BROS., INC.		1.50	51,187.50
2	Redlands Contracting, LLC		1.23	41,973.75
3	MARKWELL PAVING COMPANY, INC.		1.50	51,187.50
0012	402(A) 0217	TRAFFIC BOUND SURFACE COURSE TYPE A	166.000 TON	
	Engineer's Estimate		**40.00**	**6,640.00**
1	SEWELL BROS., INC.		21.50	3,569.00
2	Redlands Contracting, LLC		20.23	3,358.18
3	MARKWELL PAVING COMPANY, INC.		40.00	6,640.00
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	2,640.000 TON	
	Engineer's Estimate		**70.00**	**184,800.00**
1	SEWELL BROS., INC.		71.67	189,208.80
2	Redlands Contracting, LLC		69.23	182,767.20
3	MARKWELL PAVING COMPANY, INC.		64.50	170,280.00
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,620.000 TON	
	Engineer's Estimate		**80.00**	**209,600.00**
1	SEWELL BROS., INC.		74.30	194,666.00
2	Redlands Contracting, LLC		80.23	210,202.60
3	MARKWELL PAVING COMPANY, INC.		75.50	197,810.00
0015	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	14.000 CY	
	Engineer's Estimate		**15.00**	**210.00**
1	SEWELL BROS., INC.		10.00	140.00
2	Redlands Contracting, LLC		20.20	282.80
3	MARKWELL PAVING COMPANY, INC.		30.00	420.00
0016	509(B) 0321	CLASS A CONCRETE	49.500 CY	
	Engineer's Estimate		**400.00**	**19,800.00**
1	SEWELL BROS., INC.		400.00	19,800.00
2	Redlands Contracting, LLC		423.20	20,948.40
3	MARKWELL PAVING COMPANY, INC.		500.00	24,750.00
0017	509(D) 0325	CLASS C CONCRETE	41.600 CY	
	Engineer's Estimate		**250.00**	**10,400.00**
1	SEWELL BROS., INC.		250.00	10,400.00
2	Redlands Contracting, LLC		223.23	9,286.37
3	MARKWELL PAVING COMPANY, INC.		350.00	14,560.00
0018	511(A) 0332	REINFORCING STEEL	7,228.000 LB	
	Engineer's Estimate		**0.80**	**5,782.40**
1	SEWELL BROS., INC.		1.00	7,228.00
2	Redlands Contracting, LLC		1.10	7,950.80
3	MARKWELL PAVING COMPANY, INC.		1.00	7,228.00

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 060 **Contract ID:** 110232

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	601(A) 0297	TYPE I PLAIN RIPRAP	4,851.000	TON	
	Engineer's Estimate		**60.00**		**291,060.00**
1	SEWELL BROS., INC.		33.00		160,083.00
2	Redlands Contracting, LLC		32.23		156,347.73
3	MARKWELL PAVING COMPANY, INC.		58.00		281,358.00
0020	611(G) 5334	INLET GPI TYPE 2 (DES. 8)	1.000	EA	
	Engineer's Estimate		**2,200.00**		**2,200.00**
1	SEWELL BROS., INC.		2,200.00		2,200.00
2	Redlands Contracting, LLC		2,200.00		2,200.00
3	MARKWELL PAVING COMPANY, INC.		3,000.00		3,000.00
0021	613(A) 0492	24" R.C.PIPE CLASS III	80.000	LF	
	Engineer's Estimate		**70.00**		**5,600.00**
1	SEWELL BROS., INC.		35.00		2,800.00
2	Redlands Contracting, LLC		32.86		2,628.80
3	MARKWELL PAVING COMPANY, INC.		70.00		5,600.00
0022	613(A) 0494	36" R.C.PIPE CLASS III	122.000	LF	
	Engineer's Estimate		**125.00**		**15,250.00**
1	SEWELL BROS., INC.		70.00		8,540.00
2	Redlands Contracting, LLC		62.42		7,615.24
3	MARKWELL PAVING COMPANY, INC.		120.00		14,640.00
0023	613(A) 0496	48" R.C.PIPE CLASS III	166.000	LF	
	Engineer's Estimate		**160.00**		**26,560.00**
1	SEWELL BROS., INC.		110.00		18,260.00
2	Redlands Contracting, LLC		98.06		16,277.96
3	MARKWELL PAVING COMPANY, INC.		150.00		24,900.00
0024	613(B) 0690	24" CORR. GALV. STEEL PIPE	42.000	LF	
	Engineer's Estimate		**40.00**		**1,680.00**
1	SEWELL BROS., INC.		25.00		1,050.00
2	Redlands Contracting, LLC		26.23		1,101.66
3	MARKWELL PAVING COMPANY, INC.		50.00		2,100.00
0025	613(B) 4527	21" X 15" CORR. GALV. STEEL PIPE ARCH	150.000	LF	
	Engineer's Estimate		**35.00**		**5,250.00**
1	SEWELL BROS., INC.		20.00		3,000.00
2	Redlands Contracting, LLC		20.20		3,030.00
3	MARKWELL PAVING COMPANY, INC.		50.00		7,500.00
0026	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	216.000	LF	
	Engineer's Estimate		**40.00**		**8,640.00**
1	SEWELL BROS., INC.		25.00		5,400.00
2	Redlands Contracting, LLC		28.23		6,097.68
3	MARKWELL PAVING COMPANY, INC.		50.00		10,800.00
0027	613(B) 4529	35" X 24" CORR. GALV. STEEL PIPE ARCH	90.000	LF	
	Engineer's Estimate		**50.00**		**4,500.00**
1	SEWELL BROS., INC.		32.00		2,880.00
2	Redlands Contracting, LLC		34.23		3,080.70
3	MARKWELL PAVING COMPANY, INC.		65.00		5,850.00

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 060 **Contract ID:** 110232

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section:	**0001**	**ROADWAY**			
0028	613(B) 4530	42" X 29" CORR. GALV. STEEL PIPE ARCH	60.000	LF	
	Engineer's Estimate		**60.00**		**3,600.00**
1	SEWELL BROS., INC.		48.00		2,880.00
2	Redlands Contracting, LLC		42.23		2,533.80
3	MARKWELL PAVING COMPANY, INC.		75.00		4,500.00
0029	613(L) 4504	21" X 15" PREFAB. CULVERT END SECTION, ARCH	10.000	EA	
	Engineer's Estimate		**400.00**		**4,000.00**
1	SEWELL BROS., INC.		110.00		1,100.00
2	Redlands Contracting, LLC		250.00		2,500.00
3	MARKWELL PAVING COMPANY, INC.		350.00		3,500.00
0030	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	12.000	EA	
	Engineer's Estimate		**500.00**		**6,000.00**
1	SEWELL BROS., INC.		143.00		1,716.00
2	Redlands Contracting, LLC		220.23		2,642.76
3	MARKWELL PAVING COMPANY, INC.		450.00		5,400.00
0031	613(L) 4522	35" X 24" PREFAB. CULVERT END SECTION, ARCH	6.000	EA	
	Engineer's Estimate		**575.00**		**3,450.00**
1	SEWELL BROS., INC.		230.00		1,380.00
2	Redlands Contracting, LLC		350.20		2,101.20
3	MARKWELL PAVING COMPANY, INC.		600.00		3,600.00
0032	613(L) 4530	42" X 29" PREFAB. CULVERT END SECTION, ARCH	4.000	EA	
	Engineer's Estimate		**675.00**		**2,700.00**
1	SEWELL BROS., INC.		350.00		1,400.00
2	Redlands Contracting, LLC		500.00		2,000.00
3	MARKWELL PAVING COMPANY, INC.		680.00		2,720.00
0033	613(L) 5730	24" PREFAB. CULVERT END SECTION, ROUND	2.000	EA	
	Engineer's Estimate		**250.00**		**500.00**
1	SEWELL BROS., INC.		140.00		280.00
2	Redlands Contracting, LLC		756.23		1,512.46
3	MARKWELL PAVING COMPANY, INC.		675.00		1,350.00
0034	613(O) 4375	SPECIAL END SECTION OF 24" RCP ROUND	1.000	EA	
	Engineer's Estimate		**1,000.00**		**1,000.00**
1	SEWELL BROS., INC.		500.00		500.00
2	Redlands Contracting, LLC		756.23		756.23
3	MARKWELL PAVING COMPANY, INC.		1,000.00		1,000.00
0035	613(O) 4379	SPECIAL END SECTION OF 36" RCP ROUND	4.000	EA	
	Engineer's Estimate		**1,200.00**		**4,800.00**
1	SEWELL BROS., INC.		875.00		3,500.00
2	Redlands Contracting, LLC		1,596.00		6,384.00
3	MARKWELL PAVING COMPANY, INC.		1,200.00		4,800.00
0036	613(O) 4383	SPECIAL END SECTION OF 48" RCP ROUND	2.000	EA	
	Engineer's Estimate		**1,500.00**		**3,000.00**
1	SEWELL BROS., INC.		1,550.00		3,100.00
2	Redlands Contracting, LLC		2,323.23		4,646.46
3	MARKWELL PAVING COMPANY, INC.		1,500.00		3,000.00

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 060 **Contract ID:** 110232

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0037	619(B) 4778	REMOVAL OF EXISTING STRUCTURES	1.000 EA	
	Engineer's Estimate		**1,500.00**	**1,500.00**
1	SEWELL BROS., INC.		1,000.00	1,000.00
2	Redlands Contracting, LLC		5,500.00	5,500.00
3	MARKWELL PAVING COMPANY, INC.		1,500.00	1,500.00
0038	619(C) 0924	SAWING PAVEMENT	66.000 LF	
	Engineer's Estimate		**5.00**	**330.00**
1	SEWELL BROS., INC.		5.00	330.00
2	Redlands Contracting, LLC		10.00	660.00
3	MARKWELL PAVING COMPANY, INC.		4.00	264.00
0039	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	725.000 LF	
	Engineer's Estimate		**18.00**	**13,050.00**
1	SEWELL BROS., INC.		13.50	9,787.50
2	Redlands Contracting, LLC		12.06	8,743.50
3	MARKWELL PAVING COMPANY, INC.		13.25	9,606.25
0040	623(F) 4446	GUARDRAIL ANCHOR UNIT (TYPE A)	8.000 EA	
	Engineer's Estimate		**1,500.00**	**12,000.00**
1	SEWELL BROS., INC.		950.00	7,600.00
2	Redlands Contracting, LLC		865.23	6,921.84
3	MARKWELL PAVING COMPANY, INC.		952.00	7,616.00
0041	629(E) 5048	REMOVE AND RESET MAILBOX	5.000 EA	
	Engineer's Estimate		**100.00**	**500.00**
1	SEWELL BROS., INC.		100.00	500.00
2	Redlands Contracting, LLC		100.00	500.00
3	MARKWELL PAVING COMPANY, INC.		125.00	625.00
0042	850(A) 8110	SHEET ALUMINUM SIGNS	35.360 SF	
	Engineer's Estimate		**20.00**	**707.20**
1	SEWELL BROS., INC.		15.00	530.40
2	Redlands Contracting, LLC		14.07	497.52
3	MARKWELL PAVING COMPANY, INC.		24.25	857.48
0043	851(C) 8327	2 1/4" SQUARE TUBE POST	78.000 LF	
	Engineer's Estimate		**15.00**	**1,170.00**
1	SEWELL BROS., INC.		12.00	936.00
2	Redlands Contracting, LLC		11.05	861.90
3	MARKWELL PAVING COMPANY, INC.		15.50	1,209.00
0044	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	64,541.000 LF	
	Engineer's Estimate		**0.50**	**32,270.50**
1	SEWELL BROS., INC.		0.15	9,681.15
2	Redlands Contracting, LLC		0.14	9,035.74
3	MARKWELL PAVING COMPANY, INC.		0.10	6,454.10
0045	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**20,000.00**	**20,000.00**
1	SEWELL BROS., INC.		2,500.00	2,500.00
2	Redlands Contracting, LLC		2,500.00	2,500.00
3	MARKWELL PAVING COMPANY, INC.		7,750.00	7,750.00

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 060 **Contract ID:** 110232

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 STAKING			
0046	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	SEWELL BROS., INC.	14,500.00	14,500.00
2	Redlands Contracting, LLC	14,500.00	14,500.00
3	MARKWELL PAVING COMPANY, INC.	25,000.00	25,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003 CONSTRUCTION			
0047	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	SEWELL BROS., INC.	1,500.00	1,500.00
2	Redlands Contracting, LLC	4,500.00	4,500.00
3	MARKWELL PAVING COMPANY, INC.	5,000.00	5,000.00
0048	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**65,000.00**	**65,000.00**
1	SEWELL BROS., INC.	50,000.00	50,000.00
2	Redlands Contracting, LLC	60,000.00	60,000.00
3	MARKWELL PAVING COMPANY, INC.	125,000.00	125,000.00