Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 320 **Contract ID:** 110243
J/P No.: 22886(04) **Project No.:** BRO-140D(136)CO **Contract Time:**
County: LEFLORE
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-131): OVER POSSUM CREEK, 9.5 MILES WEST OF THE SH-59 JUNCTION. PROJECT LENGTH = 0.340 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BEACHNER CONSTRUCTION CO., INC.	455,942.60	70.88	100.00
2	HUB Construction, Inc.	459,231.06	71.39	100.72
3	K & R BUILDERS, INC.	496,283.44	77.15	108.85
4	C-GAWF CONSTRUCTION, INC.	565,606.50	87.93	124.05
	Engineer's Estimate	643,258.55		
5	STEVE BEAM CONSTRUCTION, INC.	668,561.36	103.93	146.63

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 320 **Contract ID:** 110243

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0001	201 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	BEACHNER CONSTRUCTION CO., INC.		7,000.00	7,000.00
2	HUB Construction, Inc.		5,000.00	5,000.00
3	K & R BUILDERS, INC.		10,000.00	10,000.00
4	C-GAWF CONSTRUCTION, INC.		10,000.00	10,000.00
5	STEVE BEAM CONSTRUCTION, INC.		5,250.00	5,250.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	2,593.000 CY	
	Engineer's Estimate		**10.25**	**26,578.25**
1	BEACHNER CONSTRUCTION CO., INC.		3.25	8,427.25
2	HUB Construction, Inc.		5.00	12,965.00
3	K & R BUILDERS, INC.		5.00	12,965.00
4	C-GAWF CONSTRUCTION, INC.		6.00	15,558.00
5	STEVE BEAM CONSTRUCTION, INC.		12.08	31,323.44
0003	202(C) 0184	UNCLASSIFIED BORROW	13,070.000 CY	
	Engineer's Estimate		**9.00**	**117,630.00**
1	BEACHNER CONSTRUCTION CO., INC.		4.75	62,082.50
2	HUB Construction, Inc.		5.00	65,350.00
3	K & R BUILDERS, INC.		6.75	88,222.50
4	C-GAWF CONSTRUCTION, INC.		7.00	91,490.00
5	STEVE BEAM CONSTRUCTION, INC.		14.70	192,129.00
0004	205 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BEACHNER CONSTRUCTION CO., INC.		4,000.00	4,000.00
2	HUB Construction, Inc.		2,500.00	2,500.00
3	K & R BUILDERS, INC.		5,750.00	5,750.00
4	C-GAWF CONSTRUCTION, INC.		10,000.00	10,000.00
5	STEVE BEAM CONSTRUCTION, INC.		5,250.00	5,250.00
0005	210 0121	OBLITERATING ABANDONED ROAD	6.000 STA	
	Engineer's Estimate		**484.00**	**2,904.00**
1	BEACHNER CONSTRUCTION CO., INC.		250.00	1,500.00
2	HUB Construction, Inc.		350.00	2,100.00
3	K & R BUILDERS, INC.		450.00	2,700.00
4	C-GAWF CONSTRUCTION, INC.		775.00	4,650.00
5	STEVE BEAM CONSTRUCTION, INC.		2,772.00	16,632.00
0006	223 2801	TEMPORARY SILT FENCE	1,390.000 LF	
	Engineer's Estimate		**2.65**	**3,683.50**
1	BEACHNER CONSTRUCTION CO., INC.		1.35	1,876.50
2	HUB Construction, Inc.		3.00	4,170.00
3	K & R BUILDERS, INC.		1.80	2,502.00
4	C-GAWF CONSTRUCTION, INC.		2.00	2,780.00
5	STEVE BEAM CONSTRUCTION, INC.		2.63	3,655.70
0007	227 0100	TEMPORARY SILT DIKE	126.000 LF	
	Engineer's Estimate		**9.00**	**1,134.00**
1	BEACHNER CONSTRUCTION CO., INC.		8.85	1,115.10
2	HUB Construction, Inc.		6.00	756.00
3	K & R BUILDERS, INC.		8.00	1,008.00
4	C-GAWF CONSTRUCTION, INC.		7.00	882.00
5	STEVE BEAM CONSTRUCTION, INC.		8.40	1,058.40

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 320 **Contract ID:** 110243

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	230(A) 2806	SOLID SLAB SODDING	7,950.000	SY	
	Engineer's Estimate		**2.47**		**19,636.50**
1	BEACHNER CONSTRUCTION CO., INC.		1.40		11,130.00
2	HUB Construction, Inc.		2.00		15,900.00
3	K & R BUILDERS, INC.		1.56		12,402.00
4	C-GAWF CONSTRUCTION, INC.		2.50		19,875.00
5	STEVE BEAM CONSTRUCTION, INC.		2.10		16,695.00
0009	233(A) 2817	VEGETATIVE MULCHING	3.300	AC	
	Engineer's Estimate		**640.00**		**2,112.00**
1	BEACHNER CONSTRUCTION CO., INC.		800.00		2,640.00
2	HUB Construction, Inc.		300.00		990.00
3	K & R BUILDERS, INC.		375.00		1,237.50
4	C-GAWF CONSTRUCTION, INC.		500.00		1,650.00
5	STEVE BEAM CONSTRUCTION, INC.		630.00		2,079.00
0010	325 5271	SEPARATOR FABRIC	4,716.000	SY	
	Engineer's Estimate		**2.10**		**9,903.60**
1	BEACHNER CONSTRUCTION CO., INC.		1.25		5,895.00
2	HUB Construction, Inc.		2.00		9,432.00
3	K & R BUILDERS, INC.		2.15		10,139.40
4	C-GAWF CONSTRUCTION, INC.		1.25		5,895.00
5	STEVE BEAM CONSTRUCTION, INC.		3.00		14,148.00
0011	403(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,920.000	TON	
	Engineer's Estimate		**23.11**		**44,371.20**
1	BEACHNER CONSTRUCTION CO., INC.		20.00		38,400.00
2	HUB Construction, Inc.		27.50		52,800.00
3	K & R BUILDERS, INC.		26.00		49,920.00
4	C-GAWF CONSTRUCTION, INC.		23.75		45,600.00
5	STEVE BEAM CONSTRUCTION, INC.		32.33		62,073.60
0012	509(D) 0325	CLASS C CONCRETE	20.000	CY	
	Engineer's Estimate		**295.97**		**5,919.40**
1	BEACHNER CONSTRUCTION CO., INC.		300.00		6,000.00
2	HUB Construction, Inc.		250.00		5,000.00
3	K & R BUILDERS, INC.		275.00		5,500.00
4	C-GAWF CONSTRUCTION, INC.		300.00		6,000.00
5	STEVE BEAM CONSTRUCTION, INC.		270.00		5,400.00
0013	613(B) 0493	30" R.C.PIPE CLASS III	40.000	LF	
	Engineer's Estimate		**82.59**		**3,303.60**
1	BEACHNER CONSTRUCTION CO., INC.		52.25		2,090.00
2	HUB Construction, Inc.		75.00		3,000.00
3	K & R BUILDERS, INC.		110.00		4,400.00
4	C-GAWF CONSTRUCTION, INC.		100.00		4,000.00
5	STEVE BEAM CONSTRUCTION, INC.		73.50		2,940.00
0014	613(D) 0689	18" CORR. GALV. STEEL PIPE	30.000	LF	
	Engineer's Estimate		**38.44**		**1,153.20**
1	BEACHNER CONSTRUCTION CO., INC.		23.50		705.00
2	HUB Construction, Inc.		25.00		750.00
3	K & R BUILDERS, INC.		23.50		705.00
4	C-GAWF CONSTRUCTION, INC.		25.00		750.00
5	STEVE BEAM CONSTRUCTION, INC.		18.90		567.00

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 320 **Contract ID:** 110243

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0015	613(M) 5726	18" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**859.76**	**1,719.52**
1	BEACHNER CONSTRUCTION CO., INC.		300.00	600.00
2	HUB Construction, Inc.		200.00	400.00
3	K & R BUILDERS, INC.		270.00	540.00
4	C-GAWF CONSTRUCTION, INC.		400.00	800.00
5	STEVE BEAM CONSTRUCTION, INC.		242.55	485.10
0016	613(M) 5732	30" PREFAB. CULVERT END SECTION, ROUND	2.000 EA	
	Engineer's Estimate		**839.81**	**1,679.62**
1	BEACHNER CONSTRUCTION CO., INC.		700.00	1,400.00
2	HUB Construction, Inc.		1,000.00	2,000.00
3	K & R BUILDERS, INC.		1,300.00	2,600.00
4	C-GAWF CONSTRUCTION, INC.		1,250.00	2,500.00
5	STEVE BEAM CONSTRUCTION, INC.		551.25	1,102.50

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0017	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	84.000 CY	
	Engineer's Estimate		**15.08**	**1,266.72**
1	BEACHNER CONSTRUCTION CO., INC.		33.00	2,772.00
2	HUB Construction, Inc.		12.00	1,008.00
3	K & R BUILDERS, INC.		8.00	672.00
4	C-GAWF CONSTRUCTION, INC.		15.00	1,260.00
5	STEVE BEAM CONSTRUCTION, INC.		12.08	1,014.72
0018	501(D) 6353	UNCLASSIFIED BACKFILL	82.000 CY	
	Engineer's Estimate		**16.89**	**1,384.98**
1	BEACHNER CONSTRUCTION CO., INC.		45.00	3,690.00
2	HUB Construction, Inc.		12.00	984.00
3	K & R BUILDERS, INC.		10.25	840.50
4	C-GAWF CONSTRUCTION, INC.		20.00	1,640.00
5	STEVE BEAM CONSTRUCTION, INC.		12.08	990.56
0019	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	396.670 LF	
	Engineer's Estimate		**204.01**	**80,924.65**
1	BEACHNER CONSTRUCTION CO., INC.		200.00	79,334.00
2	HUB Construction, Inc.		198.00	78,540.66
3	K & R BUILDERS, INC.		188.50	74,772.30
4	C-GAWF CONSTRUCTION, INC.		250.00	99,167.50
5	STEVE BEAM CONSTRUCTION, INC.		210.00	83,300.70
0020	504(E) 1380	CONCRETE RAIL (TR1)	265.000 LF	
	Engineer's Estimate		**69.46**	**18,406.90**
1	BEACHNER CONSTRUCTION CO., INC.		57.25	15,171.25
2	HUB Construction, Inc.		60.00	15,900.00
3	K & R BUILDERS, INC.		66.50	17,622.50
4	C-GAWF CONSTRUCTION, INC.		75.00	19,875.00
5	STEVE BEAM CONSTRUCTION, INC.		50.62	13,414.30

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 320 **Contract ID:** 110243

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE**				
0021	506(A) 1322	STRUCTURAL STEEL	1,810.000	LB	
	Engineer's Estimate		**3.67**		**6,642.70**
1	BEACHNER CONSTRUCTION CO., INC.		3.50		6,335.00
2	HUB Construction, Inc.		2.50		4,525.00
3	K & R BUILDERS, INC.		3.20		5,792.00
4	C-GAWF CONSTRUCTION, INC.		6.00		10,860.00
5	STEVE BEAM CONSTRUCTION, INC.		3.15		5,701.50
0022	509(A) 1326	CLASS AA CONCRETE	77.000	CY	
	Engineer's Estimate		**605.00**		**46,585.00**
1	BEACHNER CONSTRUCTION CO., INC.		500.00		38,500.00
2	HUB Construction, Inc.		500.00		38,500.00
3	K & R BUILDERS, INC.		495.00		38,115.00
4	C-GAWF CONSTRUCTION, INC.		500.00		38,500.00
5	STEVE BEAM CONSTRUCTION, INC.		420.00		32,340.00
0023	509(B) 1328	CLASS A CONCRETE	53.800	CY	
	Engineer's Estimate		**652.00**		**35,077.60**
1	BEACHNER CONSTRUCTION CO., INC.		500.00		26,900.00
2	HUB Construction, Inc.		500.00		26,900.00
3	K & R BUILDERS, INC.		510.50		27,464.90
4	C-GAWF CONSTRUCTION, INC.		550.00		29,590.00
5	STEVE BEAM CONSTRUCTION, INC.		450.00		24,210.00
0024	511(A) 1332	REINFORCING STEEL	24,676.000	LB	
	Engineer's Estimate		**1.25**		**30,845.00**
1	BEACHNER CONSTRUCTION CO., INC.		1.00		24,676.00
2	HUB Construction, Inc.		0.90		22,208.40
3	K & R BUILDERS, INC.		0.84		20,727.84
4	C-GAWF CONSTRUCTION, INC.		1.25		30,845.00
5	STEVE BEAM CONSTRUCTION, INC.		1.00		24,676.00
0025	514(A) 6010	PILES, FURNISHED (HP 10X42)	394.000	LF	
	Engineer's Estimate		**30.11**		**11,863.34**
1	BEACHNER CONSTRUCTION CO., INC.		31.00		12,214.00
2	HUB Construction, Inc.		35.00		13,790.00
3	K & R BUILDERS, INC.		32.00		12,608.00
4	C-GAWF CONSTRUCTION, INC.		40.00		15,760.00
5	STEVE BEAM CONSTRUCTION, INC.		30.72		12,103.68
0026	514(B) 6292	PILES, DRIVEN (HP 10X42)	394.000	LF	
	Engineer's Estimate		**15.59**		**6,142.46**
1	BEACHNER CONSTRUCTION CO., INC.		25.00		9,850.00
2	HUB Construction, Inc.		15.00		5,910.00
3	K & R BUILDERS, INC.		10.50		4,137.00
4	C-GAWF CONSTRUCTION, INC.		8.00		3,152.00
5	STEVE BEAM CONSTRUCTION, INC.		40.00		15,760.00
0027	601(A-1)1353	TYPE I-A PLAIN RIPRAP	855.000	TON	
	Engineer's Estimate		**40.26**		**34,422.30**
1	BEACHNER CONSTRUCTION CO., INC.		25.00		21,375.00
2	HUB Construction, Inc.		32.00		27,360.00
3	K & R BUILDERS, INC.		31.00		26,505.00
4	C-GAWF CONSTRUCTION, INC.		33.00		28,215.00
5	STEVE BEAM CONSTRUCTION, INC.		37.72		32,250.60

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 320 **Contract ID:** 110243

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0028	601(A-2)1355	TYPE I-A FILTER BLANKET	214.000	TON
	Engineer's Estimate		**32.22**	**6,895.08**
1	BEACHNER CONSTRUCTION CO., INC.		26.00	5,564.00
2	HUB Construction, Inc.		28.00	5,992.00
3	K & R BUILDERS, INC.		27.50	5,885.00
4	C-GAWF CONSTRUCTION, INC.		33.00	7,062.00
5	STEVE BEAM CONSTRUCTION, INC.		32.95	7,051.30
0029	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000	LSUM
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	BEACHNER CONSTRUCTION CO., INC.		3,000.00	3,000.00
2	HUB Construction, Inc.		5,000.00	5,000.00
3	K & R BUILDERS, INC.		4,750.00	4,750.00
4	C-GAWF CONSTRUCTION, INC.		7,500.00	7,500.00
5	STEVE BEAM CONSTRUCTION, INC.		2,625.00	2,625.00
0030	623(F) 6033	GUARD RAIL ANCHOR UNIT (TYPE II)	4.000	EA
	Engineer's Estimate		**2,527.32**	**10,109.28**
1	BEACHNER CONSTRUCTION CO., INC.		2,275.00	9,100.00
2	HUB Construction, Inc.		2,500.00	10,000.00
3	K & R BUILDERS, INC.		2,325.00	9,300.00
4	C-GAWF CONSTRUCTION, INC.		2,500.00	10,000.00
5	STEVE BEAM CONSTRUCTION, INC.		2,404.50	9,618.00
0031	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM
	Engineer's Estimate		**11,564.15**	**11,564.15**
1	BEACHNER CONSTRUCTION CO., INC.		2,700.00	2,700.00
2	HUB Construction, Inc.		3,500.00	3,500.00
3	K & R BUILDERS, INC.		3,500.00	3,500.00
4	C-GAWF CONSTRUCTION, INC.		7,500.00	7,500.00
5	STEVE BEAM CONSTRUCTION, INC.		3,491.26	3,491.26

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0032	642 0098	STAKING	1.000	LSUM
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	BEACHNER CONSTRUCTION CO., INC.		9,500.00	9,500.00
2	HUB Construction, Inc.		3,500.00	3,500.00
3	K & R BUILDERS, INC.		6,500.00	6,500.00
4	C-GAWF CONSTRUCTION, INC.		5,000.00	5,000.00
5	STEVE BEAM CONSTRUCTION, INC.		8,925.00	8,925.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		

Letting Date: April 14, 2011, 10:30 A.M.

Call Order: 320 **Contract ID:** 110243

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0033	220 2800	(SP)SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BEACHNER CONSTRUCTION CO., INC.	4,000.00	4,000.00
2	HUB Construction, Inc.	2,500.00	2,500.00
3	K & R BUILDERS, INC.	3,500.00	3,500.00
4	C-GAWF CONSTRUCTION, INC.	2,250.00	2,250.00
5	STEVE BEAM CONSTRUCTION, INC.	5,000.00	5,000.00
0034	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**41,900.00**	**41,900.00**
1	BEACHNER CONSTRUCTION CO., INC.	26,400.00	26,400.00
2	HUB Construction, Inc.	10,000.00	10,000.00
3	K & R BUILDERS, INC.	23,000.00	23,000.00
4	C-GAWF CONSTRUCTION, INC.	25,000.00	25,000.00
5	STEVE BEAM CONSTRUCTION, INC.	25,300.00	25,300.00