Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 500 **Contract ID:** 110248
J/P No.: 26119(04) **Project No.:** STP-155A(691)AG **Contract Time:**
County: OKLAHOMA
Description: BRIDGE AND APPROACHES CITY STREET(RENO AVE): OVER CROOKED OAK CREEK, AT BRYANT AVE IN DEL CITY. PROJECT LENGTH = 0.026 MILES

	VENDORNAME	PROPOSALITEMTO		
1	C-P INTEGRATED SERVICES, INC.	641,907.69	68.43	100.00
2	Redlands Contracting, LLC	735,591.50	78.41	114.59
3	SEWELL BROS., INC.	890,084.00	94.88	138.66
	Engineer's Estimate	938,081.40		
4	Cimarron Construction Company, LLC	1,064,121.00	113.44	165.77
5	KLAVER CONSTRUCTION COMPANY, INC.	1,066,729.40	113.71	166.18
6	WITTWER CONSTRUCTION CO., INC.	1,325,795.00	141.33	206.54

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 500 **Contract ID:** 110248

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	C-P INTEGRATED SERVICES, INC.	3,155.97	3,155.97
2	Redlands Contracting, LLC	15,000.00	15,000.00
3	SEWELL BROS., INC.	5,000.00	5,000.00
4	Cimarron Construction Company, LLC	10,000.00	10,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.	12,000.00	12,000.00
6	WITTWER CONSTRUCTION CO., INC.	135,000.00	135,000.00
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**1,800.00**	**1,800.00**
1	C-P INTEGRATED SERVICES, INC.	44,859.25	44,859.25
2	Redlands Contracting, LLC	2,200.00	2,200.00
3	SEWELL BROS., INC.	2,500.00	2,500.00
4	Cimarron Construction Company, LLC	80,000.00	80,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.	5,500.00	5,500.00
6	WITTWER CONSTRUCTION CO., INC.	40,000.00	40,000.00
0003	205(A) 4229 TYPE A-SALVAGED TOPSOIL		1.000 LSUM
	Engineer's Estimate	**1,000.00**	**1,000.00**
1	C-P INTEGRATED SERVICES, INC.	602.87	602.87
2	Redlands Contracting, LLC	2,200.00	2,200.00
3	SEWELL BROS., INC.	2,100.00	2,100.00
4	Cimarron Construction Company, LLC	1,700.00	1,700.00
5	KLAVER CONSTRUCTION COMPANY, INC.	7,200.00	7,200.00
6	WITTWER CONSTRUCTION CO., INC.	12,500.00	12,500.00
0004	221(C) 2801 TEMPORARY SILT FENCE		500.000 LF
	Engineer's Estimate	**6.00**	**3,000.00**
1	C-P INTEGRATED SERVICES, INC.	2.99	1,495.00
2	Redlands Contracting, LLC	2.00	1,000.00
3	SEWELL BROS., INC.	2.10	1,050.00
4	Cimarron Construction Company, LLC	3.50	1,750.00
5	KLAVER CONSTRUCTION COMPANY, INC.	3.00	1,500.00
6	WITTWER CONSTRUCTION CO., INC.	2.00	1,000.00
0005	221(F) 0100 TEMPORARY SILT DIKE		100.000 LF
	Engineer's Estimate	**8.00**	**800.00**
1	C-P INTEGRATED SERVICES, INC.	13.19	1,319.00
2	Redlands Contracting, LLC	8.80	880.00
3	SEWELL BROS., INC.	10.00	1,000.00
4	Cimarron Construction Company, LLC	10.00	1,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.	10.00	1,000.00
6	WITTWER CONSTRUCTION CO., INC.	8.40	840.00
0006	221(G) 0152 TEMPORARY ROCK FILTER DAM TYPE 3		60.000 CY
	Engineer's Estimate	**50.00**	**3,000.00**
1	C-P INTEGRATED SERVICES, INC.	104.42	6,265.20
2	Redlands Contracting, LLC	90.00	5,400.00
3	SEWELL BROS., INC.	100.00	6,000.00
4	Cimarron Construction Company, LLC	35.00	2,100.00
5	KLAVER CONSTRUCTION COMPANY, INC.	30.00	1,800.00
6	WITTWER CONSTRUCTION CO., INC.	60.00	3,600.00

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 500 **Contract ID:** 110248

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0007	221(H) 0450	(PL)TEMPORARY INLET SEDIMENT FILTER	2.000	EA	
	Engineer's Estimate		**200.00**		**400.00**
1	C-P INTEGRATED SERVICES, INC.		180.86		361.72
2	Redlands Contracting, LLC		250.00		500.00
3	SEWELL BROS., INC.		250.00		500.00
4	Cimarron Construction Company, LLC		425.00		850.00
5	KLAVER CONSTRUCTION COMPANY, INC.		400.00		800.00
6	WITTWER CONSTRUCTION CO., INC.		400.00		800.00
0008	230(A) 2806	SOLID SLAB SODDING	930.000	SY	
	Engineer's Estimate		**5.00**		**4,650.00**
1	C-P INTEGRATED SERVICES, INC.		2.40		2,232.00
2	Redlands Contracting, LLC		2.20		2,046.00
3	SEWELL BROS., INC.		3.50		3,255.00
4	Cimarron Construction Company, LLC		5.00		4,650.00
5	KLAVER CONSTRUCTION COMPANY, INC.		4.00		3,720.00
6	WITTWER CONSTRUCTION CO., INC.		3.15		2,929.50
0009	233(A) 2817	VEGETATIVE MULCHING	0.200	AC	
	Engineer's Estimate		**3,000.00**		**600.00**
1	C-P INTEGRATED SERVICES, INC.		149.26		29.85
2	Redlands Contracting, LLC		1,000.00		200.00
3	SEWELL BROS., INC.		1,500.00		300.00
4	Cimarron Construction Company, LLC		1,000.00		200.00
5	KLAVER CONSTRUCTION COMPANY, INC.		1,000.00		200.00
6	WITTWER CONSTRUCTION CO., INC.		1,050.00		210.00
0010	307(H) 4270	LIME STABILIZED SUBGRADE	820.000	SY	
	Engineer's Estimate		**10.00**		**8,200.00**
1	C-P INTEGRATED SERVICES, INC.		23.97		19,655.40
2	Redlands Contracting, LLC		15.20		12,464.00
3	SEWELL BROS., INC.		12.00		9,840.00
4	Cimarron Construction Company, LLC		14.00		11,480.00
5	KLAVER CONSTRUCTION COMPANY, INC.		10.00		8,200.00
6	WITTWER CONSTRUCTION CO., INC.		10.00		8,200.00
0011	414(A) 0210	P.C.CONCRETE PAVEMENT(PLACEMENT)	758.000	SY	
	Engineer's Estimate		**22.00**		**16,676.00**
1	C-P INTEGRATED SERVICES, INC.		16.28		12,340.24
2	Redlands Contracting, LLC		25.55		19,366.90
3	SEWELL BROS., INC.		20.00		15,160.00
4	Cimarron Construction Company, LLC		30.00		22,740.00
5	KLAVER CONSTRUCTION COMPANY, INC.		20.00		15,160.00
6	WITTWER CONSTRUCTION CO., INC.		70.00		53,060.00
0012	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	211.000	CY	
	Engineer's Estimate		**115.00**		**24,265.00**
1	C-P INTEGRATED SERVICES, INC.		102.49		21,625.39
2	Redlands Contracting, LLC		95.00		20,045.00
3	SEWELL BROS., INC.		118.00		24,898.00
4	Cimarron Construction Company, LLC		145.00		30,595.00
5	KLAVER CONSTRUCTION COMPANY, INC.		140.00		29,540.00
6	WITTWER CONSTRUCTION CO., INC.		110.00		23,210.00

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 500 **Contract ID:** 110248

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0013	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**250.00**		**2,500.00**
1	C-P INTEGRATED SERVICES, INC.		156.75		1,567.50
2	Redlands Contracting, LLC		250.20		2,502.00
3	SEWELL BROS., INC.		300.00		3,000.00
4	Cimarron Construction Company, LLC		300.00		3,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		420.00		4,200.00
6	WITTWER CONSTRUCTION CO., INC.		280.00		2,800.00
0014	609(A) 0380	CONCRETE CURB (8" BARRIER-INTEGRAL)	210.000	LF	
	Engineer's Estimate		**22.00**		**4,620.00**
1	C-P INTEGRATED SERVICES, INC.		23.11		4,853.10
2	Redlands Contracting, LLC		19.20		4,032.00
3	SEWELL BROS., INC.		25.00		5,250.00
4	Cimarron Construction Company, LLC		24.00		5,040.00
5	KLAVER CONSTRUCTION COMPANY, INC.		3.50		735.00
6	WITTWER CONSTRUCTION CO., INC.		10.00		2,100.00
0015	610(B) 0604	6" CONCRETE DRIVEWAY	203.000	SY	
	Engineer's Estimate		**55.00**		**11,165.00**
1	C-P INTEGRATED SERVICES, INC.		45.74		9,285.22
2	Redlands Contracting, LLC		41.20		8,363.60
3	SEWELL BROS., INC.		60.00		12,180.00
4	Cimarron Construction Company, LLC		65.00		13,195.00
5	KLAVER CONSTRUCTION COMPANY, INC.		62.00		12,586.00
6	WITTWER CONSTRUCTION CO., INC.		48.00		9,744.00
0016	611(A) 2657	MANHOLE (4' DIAMETER)	1.000	EA	
	Engineer's Estimate		**1,200.00**		**1,200.00**
1	C-P INTEGRATED SERVICES, INC.		1,709.13		1,709.13
2	Redlands Contracting, LLC		1,600.00		1,600.00
3	SEWELL BROS., INC.		1,200.00		1,200.00
4	Cimarron Construction Company, LLC		4,000.00		4,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		2,300.00		2,300.00
6	WITTWER CONSTRUCTION CO., INC.		4,000.00		4,000.00
0017	611(G) 5122	INLET CI DES. 3 (D)	2.000	EA	
	Engineer's Estimate		**2,800.00**		**5,600.00**
1	C-P INTEGRATED SERVICES, INC.		6,098.92		12,197.84
2	Redlands Contracting, LLC		4,500.00		9,000.00
3	SEWELL BROS., INC.		2,500.00		5,000.00
4	Cimarron Construction Company, LLC		8,000.00		16,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		6,600.00		13,200.00
6	WITTWER CONSTRUCTION CO., INC.		500.00		1,000.00
0018	611(G) 5125	INLET CI DES. 3 (2D)	1.000	EA	
	Engineer's Estimate		**4,200.00**		**4,200.00**
1	C-P INTEGRATED SERVICES, INC.		7,354.99		7,354.99
2	Redlands Contracting, LLC		7,000.00		7,000.00
3	SEWELL BROS., INC.		3,500.00		3,500.00
4	Cimarron Construction Company, LLC		9,800.00		9,800.00
5	KLAVER CONSTRUCTION COMPANY, INC.		8,000.00		8,000.00
6	WITTWER CONSTRUCTION CO., INC.		14,500.00		14,500.00

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 500 **Contract ID:** 110248

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0019	612(A) 0641 MANHOLES ADJUST TO GRADE		1.000 EA
	Engineer's Estimate	**750.00**	**750.00**
1	C-P INTEGRATED SERVICES, INC.	1,748.32	1,748.32
2	Redlands Contracting, LLC	500.00	500.00
3	SEWELL BROS., INC.	500.00	500.00
4	Cimarron Construction Company, LLC	1,000.00	1,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.	1,500.00	1,500.00
6	WITTWER CONSTRUCTION CO., INC.	800.00	800.00
0020	613(B) 0691 30" CORR. GALV. STEEL PIPE		46.000 LF
	Engineer's Estimate	**24.00**	**1,104.00**
1	C-P INTEGRATED SERVICES, INC.	44.23	2,034.58
2	Redlands Contracting, LLC	36.00	1,656.00
3	SEWELL BROS., INC.	35.00	1,610.00
4	Cimarron Construction Company, LLC	77.00	3,542.00
5	KLAVER CONSTRUCTION COMPANY, INC.	72.00	3,312.00
6	WITTWER CONSTRUCTION CO., INC.	40.00	1,840.00
0021	613(B) 0692 36" CORR. GALV. STEEL PIPE		37.000 LF
	Engineer's Estimate	**35.00**	**1,295.00**
1	C-P INTEGRATED SERVICES, INC.	58.33	2,158.21
2	Redlands Contracting, LLC	40.00	1,480.00
3	SEWELL BROS., INC.	38.00	1,406.00
4	Cimarron Construction Company, LLC	80.00	2,960.00
5	KLAVER CONSTRUCTION COMPANY, INC.	88.00	3,256.00
6	WITTWER CONSTRUCTION CO., INC.	45.00	1,665.00
0022	619(B) 4728 REMOVAL OF ASPHALT PAVEMENT		756.000 SY
	Engineer's Estimate	**14.00**	**10,584.00**
1	C-P INTEGRATED SERVICES, INC.	4.31	3,258.36
2	Redlands Contracting, LLC	3.20	2,419.20
3	SEWELL BROS., INC.	10.00	7,560.00
4	Cimarron Construction Company, LLC	15.00	11,340.00
5	KLAVER CONSTRUCTION COMPANY, INC.	5.50	4,158.00
6	WITTWER CONSTRUCTION CO., INC.	4.00	3,024.00
0023	619(B) 4766 REMOVAL OF CONCRETE DRIVEWAY		163.000 SY
	Engineer's Estimate	**15.00**	**2,445.00**
1	C-P INTEGRATED SERVICES, INC.	9.19	1,497.97
2	Redlands Contracting, LLC	4.20	684.60
3	SEWELL BROS., INC.	10.00	1,630.00
4	Cimarron Construction Company, LLC	13.00	2,119.00
5	KLAVER CONSTRUCTION COMPANY, INC.	13.00	2,119.00
6	WITTWER CONSTRUCTION CO., INC.	5.00	815.00
0024	619(B) 4778 REMOVAL OF EXISTING STRUCTURES		2.000 EA
	Engineer's Estimate	**1,000.00**	**2,000.00**
1	C-P INTEGRATED SERVICES, INC.	602.87	1,205.74
2	Redlands Contracting, LLC	5,020.20	10,040.40
3	SEWELL BROS., INC.	500.00	1,000.00
4	Cimarron Construction Company, LLC	2,700.00	5,400.00
5	KLAVER CONSTRUCTION COMPANY, INC.	1,500.00	3,000.00
6	WITTWER CONSTRUCTION CO., INC.	700.00	1,400.00

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 500 **Contract ID:** 110248

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0025	623(G) 8571	GUARDRAIL END TREATMENT (GET)	4.000 EA	
	Engineer's Estimate		**2,500.00**	**10,000.00**
1	C-P INTEGRATED SERVICES, INC.		2,652.62	10,610.48
2	Redlands Contracting, LLC		2,220.20	8,880.80
3	SEWELL BROS., INC.		2,400.00	9,600.00
4	Cimarron Construction Company, LLC		2,600.00	10,400.00
5	KLAVER CONSTRUCTION COMPANY, INC.		2,095.00	8,380.00
6	WITTWER CONSTRUCTION CO., INC.		2,310.00	9,240.00
0026	623(I) 8675	GUARDRAIL BRIDGE CONNECTION-TYPE A	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	C-P INTEGRATED SERVICES, INC.		1,446.88	5,787.52
2	Redlands Contracting, LLC		1,450.00	5,800.00
3	SEWELL BROS., INC.		1,300.00	5,200.00
4	Cimarron Construction Company, LLC		1,650.00	6,600.00
5	KLAVER CONSTRUCTION COMPANY, INC.		1,325.00	5,300.00
6	WITTWER CONSTRUCTION CO., INC.		1,260.00	5,040.00
0027	805(D) 8756	(PL)REMOVE & RESET EXISTING SIGNS	5.000 EA	
	Engineer's Estimate		**200.00**	**1,000.00**
1	C-P INTEGRATED SERVICES, INC.		60.29	301.45
2	Redlands Contracting, LLC		275.00	1,375.00
3	SEWELL BROS., INC.		250.00	1,250.00
4	Cimarron Construction Company, LLC		375.00	1,875.00
5	KLAVER CONSTRUCTION COMPANY, INC.		250.00	1,250.00
6	WITTWER CONSTRUCTION CO., INC.		105.00	525.00
0028	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	710.000 LF	
	Engineer's Estimate		**0.30**	**213.00**
1	C-P INTEGRATED SERVICES, INC.		1.39	986.90
2	Redlands Contracting, LLC		1.10	781.00
3	SEWELL BROS., INC.		1.25	887.50
4	Cimarron Construction Company, LLC		1.25	887.50
5	KLAVER CONSTRUCTION COMPANY, INC.		1.00	710.00
6	WITTWER CONSTRUCTION CO., INC.		1.21	859.10
0029	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	C-P INTEGRATED SERVICES, INC.		4,280.36	4,280.36
2	Redlands Contracting, LLC		8,800.00	8,800.00
3	SEWELL BROS., INC.		1,700.00	1,700.00
4	Cimarron Construction Company, LLC		3,000.00	3,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		8,000.00	8,000.00
6	WITTWER CONSTRUCTION CO., INC.		3,728.00	3,728.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**			

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 500 **Contract ID:** 110248

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0030	202(A) 1301	UNCLASSIFIED EXCAVATION	1,490.000	CY	
	Engineer's Estimate		**10.00**		**14,900.00**
1	C-P INTEGRATED SERVICES, INC.		10.97		16,345.30
2	Redlands Contracting, LLC		9.20		13,708.00
3	SEWELL BROS., INC.		7.00		10,430.00
4	Cimarron Construction Company, LLC		14.50		21,605.00
5	KLAVER CONSTRUCTION COMPANY, INC.		59.00		87,910.00
6	WITTWER CONSTRUCTION CO., INC.		25.00		37,250.00
0031	303(A) 2100	AGGREGATE BASE TYPE A	440.000	CY	
	Engineer's Estimate		**48.00**		**21,120.00**
1	C-P INTEGRATED SERVICES, INC.		31.60		13,904.00
2	Redlands Contracting, LLC		37.20		16,368.00
3	SEWELL BROS., INC.		52.00		22,880.00
4	Cimarron Construction Company, LLC		55.00		24,200.00
5	KLAVER CONSTRUCTION COMPANY, INC.		71.00		31,240.00
6	WITTWER CONSTRUCTION CO., INC.		49.00		21,560.00
0032	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	894.000	CY	
	Engineer's Estimate		**20.00**		**17,880.00**
1	C-P INTEGRATED SERVICES, INC.		15.33		13,705.02
2	Redlands Contracting, LLC		8.20		7,330.80
3	SEWELL BROS., INC.		15.00		13,410.00
4	Cimarron Construction Company, LLC		29.00		25,926.00
5	KLAVER CONSTRUCTION COMPANY, INC.		14.00		12,516.00
6	WITTWER CONSTRUCTION CO., INC.		35.00		31,290.00
0033	504(D) 6245	CONCRETE RAIL (TR4)	109.500	LF	
	Engineer's Estimate		**100.00**		**10,950.00**
1	C-P INTEGRATED SERVICES, INC.		54.81		6,001.70
2	Redlands Contracting, LLC		80.20		8,781.90
3	SEWELL BROS., INC.		75.00		8,212.50
4	Cimarron Construction Company, LLC		71.00		7,774.50
5	KLAVER CONSTRUCTION COMPANY, INC.		100.00		10,950.00
6	WITTWER CONSTRUCTION CO., INC.		140.00		15,330.00
0034	509(A) 1326	CLASS AA CONCRETE	915.000	CY	
	Engineer's Estimate		**450.00**		**411,750.00**
1	C-P INTEGRATED SERVICES, INC.		192.83		176,439.45
2	Redlands Contracting, LLC		351.20		321,348.00
3	SEWELL BROS., INC.		450.00		411,750.00
4	Cimarron Construction Company, LLC		490.00		448,350.00
5	KLAVER CONSTRUCTION COMPANY, INC.		424.76		388,655.40
6	WITTWER CONSTRUCTION CO., INC.		473.00		432,795.00
0035	511(A) 1332	REINFORCING STEEL	152,550.000	LB	
	Engineer's Estimate		**0.90**		**137,295.00**
1	C-P INTEGRATED SERVICES, INC.		0.71		108,310.50
2	Redlands Contracting, LLC		0.71		108,310.50
3	SEWELL BROS., INC.		1.00		152,550.00
4	Cimarron Construction Company, LLC		0.92		140,346.00
5	KLAVER CONSTRUCTION COMPANY, INC.		0.80		122,040.00
6	WITTWER CONSTRUCTION CO., INC.		0.80		122,040.00

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 500 **Contract ID:** 110248

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0036	515(A) 6013	WATER REPELLENT (VISUALLY INSPECTED)	51.000 SY
	Engineer's Estimate	**4.00**	**204.00**
1	C-P INTEGRATED SERVICES, INC.	15.07	768.57
2	Redlands Contracting, LLC	20.20	1,030.20
3	SEWELL BROS., INC.	5.00	255.00
4	Cimarron Construction Company, LLC	6.00	306.00
5	KLAVER CONSTRUCTION COMPANY, INC.	10.00	510.00
6	WITTWER CONSTRUCTION CO., INC.	6.50	331.50
0037	602(C) 4205	FILTER FABRIC	1,128.000 SY
	Engineer's Estimate	**10.00**	**11,280.00**
1	C-P INTEGRATED SERVICES, INC.	6.92	7,805.76
2	Redlands Contracting, LLC	4.20	4,737.60
3	SEWELL BROS., INC.	2.50	2,820.00
4	Cimarron Construction Company, LLC	5.00	5,640.00
5	KLAVER CONSTRUCTION COMPANY, INC.	6.50	7,332.00
6	WITTWER CONSTRUCTION CO., INC.	2.50	2,820.00
0038	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**50,000.00**	**50,000.00**
1	C-P INTEGRATED SERVICES, INC.	39,619.29	39,619.29
2	Redlands Contracting, LLC	30,200.00	30,200.00
3	SEWELL BROS., INC.	65,000.00	65,000.00
4	Cimarron Construction Company, LLC	52,000.00	52,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.	26,000.00	26,000.00
6	WITTWER CONSTRUCTION CO., INC.	190,000.00	190,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0039	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	C-P INTEGRATED SERVICES, INC.	2,486.83	2,486.83
2	Redlands Contracting, LLC	14,220.00	14,220.00
3	SEWELL BROS., INC.	2,200.00	2,200.00
4	Cimarron Construction Company, LLC	4,000.00	4,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.	11,000.00	11,000.00
6	WITTWER CONSTRUCTION CO., INC.	2,000.00	2,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0040	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**80,285.40**	**80,285.40**
1	C-P INTEGRATED SERVICES, INC.	30,143.41	30,143.41
2	Redlands Contracting, LLC	23,000.00	23,000.00
3	SEWELL BROS., INC.	30,000.00	30,000.00
4	Cimarron Construction Company, LLC	20,000.00	20,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.	160,700.00	160,700.00
6	WITTWER CONSTRUCTION CO., INC.	87,648.90	87,648.90

Letting Date: April 14, 2011, 10:30 A.M.
Call Order: 500 **Contract ID:** 110248

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0005	**NON-PARTICIPATING**				
0041	625(B) 1252	REMOVE AND RECONSTRUCT FENCE	150.000	LF	
	Engineer's Estimate		**15.00**		**2,250.00**
1	C-P INTEGRATED SERVICES, INC.		12.06		1,809.00
2	Redlands Contracting, LLC		10.00		1,500.00
3	SEWELL BROS., INC.		10.00		1,500.00
4	Cimarron Construction Company, LLC		25.00		3,750.00
5	KLAVER CONSTRUCTION COMPANY, INC.		75.00		11,250.00
6	WITTWER CONSTRUCTION CO., INC.		30.00		4,500.00
0042	882(A) 8303	PORTABLE CHANGEABLE MESSAGE SIGN	2.000	EA	
	Engineer's Estimate		**15,800.00**		**31,600.00**
1	C-P INTEGRATED SERVICES, INC.		19,894.65		39,789.30
2	Redlands Contracting, LLC		14,420.00		28,840.00
3	SEWELL BROS., INC.		17,500.00		35,000.00
4	Cimarron Construction Company, LLC		21,500.00		43,000.00
5	KLAVER CONSTRUCTION COMPANY, INC.		14,000.00		28,000.00
6	WITTWER CONSTRUCTION CO., INC.		16,900.00		33,800.00