Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110251
J/P No.: 22526(04) **Project No.:** BRO-144D(095)CI **Contract Time:**
County: MCCLAIN
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-146): OVER FINN CREEK 0.9 MI EAST OF SH-24 AND 1.0 MI SOUTH OF SH-59. PROJECT LENGTH = 0.264 MILES

	VENDORNAME	PROPOSALITEMTO		
1	K & R BUILDERS, INC.	835,867.08	79.49	100.00
2	BRIDGECO CONTRACTORS, INC.	837,204.57	79.61	100.16
3	SEWELL BROS., INC.	847,583.40	80.60	101.40
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	878,919.60	83.58	105.15
5	Cimarron Construction Company, LLC	981,593.15	93.34	117.43

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110251

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		23,095.24	23,095.24
2	BRIDGECO CONTRACTORS, INC.		3,000.00	3,000.00
3	SEWELL BROS., INC.		4,000.00	4,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		10,000.00	10,000.00
5	Cimarron Construction Company, LLC		16,000.00	16,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	4,053.000 CY	
	Engineer's Estimate		**5.00**	**20,265.00**
1	K & R BUILDERS, INC.		2.00	8,106.00
2	BRIDGECO CONTRACTORS, INC.		5.00	20,265.00
3	SEWELL BROS., INC.		4.00	16,212.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00	24,318.00
5	Cimarron Construction Company, LLC		6.45	26,141.85
0003	202(D) 0184	UNCLASSIFIED BORROW	6,088.000 CY	
	Engineer's Estimate		**8.00**	**48,704.00**
1	K & R BUILDERS, INC.		3.00	18,264.00
2	BRIDGECO CONTRACTORS, INC.		6.50	39,572.00
3	SEWELL BROS., INC.		7.00	42,616.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.20	43,833.60
5	Cimarron Construction Company, LLC		7.70	46,877.60
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	K & R BUILDERS, INC.		5,335.00	5,335.00
2	BRIDGECO CONTRACTORS, INC.		5,000.00	5,000.00
3	SEWELL BROS., INC.		2,000.00	2,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		6,000.00	6,000.00
5	Cimarron Construction Company, LLC		4,500.00	4,500.00
0005	221(C) 2801	TEMPORARY SILT FENCE	100.000 LF	
	Engineer's Estimate		**3.00**	**300.00**
1	K & R BUILDERS, INC.		2.50	250.00
2	BRIDGECO CONTRACTORS, INC.		2.50	250.00
3	SEWELL BROS., INC.		2.20	220.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.50	250.00
5	Cimarron Construction Company, LLC		2.00	200.00
0006	221(F) 0100	TEMPORARY SILT DIKE	200.000 LF	
	Engineer's Estimate		**7.50**	**1,500.00**
1	K & R BUILDERS, INC.		7.15	1,430.00
2	BRIDGECO CONTRACTORS, INC.		6.00	1,200.00
3	SEWELL BROS., INC.		6.50	1,300.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.25	1,450.00
5	Cimarron Construction Company, LLC		7.00	1,400.00
0007	230(A) 2806	SOLID SLAB SODDING	9,056.000 SY	
	Engineer's Estimate		**3.00**	**27,168.00**
1	K & R BUILDERS, INC.		1.80	16,300.80
2	BRIDGECO CONTRACTORS, INC.		1.70	15,395.20
3	SEWELL BROS., INC.		1.35	12,225.60
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.00	18,112.00
5	Cimarron Construction Company, LLC		2.30	20,828.80

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110251

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0008	233(A) 2817	VEGETATIVE MULCHING	1.870	AC	
	Engineer's Estimate		**1,000.00**		**1,870.00**
1	K & R BUILDERS, INC.		100.00		187.00
2	BRIDGECO CONTRACTORS, INC.		650.00		1,215.50
3	SEWELL BROS., INC.		500.00		935.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00		935.00
5	Cimarron Construction Company, LLC		100.00		187.00
0009	307(B) 4210	CEMENT KILN DUST	184.000	TON	
	Engineer's Estimate		**60.00**		**11,040.00**
1	K & R BUILDERS, INC.		49.45		9,098.80
2	BRIDGECO CONTRACTORS, INC.		51.00		9,384.00
3	SEWELL BROS., INC.		50.00		9,200.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		50.00		9,200.00
5	Cimarron Construction Company, LLC		50.00		9,200.00
0010	307(E) 4240	CEMENTITIOUS STABILIZED SUBGRADE	3,370.000	SY	
	Engineer's Estimate		**5.00**		**16,850.00**
1	K & R BUILDERS, INC.		3.42		11,525.40
2	BRIDGECO CONTRACTORS, INC.		3.35		11,289.50
3	SEWELL BROS., INC.		3.25		10,952.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.75		12,637.50
5	Cimarron Construction Company, LLC		3.50		11,795.00
0011	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	71.000	TON	
	Engineer's Estimate		**50.00**		**3,550.00**
1	K & R BUILDERS, INC.		27.00		1,917.00
2	BRIDGECO CONTRACTORS, INC.		26.00		1,846.00
3	SEWELL BROS., INC.		22.00		1,562.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		25.00		1,775.00
5	Cimarron Construction Company, LLC		26.50		1,881.50
0012	408 5774	PRIME COAT	511.000	GAL	
	Engineer's Estimate		**8.00**		**4,088.00**
1	K & R BUILDERS, INC.		7.50		3,832.50
2	BRIDGECO CONTRACTORS, INC.		7.30		3,730.30
3	SEWELL BROS., INC.		5.50		2,810.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.75		3,449.25
5	Cimarron Construction Company, LLC		7.00		3,577.00
0013	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	742.000	TON	
	Engineer's Estimate		**80.00**		**59,360.00**
1	K & R BUILDERS, INC.		79.00		58,618.00
2	BRIDGECO CONTRACTORS, INC.		74.50		55,279.00
3	SEWELL BROS., INC.		72.00		53,424.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		75.00		55,650.00
5	Cimarron Construction Company, LLC		79.00		58,618.00
0014	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	351.500	TON	
	Engineer's Estimate		**85.00**		**29,877.50**
1	K & R BUILDERS, INC.		94.00		33,041.00
2	BRIDGECO CONTRACTORS, INC.		91.00		31,986.50
3	SEWELL BROS., INC.		85.00		29,877.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		87.00		30,580.50
5	Cimarron Construction Company, LLC		93.00		32,689.50

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110251

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001 ROADWAY				
0015	509(D) 0325	CLASS C CONCRETE	20.000 CY	
	Engineer's Estimate		**400.00**	**8,000.00**
1	K & R BUILDERS, INC.		267.00	5,340.00
2	BRIDGECO CONTRACTORS, INC.		250.00	5,000.00
3	SEWELL BROS., INC.		300.00	6,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		300.00	6,000.00
5	Cimarron Construction Company, LLC		275.00	5,500.00
0016	601(A) 0297	TYPE I PLAIN RIPRAP	730.000 TON	
	Engineer's Estimate		**50.00**	**36,500.00**
1	K & R BUILDERS, INC.		31.58	23,053.40
2	BRIDGECO CONTRACTORS, INC.		33.00	24,090.00
3	SEWELL BROS., INC.		33.00	24,090.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		32.00	23,360.00
5	Cimarron Construction Company, LLC		42.00	30,660.00
0017	613(B) 0689	18" CORR. GALV. STEEL PIPE	50.000 LF	
	Engineer's Estimate		**20.00**	**1,000.00**
1	K & R BUILDERS, INC.		24.50	1,225.00
2	BRIDGECO CONTRACTORS, INC.		21.00	1,050.00
3	SEWELL BROS., INC.		25.00	1,250.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		28.00	1,400.00
5	Cimarron Construction Company, LLC		41.00	2,050.00
0018	613(B) 0691	30" CORR. GALV. STEEL PIPE	50.000 LF	
	Engineer's Estimate		**36.00**	**1,800.00**
1	K & R BUILDERS, INC.		30.00	1,500.00
2	BRIDGECO CONTRACTORS, INC.		26.00	1,300.00
3	SEWELL BROS., INC.		32.00	1,600.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		45.00	2,250.00
5	Cimarron Construction Company, LLC		50.00	2,500.00
0019	613(M) 7187	TYPE B4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**900.00**	**1,800.00**
1	K & R BUILDERS, INC.		825.00	1,650.00
2	BRIDGECO CONTRACTORS, INC.		700.00	1,400.00
3	SEWELL BROS., INC.		1,000.00	2,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		900.00	1,800.00
5	Cimarron Construction Company, LLC		830.00	1,660.00
0020	613(M) 7188	TYPE C4 CULVERT END TREATMENT	2.000 EA	
	Engineer's Estimate		**1,500.00**	**3,000.00**
1	K & R BUILDERS, INC.		1,150.00	2,300.00
2	BRIDGECO CONTRACTORS, INC.		800.00	1,600.00
3	SEWELL BROS., INC.		1,000.00	2,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,100.00	2,200.00
5	Cimarron Construction Company, LLC		975.00	1,950.00
0021	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	2,580.000 SY	
	Engineer's Estimate		**4.50**	**11,610.00**
1	K & R BUILDERS, INC.		4.75	12,255.00
2	BRIDGECO CONTRACTORS, INC.		4.00	10,320.00
3	SEWELL BROS., INC.		3.00	7,740.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.00	10,320.00
5	Cimarron Construction Company, LLC		4.75	12,255.00

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110251

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0022	619(C) 0924	SAWING PAVEMENT	46.000 LF	
	Engineer's Estimate		**10.00**	**460.00**
1	K & R BUILDERS, INC.		11.48	528.08
2	BRIDGECO CONTRACTORS, INC.		6.00	276.00
3	SEWELL BROS., INC.		4.00	184.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		4.50	207.00
5	Cimarron Construction Company, LLC		4.00	184.00
0023	854(A) 8800	TRAFFIC STRIPE(PAINT)(4" WIDE)	5,600.000 LF	
	Engineer's Estimate		**0.50**	**2,800.00**
1	K & R BUILDERS, INC.		0.37	2,072.00
2	BRIDGECO CONTRACTORS, INC.		0.44	2,464.00
3	SEWELL BROS., INC.		0.25	1,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.50	2,800.00
5	Cimarron Construction Company, LLC		0.25	1,400.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0024	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	88.000 CY	
	Engineer's Estimate		**50.00**	**4,400.00**
1	K & R BUILDERS, INC.		8.17	718.96
2	BRIDGECO CONTRACTORS, INC.		10.00	880.00
3	SEWELL BROS., INC.		7.00	616.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		10.00	880.00
5	Cimarron Construction Company, LLC		10.00	880.00
0025	501(D) 6353	UNCLASSIFIED BACKFILL	90.000 CY	
	Engineer's Estimate		**15.00**	**1,350.00**
1	K & R BUILDERS, INC.		10.17	915.30
2	BRIDGECO CONTRACTORS, INC.		12.00	1,080.00
3	SEWELL BROS., INC.		7.00	630.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	1,350.00
5	Cimarron Construction Company, LLC		18.00	1,620.00
0026	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	828.510 LF	
	Engineer's Estimate		**220.00**	**182,272.20**
1	K & R BUILDERS, INC.		157.75	130,697.45
2	BRIDGECO CONTRACTORS, INC.		164.00	135,875.64
3	SEWELL BROS., INC.		155.00	128,419.05
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		150.00	124,276.50
5	Cimarron Construction Company, LLC		190.00	157,416.90
0027	504(B) 1305	SAW-CUT GROOVING	633.000 SY	
	Engineer's Estimate		**5.00**	**3,165.00**
1	K & R BUILDERS, INC.		5.65	3,576.45
2	BRIDGECO CONTRACTORS, INC.		5.60	3,544.80
3	SEWELL BROS., INC.		5.00	3,165.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.00	3,165.00
5	Cimarron Construction Company, LLC		7.00	4,431.00

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110251

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0028	504(C) 6250	SEALED EXPANSION JOINT	33.550	LF	
	Engineer's Estimate		**300.00**		**10,065.00**
1	K & R BUILDERS, INC.		192.50		6,458.38
2	BRIDGECO CONTRACTORS, INC.		267.50		8,974.63
3	SEWELL BROS., INC.		235.00		7,884.25
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		175.00		5,871.25
5	Cimarron Construction Company, LLC		250.00		8,387.50
0029	504(E) 1380	CONCRETE RAIL (TR1)	485.200	LF	
	Engineer's Estimate		**75.00**		**36,390.00**
1	K & R BUILDERS, INC.		63.83		30,970.32
2	BRIDGECO CONTRACTORS, INC.		48.00		23,289.60
3	SEWELL BROS., INC.		50.00		24,260.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		65.00		31,538.00
5	Cimarron Construction Company, LLC		60.00		29,112.00
0030	506(A) 1322	STRUCTURAL STEEL	830.000	LB	
	Engineer's Estimate		**3.00**		**2,490.00**
1	K & R BUILDERS, INC.		3.00		2,490.00
2	BRIDGECO CONTRACTORS, INC.		2.10		1,743.00
3	SEWELL BROS., INC.		2.50		2,075.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3.00		2,490.00
5	Cimarron Construction Company, LLC		4.35		3,610.50
0031	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	16.000	EA	
	Engineer's Estimate		**800.00**		**12,800.00**
1	K & R BUILDERS, INC.		750.00		12,000.00
2	BRIDGECO CONTRACTORS, INC.		498.00		7,968.00
3	SEWELL BROS., INC.		600.00		9,600.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,100.00		17,600.00
5	Cimarron Construction Company, LLC		890.00		14,240.00
0032	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	8.000	EA	
	Engineer's Estimate		**800.00**		**6,400.00**
1	K & R BUILDERS, INC.		750.00		6,000.00
2	BRIDGECO CONTRACTORS, INC.		498.00		3,984.00
3	SEWELL BROS., INC.		600.00		4,800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1,100.00		8,800.00
5	Cimarron Construction Company, LLC		890.00		7,120.00
0033	509(A) 1326	CLASS AA CONCRETE	159.700	CY	
	Engineer's Estimate		**550.00**		**87,835.00**
1	K & R BUILDERS, INC.		488.33		77,986.30
2	BRIDGECO CONTRACTORS, INC.		415.00		66,275.50
3	SEWELL BROS., INC.		450.00		71,865.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		450.00		71,865.00
5	Cimarron Construction Company, LLC		550.00		87,835.00
0034	509(B) 1328	CLASS A CONCRETE	96.200	CY	
	Engineer's Estimate		**500.00**		**48,100.00**
1	K & R BUILDERS, INC.		497.00		47,811.40
2	BRIDGECO CONTRACTORS, INC.		400.00		38,480.00
3	SEWELL BROS., INC.		450.00		43,290.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		450.00		43,290.00
5	Cimarron Construction Company, LLC		565.00		54,353.00

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110251

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0035	511(A) 1332	REINFORCING STEEL	46,820.000	LB	
	Engineer's Estimate		**1.00**		**46,820.00**
1	K & R BUILDERS, INC.		0.87		40,733.40
2	BRIDGECO CONTRACTORS, INC.		1.00		46,820.00
3	SEWELL BROS., INC.		0.85		39,797.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.00		46,820.00
5	Cimarron Construction Company, LLC		0.85		39,797.00
0036	514(A) 6010	PILES, FURNISHED (HP 10X42)	196.000	LF	
	Engineer's Estimate		**30.00**		**5,880.00**
1	K & R BUILDERS, INC.		26.45		5,184.20
2	BRIDGECO CONTRACTORS, INC.		27.50		5,390.00
3	SEWELL BROS., INC.		24.00		4,704.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00		5,880.00
5	Cimarron Construction Company, LLC		39.00		7,644.00
0037	514(A) 6011	PILES, FURNISHED (HP 12X53)	449.000	LF	
	Engineer's Estimate		**40.00**		**17,960.00**
1	K & R BUILDERS, INC.		30.70		13,784.30
2	BRIDGECO CONTRACTORS, INC.		33.60		15,086.40
3	SEWELL BROS., INC.		32.00		14,368.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		40.00		17,960.00
5	Cimarron Construction Company, LLC		47.00		21,103.00
0038	514(B) 6292	PILES, DRIVEN (HP 10X42)	196.000	LF	
	Engineer's Estimate		**15.00**		**2,940.00**
1	K & R BUILDERS, INC.		11.55		2,263.80
2	BRIDGECO CONTRACTORS, INC.		12.00		2,352.00
3	SEWELL BROS., INC.		11.00		2,156.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		7.00		1,372.00
5	Cimarron Construction Company, LLC		16.00		3,136.00
0039	514(B) 6294	PILES, DRIVEN (HP 12X53)	449.000	LF	
	Engineer's Estimate		**18.00**		**8,082.00**
1	K & R BUILDERS, INC.		13.30		5,971.70
2	BRIDGECO CONTRACTORS, INC.		10.00		4,490.00
3	SEWELL BROS., INC.		13.00		5,837.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00		2,694.00
5	Cimarron Construction Company, LLC		18.00		8,082.00
0040	516(A) 6094	DRILLED SHAFTS 48" DIAMETER	178.000	LF	
	Engineer's Estimate		**500.00**		**89,000.00**
1	K & R BUILDERS, INC.		442.50		78,765.00
2	BRIDGECO CONTRACTORS, INC.		498.00		88,644.00
3	SEWELL BROS., INC.		431.00		76,718.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		390.00		69,420.00
5	Cimarron Construction Company, LLC		515.00		91,670.00
0041	601(B) 1353	TYPE I-A PLAIN RIPRAP	2,060.000	TON	
	Engineer's Estimate		**45.00**		**92,700.00**
1	K & R BUILDERS, INC.		30.36		62,541.60
2	BRIDGECO CONTRACTORS, INC.		29.40		60,564.00
3	SEWELL BROS., INC.		33.00		67,980.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		30.00		61,800.00
5	Cimarron Construction Company, LLC		36.00		74,160.00

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110251

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0042	601(C) 1355	TYPE I-A FILTER BLANKET	660.000 TON	
	Engineer's Estimate		**40.00**	**26,400.00**
1	K & R BUILDERS, INC.		23.23	15,331.80
2	BRIDGECO CONTRACTORS, INC.		25.00	16,500.00
3	SEWELL BROS., INC.		30.00	19,800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		22.00	14,520.00
5	Cimarron Construction Company, LLC		29.00	19,140.00
0043	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		6,435.00	6,435.00
2	BRIDGECO CONTRACTORS, INC.		7,500.00	7,500.00
3	SEWELL BROS., INC.		5,000.00	5,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		15,000.00	15,000.00
5	Cimarron Construction Company, LLC		15,000.00	15,000.00
0044	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA	
	Engineer's Estimate		**2,250.00**	**9,000.00**
1	K & R BUILDERS, INC.		2,230.00	8,920.00
2	BRIDGECO CONTRACTORS, INC.		2,025.00	8,100.00
3	SEWELL BROS., INC.		2,100.00	8,400.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,200.00	8,800.00
5	Cimarron Construction Company, LLC		2,400.00	9,600.00
0045	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		2,500.00	2,500.00
2	BRIDGECO CONTRACTORS, INC.		2,450.00	2,450.00
3	SEWELL BROS., INC.		1,800.00	1,800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,000.00	3,000.00
5	Cimarron Construction Company, LLC		2,000.00	2,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0046	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.		4,887.50	4,887.50
2	BRIDGECO CONTRACTORS, INC.		6,800.00	6,800.00
3	SEWELL BROS., INC.		4,620.00	4,620.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		5,000.00	5,000.00
5	Cimarron Construction Company, LLC		8,700.00	8,700.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 400 **Contract ID:** 110251

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0047	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	K & R BUILDERS, INC.	3,000.00	3,000.00
2	BRIDGECO CONTRACTORS, INC.	2,500.00	2,500.00
3	SEWELL BROS., INC.	1,200.00	1,200.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	3,000.00	3,000.00
5	Cimarron Construction Company, LLC	9,500.00	9,500.00
0048	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**38,000.00**	**38,000.00**
1	K & R BUILDERS, INC.	25,000.00	25,000.00
2	BRIDGECO CONTRACTORS, INC.	31,000.00	31,000.00
3	SEWELL BROS., INC.	65,000.00	65,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	44,000.00	44,000.00
5	Cimarron Construction Company, LLC	11,000.00	11,000.00