**Letting Date:** September 15, 2011, 10:30 A.M.
**Call Order:** 360 **Contract ID:** 110255
**J/P No.:** 28014(04) **Project No.:** IMG-0240-1(355)011TR **Contract Time:**
**County:** OKLAHOMA
**Description:** SAFETY IMPROVEMENT (CABLE BARRIER) I-240: FROM DOUGLAS BLVD, EXTEND EAST. PROJECT LENGTH = 4.531 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 1,140,430.10 | | |
| 1 | Midstate Traffic Control, Inc. | 1,150,500.14 | 100.88 | 100.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | 1,189,166.86 | 104.27 | 103.36 |
| 3 | JLT CONTRACTING, LLC | 1,279,638.15 | 112.21 | 111.22 |

**Letting Date:** September 15, 2011, 10:30 A.M.
**Call Order:** 360 **Contract ID:** 110255

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001** | **TRAFFIC CONTROL - IMG-0240-1(355)011TR** | | | | |
| 0001 | 876(A) 8482 | (PL)TRUCK MOUNTED ATTENUATOR | 120.000 | SD | |
| | **Engineer's Estimate** | | **25.00** | | **3,000.00** |
| 1 | Midstate Traffic Control, Inc. | | 5.00 | | 600.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 5.00 | | 600.00 |
| 3 | JLT CONTRACTING, LLC | | 69.50 | | 8,340.00 |
| 0002 | 880(A) 8812 | ARROW DISPLAY(TYPE C) | 120.000 | SD | |
| | **Engineer's Estimate** | | **5.50** | | **660.00** |
| 1 | Midstate Traffic Control, Inc. | | 5.00 | | 600.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 20.00 | | 2,400.00 |
| 3 | JLT CONTRACTING, LLC | | 17.50 | | 2,100.00 |
| 0003 | 880(B) 8818 | CONSTRUCTION SIGNS 0 TO 6.25 SF | 3,720.000 | SD | |
| | **Engineer's Estimate** | | **0.15** | | **558.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.01 | | 37.20 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 74.40 |
| 3 | JLT CONTRACTING, LLC | | 0.35 | | 1,302.00 |
| 0004 | 880(B) 8821 | CONSTRUCTION SIGNS 6.26 SF TO 15.99 SF | 2,880.000 | SD | |
| | **Engineer's Estimate** | | **0.60** | | **1,728.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.01 | | 28.80 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 57.60 |
| 3 | JLT CONTRACTING, LLC | | 1.15 | | 3,312.00 |
| 0005 | 880(B) 8824 | CONSTRUCTION SIGNS 16.0 SF TO 32.99 SF | 2,640.000 | SD | |
| | **Engineer's Estimate** | | **0.75** | | **1,980.00** |
| 1 | Midstate Traffic Control, Inc. | | 3.00 | | 7,920.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 52.80 |
| 3 | JLT CONTRACTING, LLC | | 3.45 | | 9,108.00 |
| 0006 | 880(C) 8842 | CONSTRUCTION BARRICADES(TYPE III) | 1,800.000 | SD | |
| | **Engineer's Estimate** | | **0.45** | | **810.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.01 | | 18.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 36.00 |
| 3 | JLT CONTRACTING, LLC | | 1.15 | | 2,070.00 |
| 0007 | 880(C) 8848 | WING BARRICADES | 480.000 | SD | |
| | **Engineer's Estimate** | | **0.70** | | **336.00** |
| 1 | Midstate Traffic Control, Inc. | | 2.00 | | 960.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 9.60 |
| 3 | JLT CONTRACTING, LLC | | 1.20 | | 576.00 |
| 0008 | 880(E) 8860 | WARNING LIGHTS(TYPE A) | 4,920.000 | SD | |
| | **Engineer's Estimate** | | **0.10** | | **492.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.01 | | 49.20 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 98.40 |
| 3 | JLT CONTRACTING, LLC | | 0.30 | | 1,476.00 |
| 0009 | 880(F) 8878 | DRUMS | 3,600.000 | SD | |
| | **Engineer's Estimate** | | **0.05** | | **180.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.01 | | 36.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.02 | | 72.00 |
| 3 | JLT CONTRACTING, LLC | | 1.10 | | 3,960.00 |

**Letting Date:** September 15, 2011, 10:30 A.M.
**Call Order:** 360 **Contract ID:** 110255

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0001** | **TRAFFIC CONTROL - IMG-0240-1(355)011TR** | | |
| 0010 | 880(G) 8890 | CHANNELIZER CONES | 57,000.000 SD | |
| | **Engineer's Estimate** | | **0.05** | **2,850.00** |
| 1 | Midstate Traffic Control, Inc. | | 0.01 | 570.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.04 | 2,280.00 |
| 3 | JLT CONTRACTING, LLC | | 0.10 | 5,700.00 |
| 0011 | 880(L) 8911 | TRAFFIC SURVEILLANCE, POLICE | 960.000 HOUR | |
| | **Engineer's Estimate** | | **50.00** | **48,000.00** |
| 1 | Midstate Traffic Control, Inc. | | 58.00 | 55,680.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 50.00 | 48,000.00 |
| 3 | JLT CONTRACTING, LLC | | 67.50 | 64,800.00 |
| 0012 | 882(A) 8306 | PORT.CHANGEABLE MESSAGE SIGN | 480.000 SD | |
| | **Engineer's Estimate** | | **12.50** | **6,000.00** |
| 1 | Midstate Traffic Control, Inc. | | 10.00 | 4,800.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 1.00 | 480.00 |
| 3 | JLT CONTRACTING, LLC | | 35.25 | 16,920.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **CABLE BARRIER - IMG-0240-1(355)011TR** | | |
| 0013 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | 2,227.000 CY | |
| | **Engineer's Estimate** | | **3.75** | **8,351.25** |
| 1 | Midstate Traffic Control, Inc. | | 5.00 | 11,135.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 4.90 | 10,912.30 |
| 3 | JLT CONTRACTING, LLC | | 18.50 | 41,199.50 |
| 0014 | 202(D) 0184 | UNCLASSIFIED BORROW | 17,162.000 CY | |
| | **Engineer's Estimate** | | **5.00** | **85,810.00** |
| 1 | Midstate Traffic Control, Inc. | | 11.50 | 197,363.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 13.50 | 231,687.00 |
| 3 | JLT CONTRACTING, LLC | | 8.00 | 137,296.00 |
| 0015 | 221(C) 2801 | TEMPORARY SILT FENCE | 1,150.000 LF | |
| | **Engineer's Estimate** | | **1.65** | **1,897.50** |
| 1 | Midstate Traffic Control, Inc. | | 1.20 | 1,380.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.30 | 345.00 |
| 3 | JLT CONTRACTING, LLC | | 1.25 | 1,437.50 |
| 0016 | 221(D) 2803 | TEMPORARY SEDIMENT FILTER | 16.000 EA | |
| | **Engineer's Estimate** | | **100.00** | **1,600.00** |
| 1 | Midstate Traffic Control, Inc. | | 80.00 | 1,280.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 54.00 | 864.00 |
| 3 | JLT CONTRACTING, LLC | | 85.00 | 1,360.00 |
| 0017 | 221(F) 0100 | TEMPORARY SILT DIKE | 1,190.000 LF | |
| | **Engineer's Estimate** | | **6.50** | **7,735.00** |
| 1 | Midstate Traffic Control, Inc. | | 4.00 | 4,760.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 7.00 | 8,330.00 |
| 3 | JLT CONTRACTING, LLC | | 6.85 | 8,151.50 |

**Letting Date:** September 15, 2011, 10:30 A.M.
**Call Order:** 360 **Contract ID:** 110255

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **CABLE BARRIER - IMG-0240-1(355)011TR** | | | |
| 0018 | 230(A) 2806 | SOLID SLAB SODDING | 173,493.000 SY | |
| | **Engineer's Estimate** | | **1.45** | **251,564.85** |
| 1 | Midstate Traffic Control, Inc. | | 1.08 | 187,372.44 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 0.98 | 170,023.14 |
| 3 | JLT CONTRACTING, LLC | | 1.15 | 199,516.95 |
| 0019 | 241 2832 | MOWING | 77.000 AC | |
| | **Engineer's Estimate** | | **54.00** | **4,158.00** |
| 1 | Midstate Traffic Control, Inc. | | 50.00 | 3,850.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 52.00 | 4,004.00 |
| 3 | JLT CONTRACTING, LLC | | 35.00 | 2,695.00 |
| 0020 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 4,763.000 TON | |
| | **Engineer's Estimate** | | **70.00** | **333,410.00** |
| 1 | Midstate Traffic Control, Inc. | | 74.00 | 352,462.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 76.00 | 361,988.00 |
| 3 | JLT CONTRACTING, LLC | | 76.50 | 364,369.50 |
| 0021 | 509(A) 0319 | CLASS AA CONCRETE | 234.000 CY | |
| | **Engineer's Estimate** | | **255.00** | **59,670.00** |
| 1 | Midstate Traffic Control, Inc. | | 250.00 | 58,500.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 100.00 | 23,400.00 |
| 3 | JLT CONTRACTING, LLC | | 205.00 | 47,970.00 |
| 0022 | 509(D) 0325 | CLASS C CONCRETE | 50.000 CY | |
| | **Engineer's Estimate** | | **230.00** | **11,500.00** |
| 1 | Midstate Traffic Control, Inc. | | 200.00 | 10,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 100.00 | 5,000.00 |
| 3 | JLT CONTRACTING, LLC | | 180.00 | 9,000.00 |
| 0023 | 612(C) 0645 | INLET ADJUST TO GRADE | 16.000 EA | |
| | **Engineer's Estimate** | | **1,500.00** | **24,000.00** |
| 1 | Midstate Traffic Control, Inc. | | 1,400.00 | 22,400.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 1,800.00 | 28,800.00 |
| 3 | JLT CONTRACTING, LLC | | 1,445.00 | 23,120.00 |
| 0024 | 628(B) 5125 | HIGH-TENSION CABLE BARRIER(TL-4) | 23,541.000 LF | |
| | **Engineer's Estimate** | | **9.50** | **223,639.50** |
| 1 | Midstate Traffic Control, Inc. | | 8.50 | 200,098.50 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 7.57 | 178,205.37 |
| 3 | JLT CONTRACTING, LLC | | 10.20 | 240,118.20 |
| 0025 | 628(C) 5110 | END ANCHORS | 6.000 EA | |
| | **Engineer's Estimate** | | **1,500.00** | **9,000.00** |
| 1 | Midstate Traffic Control, Inc. | | 1,100.00 | 6,600.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 4,000.00 | 24,000.00 |
| 3 | JLT CONTRACTING, LLC | | 990.00 | 5,940.00 |
| 0026 | 628(E) 5175 | CABLE BARRIER TENSION METER | 1.000 EA | |
| | **Engineer's Estimate** | | **1,500.00** | **1,500.00** |
| 1 | Midstate Traffic Control, Inc. | | 2,000.00 | 2,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | | 2,000.00 | 2,000.00 |
| 3 | JLT CONTRACTING, LLC | | 4,150.00 | 4,150.00 |

**Letting Date:** September 15, 2011, 10:30 A.M.
**Call Order:** 360 **Contract ID:** 110255

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0003** | **STAKING - IMG-0240-1(355)011TR** | | |
| 0027 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | Midstate Traffic Control, Inc. | 5,000.00 | 5,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | 1,000.00 | 1,000.00 |
| 3 | JLT CONTRACTING, LLC | 5,400.00 | 5,400.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section: 0004** | **CONSTRUCTION - IMG-0240-1(355)011TR** | | |
| 0028 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **45,000.00** | **45,000.00** |
| 1 | Midstate Traffic Control, Inc. | 15,000.00 | 15,000.00 |
| 2 | ACTION SAFETY SUPPLY CO., LLC | 84,447.25 | 84,447.25 |
| 3 | JLT CONTRACTING, LLC | 68,250.00 | 68,250.00 |