**Letting Date:** April 14, 2011, 10:30 A.M.
**Call Order:** 550 **Contract ID:** 110258
**J/P No.:** 14998(08) **Project No.:** SSP-161N(249)SS **Contract Time:**
**County:** PITTSBURG
**Description:** GRADE, DRAIN, SURFACE, AND BRIDGE US-69: AT THE HEREFORD LANE INTERCHANGE IN THE CITY OF MCALESTER.

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| | Engineer's Estimate | 742,415.50 | | |
| 1 | EARTH BUILDERS, L.P. | 787,188.21 | 106.03 | 100.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | 844,179.00 | 113.71 | 107.24 |
| 3 | Overland Corporation | 886,702.10 | 119.43 | 112.64 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 950,301.00 | 128.00 | 120.72 |
| 5 | K & R BUILDERS, INC. | 1,111,187.50 | 149.67 | 141.16 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | 1,115,414.00 | 150.24 | 141.70 |

**Letting Date:** April 14, 2011, 10:30 A.M.
**Call Order:** 550 **Contract ID:** 110258

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0001 | 201(A) 0102 | CLEARING AND GRUBBING | 1.000 | LSUM |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | EARTH BUILDERS, L.P. | | 0.01 | 0.01 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 2,200.00 | 2,200.00 |
| 3 | Overland Corporation | | 3,000.00 | 3,000.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 5,000.00 | 5,000.00 |
| 5 | K & R BUILDERS, INC. | | 2,000.00 | 2,000.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 20,000.00 | 20,000.00 |
| 0002 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | 5,601.000 | CY |
| | **Engineer's Estimate** | | **5.00** | **28,005.00** |
| 1 | EARTH BUILDERS, L.P. | | 7.00 | 39,207.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 4.00 | 22,404.00 |
| 3 | Overland Corporation | | 6.50 | 36,406.50 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 5.00 | 28,005.00 |
| 5 | K & R BUILDERS, INC. | | 5.50 | 30,805.50 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 6.00 | 33,606.00 |
| 0003 | 202(D) 4781 | UNCLASSIFIED BORROW (TOPSOIL) | 185.000 | CY |
| | **Engineer's Estimate** | | **25.00** | **4,625.00** |
| 1 | EARTH BUILDERS, L.P. | | 30.00 | 5,550.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 25.00 | 4,625.00 |
| 3 | Overland Corporation | | 22.00 | 4,070.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 25.00 | 4,625.00 |
| 5 | K & R BUILDERS, INC. | | 20.00 | 3,700.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 25.00 | 4,625.00 |
| 0004 | 202(E) 0186 | SELECT BORROW | 1,046.000 | CY |
| | **Engineer's Estimate** | | **10.00** | **10,460.00** |
| 1 | EARTH BUILDERS, L.P. | | 10.00 | 10,460.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 4.00 | 4,184.00 |
| 3 | Overland Corporation | | 11.00 | 11,506.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 25.00 | 26,150.00 |
| 5 | K & R BUILDERS, INC. | | 17.50 | 18,305.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 43.50 | 45,501.00 |
| 0005 | 202(F) 0110 | EMBANKMENTS | 4,748.000 | CY |
| | **Engineer's Estimate** | | **8.00** | **37,984.00** |
| 1 | EARTH BUILDERS, L.P. | | 5.00 | 23,740.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 9.00 | 42,732.00 |
| 3 | Overland Corporation | | 9.00 | 42,732.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 8.00 | 37,984.00 |
| 5 | K & R BUILDERS, INC. | | 8.00 | 37,984.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 8.00 | 37,984.00 |
| 0006 | 202(K) 5300 | (SP) RAMMED AGGREGATE PIERS (36" DIAMETER) | 4,930.000 | LF |
| | **Engineer's Estimate** | | **30.00** | **147,900.00** |
| 1 | EARTH BUILDERS, L.P. | | 27.00 | 133,110.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 42.50 | 209,525.00 |
| 3 | Overland Corporation | | 34.00 | 167,620.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 35.00 | 172,550.00 |
| 5 | K & R BUILDERS, INC. | | 42.00 | 207,060.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 52.00 | 256,360.00 |

**Letting Date:** April 14, 2011, 10:30 A.M.
**Call Order:** 550 **Contract ID:** 110258

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0007 | 221(B) 2801 | TEMPORARY BALE BARRIER | 40.000 | LF | |
| | **Engineer's Estimate** | | **3.00** | | **120.00** |
| 1 | EARTH BUILDERS, L.P. | | 12.00 | | 480.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 5.00 | | 200.00 |
| 3 | Overland Corporation | | 6.00 | | 240.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 7.00 | | 280.00 |
| 5 | K & R BUILDERS, INC. | | 7.00 | | 280.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 4.00 | | 160.00 |
| 0008 | 221(C) 2801 | TEMPORARY SILT FENCE | 1,050.000 | LF | |
| | **Engineer's Estimate** | | **2.00** | | **2,100.00** |
| 1 | EARTH BUILDERS, L.P. | | 3.00 | | 3,150.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 2.00 | | 2,100.00 |
| 3 | Overland Corporation | | 1.45 | | 1,522.50 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2.00 | | 2,100.00 |
| 5 | K & R BUILDERS, INC. | | 2.00 | | 2,100.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 2.75 | | 2,887.50 |
| 0009 | 221(D) 2803 | TEMPORARY SEDIMENT FILTER | 3.000 | EA | |
| | **Engineer's Estimate** | | **150.00** | | **450.00** |
| 1 | EARTH BUILDERS, L.P. | | 300.00 | | 900.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 350.00 | | 1,050.00 |
| 3 | Overland Corporation | | 155.00 | | 465.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 200.00 | | 600.00 |
| 5 | K & R BUILDERS, INC. | | 200.00 | | 600.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 600.00 | | 1,800.00 |
| 0010 | 230(A) 2806 | SOLID SLAB SODDING | 4,270.000 | SY | |
| | **Engineer's Estimate** | | **2.20** | | **9,394.00** |
| 1 | EARTH BUILDERS, L.P. | | 1.50 | | 6,405.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 2.00 | | 8,540.00 |
| 3 | Overland Corporation | | 1.50 | | 6,405.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2.00 | | 8,540.00 |
| 5 | K & R BUILDERS, INC. | | 2.00 | | 8,540.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 1.75 | | 7,472.50 |
| 0011 | 233(A) 2817 | VEGETATIVE MULCHING | 0.880 | AC | |
| | **Engineer's Estimate** | | **250.00** | | **220.00** |
| 1 | EARTH BUILDERS, L.P. | | 1,000.00 | | 880.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 600.00 | | 528.00 |
| 3 | Overland Corporation | | 825.00 | | 726.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 500.00 | | 440.00 |
| 5 | K & R BUILDERS, INC. | | 800.00 | | 704.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 800.00 | | 704.00 |
| 0012 | 303(A) 2100 | AGGREGATE BASE TYPE A | 309.000 | CY | |
| | **Engineer's Estimate** | | **35.00** | | **10,815.00** |
| 1 | EARTH BUILDERS, L.P. | | 50.00 | | 15,450.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 50.00 | | 15,450.00 |
| 3 | Overland Corporation | | 58.00 | | 17,922.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 55.00 | | 16,995.00 |
| 5 | K & R BUILDERS, INC. | | 65.00 | | 20,085.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 50.00 | | 15,450.00 |

**Letting Date:** April 14, 2011, 10:30 A.M.
**Call Order:** 550 **Contract ID:** 110258

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0013 | 319(A) 5190 | OPEN-GRADED BITUMINOUS BASE | 1,245.000 | SY | |
| | **Engineer's Estimate** | | **10.50** | | **13,072.50** |
| 1 | EARTH BUILDERS, L.P. | | 20.00 | | 24,900.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 26.00 | | 32,370.00 |
| 3 | Overland Corporation | | 25.00 | | 31,125.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 30.00 | | 37,350.00 |
| 5 | K & R BUILDERS, INC. | | 30.00 | | 37,350.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 27.50 | | 34,237.50 |
| 0014 | 325 5271 | SEPARATOR FABRIC | 3,342.000 | SY | |
| | **Engineer's Estimate** | | **1.50** | | **5,013.00** |
| 1 | EARTH BUILDERS, L.P. | | 1.60 | | 5,347.20 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 1.50 | | 5,013.00 |
| 3 | Overland Corporation | | 1.50 | | 5,013.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3.00 | | 10,026.00 |
| 5 | K & R BUILDERS, INC. | | 2.00 | | 6,684.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 1.00 | | 3,342.00 |
| 0015 | 326(B) 0100 | GEOGRID REINFORCEMENT | 8,370.000 | SY | |
| | **Engineer's Estimate** | | **8.00** | | **66,960.00** |
| 1 | EARTH BUILDERS, L.P. | | 4.00 | | 33,480.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 5.00 | | 41,850.00 |
| 3 | Overland Corporation | | 5.00 | | 41,850.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 7.00 | | 58,590.00 |
| 5 | K & R BUILDERS, INC. | | 5.50 | | 46,035.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 6.50 | | 54,405.00 |
| 0016 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 158.000 | TON | |
| | **Engineer's Estimate** | | **30.00** | | **4,740.00** |
| 1 | EARTH BUILDERS, L.P. | | 30.00 | | 4,740.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 22.50 | | 3,555.00 |
| 3 | Overland Corporation | | 24.00 | | 3,792.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 30.00 | | 4,740.00 |
| 5 | K & R BUILDERS, INC. | | 32.50 | | 5,135.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 28.50 | | 4,503.00 |
| 0017 | 408 5774 | PRIME COAT | 402.000 | GAL | |
| | **Engineer's Estimate** | | **1.50** | | **603.00** |
| 1 | EARTH BUILDERS, L.P. | | 5.00 | | 2,010.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 5.00 | | 2,010.00 |
| 3 | Overland Corporation | | 4.75 | | 1,909.50 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 6.00 | | 2,412.00 |
| 5 | K & R BUILDERS, INC. | | 6.00 | | 2,412.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 5.00 | | 2,010.00 |
| 0018 | 411(B) 5945 | SUPERPAVE, TYPE S3(PG 64-22 OK) | 63.000 | TON | |
| | **Engineer's Estimate** | | **180.00** | | **11,340.00** |
| 1 | EARTH BUILDERS, L.P. | | 110.00 | | 6,930.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 142.00 | | 8,946.00 |
| 3 | Overland Corporation | | 137.00 | | 8,631.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 145.00 | | 9,135.00 |
| 5 | K & R BUILDERS, INC. | | 165.00 | | 10,395.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 150.00 | | 9,450.00 |

**Letting Date:** April 14, 2011, 10:30 A.M.
**Call Order:** 550 **Contract ID:** 110258

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0019 | 414(A) 0210 | P.C.CONCRETE PAVEMENT(PLACEMENT) | 453.000 | SY | |
| | **Engineer's Estimate** | | **12.00** | | **5,436.00** |
| 1 | EARTH BUILDERS, L.P. | | 80.00 | | 36,240.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 25.00 | | 11,325.00 |
| 3 | Overland Corporation | | 26.00 | | 11,778.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 30.00 | | 13,590.00 |
| 5 | K & R BUILDERS, INC. | | 40.00 | | 18,120.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 23.00 | | 10,419.00 |
| 0020 | 414(B) 5725 | DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT ) | 671.000 | SY | |
| | **Engineer's Estimate** | | **17.00** | | **11,407.00** |
| 1 | EARTH BUILDERS, L.P. | | 80.00 | | 53,680.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 27.00 | | 18,117.00 |
| 3 | Overland Corporation | | 31.00 | | 20,801.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 30.00 | | 20,130.00 |
| 5 | K & R BUILDERS, INC. | | 50.00 | | 33,550.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 26.00 | | 17,446.00 |
| 0021 | 414(G) 5275 | P.C. CONCRETE FOR PAVEMENT | 252.000 | CY | |
| | **Engineer's Estimate** | | **110.00** | | **27,720.00** |
| 1 | EARTH BUILDERS, L.P. | | 125.00 | | 31,500.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 110.00 | | 27,720.00 |
| 3 | Overland Corporation | | 115.00 | | 28,980.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 115.00 | | 28,980.00 |
| 5 | K & R BUILDERS, INC. | | 120.00 | | 30,240.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 135.00 | | 34,020.00 |
| 0022 | 509(D) 0325 | CLASS C CONCRETE | 6.400 | CY | |
| | **Engineer's Estimate** | | **320.00** | | **2,048.00** |
| 1 | EARTH BUILDERS, L.P. | | 350.00 | | 2,240.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 225.00 | | 1,440.00 |
| 3 | Overland Corporation | | 400.00 | | 2,560.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 700.00 | | 4,480.00 |
| 5 | K & R BUILDERS, INC. | | 800.00 | | 5,120.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 1,200.00 | | 7,680.00 |
| 0023 | 609(A) 0287 | CONCRETE CURB (4" MNTBLE-INTEGRAL) | 318.000 | LF | |
| | **Engineer's Estimate** | | **5.00** | | **1,590.00** |
| 1 | EARTH BUILDERS, L.P. | | 10.00 | | 3,180.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 20.00 | | 6,360.00 |
| 3 | Overland Corporation | | 10.00 | | 3,180.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 30.00 | | 9,540.00 |
| 5 | K & R BUILDERS, INC. | | 20.00 | | 6,360.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 12.00 | | 3,816.00 |
| 0024 | 613(J) 5915 | EDGE DRAIN CONDUIT-PERFORATED | 506.000 | LF | |
| | **Engineer's Estimate** | | **7.00** | | **3,542.00** |
| 1 | EARTH BUILDERS, L.P. | | 10.00 | | 5,060.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 7.00 | | 3,542.00 |
| 3 | Overland Corporation | | 5.00 | | 2,530.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 12.00 | | 6,072.00 |
| 5 | K & R BUILDERS, INC. | | 15.00 | | 7,590.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 12.00 | | 6,072.00 |

**Letting Date:** April 14, 2011, 10:30 A.M.
**Call Order:** 550 **Contract ID:** 110258

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | |
| 0025 | 619(B) 4727 | REMOVAL OF CONCRETE PAVEMENT | 1,124.000 SY | |
| | **Engineer's Estimate** | | **20.00** | **22,480.00** |
| 1 | EARTH BUILDERS, L.P. | | 4.00 | 4,496.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 10.00 | 11,240.00 |
| 3 | Overland Corporation | | 11.50 | 12,926.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 20.00 | 22,480.00 |
| 5 | K & R BUILDERS, INC. | | 16.00 | 17,984.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 10.00 | 11,240.00 |
| 0026 | 619(B) 4728 | REMOVAL OF ASPHALT PAVEMENT | 279.000 SY | |
| | **Engineer's Estimate** | | **4.00** | **1,116.00** |
| 1 | EARTH BUILDERS, L.P. | | 3.00 | 837.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 9.00 | 2,511.00 |
| 3 | Overland Corporation | | 8.50 | 2,371.50 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 6.00 | 1,674.00 |
| 5 | K & R BUILDERS, INC. | | 15.00 | 4,185.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 8.00 | 2,232.00 |
| 0027 | 619(B) 5881 | REMOVAL OF CONCRETE DITCH LINER | 105.000 LF | |
| | **Engineer's Estimate** | | **20.00** | **2,100.00** |
| 1 | EARTH BUILDERS, L.P. | | 10.00 | 1,050.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 5.00 | 525.00 |
| 3 | Overland Corporation | | 5.60 | 588.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 10.00 | 1,050.00 |
| 5 | K & R BUILDERS, INC. | | 30.00 | 3,150.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 20.00 | 2,100.00 |
| 0028 | 619(C) 0924 | SAWING PAVEMENT | 100.000 LF | |
| | **Engineer's Estimate** | | **3.00** | **300.00** |
| 1 | EARTH BUILDERS, L.P. | | 5.00 | 500.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 4.00 | 400.00 |
| 3 | Overland Corporation | | 3.50 | 350.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 10.00 | 1,000.00 |
| 5 | K & R BUILDERS, INC. | | 15.00 | 1,500.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 5.00 | 500.00 |
| 0029 | 625(D) 1254 | REMOVE AND RECONSTRUCT GUARDRAIL | 425.000 LF | |
| | **Engineer's Estimate** | | **23.00** | **9,775.00** |
| 1 | EARTH BUILDERS, L.P. | | 15.00 | 6,375.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 16.00 | 6,800.00 |
| 3 | Overland Corporation | | 12.00 | 5,100.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 15.00 | 6,375.00 |
| 5 | K & R BUILDERS, INC. | | 20.00 | 8,500.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 12.50 | 5,312.50 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002** | **BRIDGE** | | | |

**Letting Date:** April 14, 2011, 10:30 A.M.
**Call Order:** 550 **Contract ID:** 110258

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE** | | | | |
| 0030 | 501(B) 1307 | SUBSTRUCTURE EXCAVATION COMMON | 50.000 CY | |
| | **Engineer's Estimate** | | **15.00** | **750.00** |
| 1 | EARTH BUILDERS, L.P. | | 10.00 | 500.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 20.00 | 1,000.00 |
| 3 | Overland Corporation | | 20.00 | 1,000.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 15.00 | 750.00 |
| 5 | K & R BUILDERS, INC. | | 20.00 | 1,000.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 20.00 | 1,000.00 |
| 0031 | 501(G) 6309 | CLSM BACKFILL | 290.000 CY | |
| | **Engineer's Estimate** | | **120.00** | **34,800.00** |
| 1 | EARTH BUILDERS, L.P. | | 90.00 | 26,100.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 100.00 | 29,000.00 |
| 3 | Overland Corporation | | 95.00 | 27,550.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 125.00 | 36,250.00 |
| 5 | K & R BUILDERS, INC. | | 150.00 | 43,500.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 140.00 | 40,600.00 |
| 0032 | 504(A) 1304 | APPROACH SLAB | 239.800 SY | |
| | **Engineer's Estimate** | | **165.00** | **39,567.00** |
| 1 | EARTH BUILDERS, L.P. | | 150.00 | 35,970.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 155.00 | 37,169.00 |
| 3 | Overland Corporation | | 163.00 | 39,087.40 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 180.00 | 43,164.00 |
| 5 | K & R BUILDERS, INC. | | 220.00 | 52,756.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 200.00 | 47,960.00 |
| 0033 | 504(B) 1305 | SAW-CUT GROOVING | 228.000 SY | |
| | **Engineer's Estimate** | | **10.00** | **2,280.00** |
| 1 | EARTH BUILDERS, L.P. | | 10.00 | 2,280.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 17.50 | 3,990.00 |
| 3 | Overland Corporation | | 9.50 | 2,166.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 10.00 | 2,280.00 |
| 5 | K & R BUILDERS, INC. | | 15.00 | 3,420.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 10.00 | 2,280.00 |
| 0034 | 504(D) 6245 | CONCRETE RAIL (TR4) | 102.400 LF | |
| | **Engineer's Estimate** | | **70.00** | **7,168.00** |
| 1 | EARTH BUILDERS, L.P. | | 100.00 | 10,240.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 90.00 | 9,216.00 |
| 3 | Overland Corporation | | 89.00 | 9,113.60 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 100.00 | 10,240.00 |
| 5 | K & R BUILDERS, INC. | | 125.00 | 12,800.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 140.00 | 14,336.00 |
| 0035 | 509 6386 | SILICONE CONSTRUCTION JOINT | 90.400 LF | |
| | **Engineer's Estimate** | | **20.00** | **1,808.00** |
| 1 | EARTH BUILDERS, L.P. | | 10.00 | 904.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 15.00 | 1,356.00 |
| 3 | Overland Corporation | | 21.50 | 1,943.60 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 30.00 | 2,712.00 |
| 5 | K & R BUILDERS, INC. | | 150.00 | 13,560.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 40.00 | 3,616.00 |

**Letting Date:** April 14, 2011, 10:30 A.M.
**Call Order:** 550 **Contract ID:** 110258

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE** | | | | |
| 0036 | 510(C) 6135 | SLOPE WALL (5") | 48.000 SY | |
| | **Engineer's Estimate** | | **75.00** | **3,600.00** |
| 1 | EARTH BUILDERS, L.P. | | 60.00 | 2,880.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 100.00 | 4,800.00 |
| 3 | Overland Corporation | | 71.00 | 3,408.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 90.00 | 4,320.00 |
| 5 | K & R BUILDERS, INC. | | 75.00 | 3,600.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 200.00 | 9,600.00 |
| 0037 | 511 6306 | MECHANICAL SPLICES | 86.000 EA | |
| | **Engineer's Estimate** | | **12.00** | **1,032.00** |
| 1 | EARTH BUILDERS, L.P. | | 25.00 | 2,150.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 30.00 | 2,580.00 |
| 3 | Overland Corporation | | 21.50 | 1,849.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 25.00 | 2,150.00 |
| 5 | K & R BUILDERS, INC. | | 35.00 | 3,010.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 20.00 | 1,720.00 |
| 0038 | 514(H) 6355 | SHEET PILING, FURNISHED | 571.000 SY | |
| | **Engineer's Estimate** | | **100.00** | **57,100.00** |
| 1 | EARTH BUILDERS, L.P. | | 260.00 | 148,460.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 320.00 | 182,720.00 |
| 3 | Overland Corporation | | 360.00 | 205,560.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 320.00 | 182,720.00 |
| 5 | K & R BUILDERS, INC. | | 350.00 | 199,850.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 360.00 | 205,560.00 |
| 0039 | 514(I) 6360 | SHEET PILING, DRIVEN | 571.000 SY | |
| | **Engineer's Estimate** | | **75.00** | **42,825.00** |
| 1 | EARTH BUILDERS, L.P. | | 55.00 | 31,405.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 26.00 | 14,846.00 |
| 3 | Overland Corporation | | 95.00 | 54,245.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 40.00 | 22,840.00 |
| 5 | K & R BUILDERS, INC. | | 150.00 | 85,650.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 50.00 | 28,550.00 |
| 0040 | 515(A) 6013 | WATER REPELLENT (VISUALLY INSPECTED) | 46.000 SY | |
| | **Engineer's Estimate** | | **5.00** | **230.00** |
| 1 | EARTH BUILDERS, L.P. | | 7.00 | 322.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 20.00 | 920.00 |
| 3 | Overland Corporation | | 6.25 | 287.50 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 7.00 | 322.00 |
| 5 | K & R BUILDERS, INC. | | 10.00 | 460.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 7.50 | 345.00 |
| 0041 | 613(H) 6204 | 6" PERFORATED PIPE UNDERDRAIN ROUND | 84.000 LF | |
| | **Engineer's Estimate** | | **20.00** | **1,680.00** |
| 1 | EARTH BUILDERS, L.P. | | 50.00 | 4,200.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 11.00 | 924.00 |
| 3 | Overland Corporation | | 50.00 | 4,200.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 65.00 | 5,460.00 |
| 5 | K & R BUILDERS, INC. | | 35.00 | 2,940.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 25.00 | 2,100.00 |

**Letting Date:** April 14, 2011, 10:30 A.M.
**Call Order:** 550 **Contract ID:** 110258

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0002 BRIDGE** | | | | |
| 0042 | 613(I) 6207 | 6" NON-PERF.PIPE UNDERDRAIN RND. | 24.000 LF | |
| | **Engineer's Estimate** | | **20.00** | **480.00** |
| 1 | EARTH BUILDERS, L.P. | | 40.00 | 960.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 11.00 | 264.00 |
| 3 | Overland Corporation | | 50.00 | 1,200.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 10.00 | 240.00 |
| 5 | K & R BUILDERS, INC. | | 55.00 | 1,320.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 30.00 | 720.00 |
| 0043 | 619(B) 2515 | REMOVAL OF BRIDGE ITEM (TYPE A) | 2.000 EA | |
| | **Engineer's Estimate** | | **10,000.00** | **20,000.00** |
| 1 | EARTH BUILDERS, L.P. | | 1,500.00 | 3,000.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 3,500.00 | 7,000.00 |
| 3 | Overland Corporation | | 2,900.00 | 5,800.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 5,000.00 | 10,000.00 |
| 5 | K & R BUILDERS, INC. | | 16,250.00 | 32,500.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 10,000.00 | 20,000.00 |
| 0044 | 619(B) 2525 | REMOVAL OF BRIDGE ITEM (TYPE B) | 4.000 EA | |
| | **Engineer's Estimate** | | **750.00** | **3,000.00** |
| 1 | EARTH BUILDERS, L.P. | | 500.00 | 2,000.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 500.00 | 2,000.00 |
| 3 | Overland Corporation | | 400.00 | 1,600.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 350.00 | 1,400.00 |
| 5 | K & R BUILDERS, INC. | | 1,250.00 | 5,000.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 1,500.00 | 6,000.00 |
| 0045 | 619(B) 2535 | REMOVAL OF BRIDGE ITEM (TYPE C) | 2.000 EA | |
| | **Engineer's Estimate** | | **250.00** | **500.00** |
| 1 | EARTH BUILDERS, L.P. | | 750.00 | 1,500.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 470.00 | 940.00 |
| 3 | Overland Corporation | | 600.00 | 1,200.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 250.00 | 500.00 |
| 5 | K & R BUILDERS, INC. | | 850.00 | 1,700.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 1,500.00 | 3,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section: 0003 TRAFFIC** | | | | |
| 0046 | 855(A) 8812 | TRAFFIC STRIPE(PLASTIC)(4" WIDE) | 2,280.000 LF | |
| | **Engineer's Estimate** | | **1.00** | **2,280.00** |
| 1 | EARTH BUILDERS, L.P. | | 1.50 | 3,420.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | | 1.40 | 3,192.00 |
| 3 | Overland Corporation | | 1.40 | 3,192.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2.00 | 4,560.00 |
| 5 | K & R BUILDERS, INC. | | 1.60 | 3,648.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | | 1.40 | 3,192.00 |

**Letting Date:** April 14, 2011, 10:30 A.M.
**Call Order:** 550 **Contract ID:** 110258

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0003** | **TRAFFIC** | |
| 0047 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM |
| | **Engineer's Estimate** | **2,000.00** | **2,000.00** |
| 1 | EARTH BUILDERS, L.P. | 5,000.00 | 5,000.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | 5,000.00 | 5,000.00 |
| 3 | Overland Corporation | 6,000.00 | 6,000.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 5,000.00 | 5,000.00 |
| 5 | K & R BUILDERS, INC. | 7,500.00 | 7,500.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | 5,000.00 | 5,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **STAKING** | |
| 0048 | 642(A) 0095 | CONSTRUCTION STAKING LEVEL I | 1.000 LSUM |
| | **Engineer's Estimate** | **10,000.00** | **10,000.00** |
| 1 | EARTH BUILDERS, L.P. | 7,500.00 | 7,500.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | 5,500.00 | 5,500.00 |
| 3 | Overland Corporation | 5,500.00 | 5,500.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 6,000.00 | 6,000.00 |
| 5 | K & R BUILDERS, INC. | 5,500.00 | 5,500.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | 4,500.00 | 4,500.00 |

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0005** | **CONSTRUCTION** | |
| 0049 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **6,000.00** | **6,000.00** |
| 1 | EARTH BUILDERS, L.P. | 2,500.00 | 2,500.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | 2,500.00 | 2,500.00 |
| 3 | Overland Corporation | 2,200.00 | 2,200.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 3,500.00 | 3,500.00 |
| 5 | K & R BUILDERS, INC. | 5,000.00 | 5,000.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | 5,000.00 | 5,000.00 |
| 0050 | 641 1552 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **59,000.00** | **59,000.00** |
| 1 | EARTH BUILDERS, L.P. | 34,000.00 | 34,000.00 |
| 2 | C-GAWF CONSTRUCTION, INC. | 32,000.00 | 32,000.00 |
| 3 | Overland Corporation | 33,500.00 | 33,500.00 |
| 4 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 65,000.00 | 65,000.00 |
| 5 | K & R BUILDERS, INC. | 50,000.00 | 50,000.00 |
| 6 | MANHATTAN ROAD & BRIDGE COMPANY, LLC | 75,000.00 | 75,000.00 |