Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 200 **Contract ID:** 110266
J/P No.: 23910(04) **Project No.:** STP-118C(074)UR **Contract Time:**
County: CRAIG
Description: GRADE, DRAIN, AND SURFACE CITY STREET: EXCELSIOR AVENUE FROM US-60 TO 4TH STREET IN VINITA. PROJECT LENGTH = 0.372 MILES

	VENDORNAME	PROPOSALITEMTO		
1	APAC-CENTRAL, INC.	755,297.46	86.85	100.00
2	GLOVER & ASSOCIATES, INC.	799,561.85	91.94	105.86
	Engineer's Estimate	869,616.86		
3	Paragon Contractors, LLC	871,613.30	100.23	115.40
4	TOM HUDSON PAVING, INC.	1,025,102.97	117.88	135.72

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 200 **Contract ID:** 110266

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0001 ROADWAY					
0001	201(A) 0102	CLEARING AND GRUBBING		1.000 LSUM	
	Engineer's Estimate		**15,000.00**		**15,000.00**
1	APAC-CENTRAL, INC.		8,905.12		8,905.12
2	GLOVER & ASSOCIATES, INC.		22,624.84		22,624.84
3	Paragon Contractors, LLC		11,547.49		11,547.49
4	TOM HUDSON PAVING, INC.		30,750.00		30,750.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION		6,200.000 CY	
	Engineer's Estimate		**8.00**		**49,600.00**
1	APAC-CENTRAL, INC.		4.54		28,148.00
2	GLOVER & ASSOCIATES, INC.		8.00		49,600.00
3	Paragon Contractors, LLC		10.79		66,898.00
4	TOM HUDSON PAVING, INC.		12.30		76,260.00
0003	202(D) 0184	UNCLASSIFIED BORROW		1,500.000 CY	
	Engineer's Estimate		**13.00**		**19,500.00**
1	APAC-CENTRAL, INC.		7.95		11,925.00
2	GLOVER & ASSOCIATES, INC.		11.53		17,295.00
3	Paragon Contractors, LLC		20.09		30,135.00
4	TOM HUDSON PAVING, INC.		15.38		23,070.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL		1.000 LSUM	
	Engineer's Estimate		**8,000.00**		**8,000.00**
1	APAC-CENTRAL, INC.		11,354.03		11,354.03
2	GLOVER & ASSOCIATES, INC.		9,553.29		9,553.29
3	Paragon Contractors, LLC		16,500.00		16,500.00
4	TOM HUDSON PAVING, INC.		20,500.00		20,500.00
0005	221(C) 2801	TEMPORARY SILT FENCE		100.000 LF	
	Engineer's Estimate		**3.50**		**350.00**
1	APAC-CENTRAL, INC.		6.87		687.00
2	GLOVER & ASSOCIATES, INC.		4.63		463.00
3	Paragon Contractors, LLC		2.19		219.00
4	TOM HUDSON PAVING, INC.		2.24		224.00
0006	221(F) 0100	TEMPORARY SILT DIKE		320.000 LF	
	Engineer's Estimate		**6.50**		**2,080.00**
1	APAC-CENTRAL, INC.		6.45		2,064.00
2	GLOVER & ASSOCIATES, INC.		10.37		3,318.40
3	Paragon Contractors, LLC		10.95		3,504.00
4	TOM HUDSON PAVING, INC.		11.22		3,590.40
0007	230(A) 2806	SOLID SLAB SODDING		2,613.000 SY	
	Engineer's Estimate		**5.00**		**13,065.00**
1	APAC-CENTRAL, INC.		2.39		6,245.07
2	GLOVER & ASSOCIATES, INC.		3.19		8,335.47
3	Paragon Contractors, LLC		2.37		6,192.81
4	TOM HUDSON PAVING, INC.		2.43		6,349.59
0008	232(B) 2814	SEEDING METHOD B		1.100 AC	
	Engineer's Estimate		**740.00**		**814.00**
1	APAC-CENTRAL, INC.		221.52		243.67
2	GLOVER & ASSOCIATES, INC.		1,036.72		1,140.39
3	Paragon Contractors, LLC		218.90		240.79
4	TOM HUDSON PAVING, INC.		224.37		246.81

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 200 **Contract ID:** 110266

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0009	233(A) 2817	VEGETATIVE MULCHING	1.100 AC
	Engineer's Estimate	**800.00**	**880.00**
1	APAC-CENTRAL, INC.	217.06	238.77
2	GLOVER & ASSOCIATES, INC.	1,036.72	1,140.39
3	Paragon Contractors, LLC	214.50	235.95
4	TOM HUDSON PAVING, INC.	219.86	241.85
0010	303(A) 2100	AGGREGATE BASE TYPE A	928.000 CY
	Engineer's Estimate	**45.00**	**41,760.00**
1	APAC-CENTRAL, INC.	46.39	43,049.92
2	GLOVER & ASSOCIATES, INC.	44.74	41,518.72
3	Paragon Contractors, LLC	54.75	50,808.00
4	TOM HUDSON PAVING, INC.	47.15	43,755.20
0011	307(K) 4300	STABILIZED SUBGRADE	7,931.000 SY
	Engineer's Estimate	**10.00**	**79,310.00**
1	APAC-CENTRAL, INC.	5.73	45,444.63
2	GLOVER & ASSOCIATES, INC.	4.05	32,120.55
3	Paragon Contractors, LLC	4.90	38,861.90
4	TOM HUDSON PAVING, INC.	7.15	56,706.65
0012	325 5271	SEPARATOR FABRIC	9,497.000 SY
	Engineer's Estimate	**2.00**	**18,994.00**
1	APAC-CENTRAL, INC.	1.65	15,670.05
2	GLOVER & ASSOCIATES, INC.	1.16	11,016.52
3	Paragon Contractors, LLC	1.73	16,429.81
4	TOM HUDSON PAVING, INC.	2.56	24,312.32
0013	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	346.000 TON
	Engineer's Estimate	**35.00**	**12,110.00**
1	APAC-CENTRAL, INC.	25.07	8,674.22
2	GLOVER & ASSOCIATES, INC.	31.99	11,068.54
3	Paragon Contractors, LLC	26.31	9,103.26
4	TOM HUDSON PAVING, INC.	43.05	14,895.30
0014	407(B) 0250	TACK COAT	303.000 GAL
	Engineer's Estimate	**5.00**	**1,515.00**
1	APAC-CENTRAL, INC.	2.62	793.86
2	GLOVER & ASSOCIATES, INC.	6.29	1,905.87
3	Paragon Contractors, LLC	3.12	945.36
4	TOM HUDSON PAVING, INC.	2.96	896.88
0015	408 5774	PRIME COAT	908.000 GAL
	Engineer's Estimate	**5.00**	**4,540.00**
1	APAC-CENTRAL, INC.	5.33	4,839.64
2	GLOVER & ASSOCIATES, INC.	5.25	4,767.00
3	Paragon Contractors, LLC	4.19	3,804.52
4	TOM HUDSON PAVING, INC.	6.02	5,466.16
0016	411(B) 5940	SUPERPAVE, TYPE S3(PG 70-28 OK)	696.000 TON
	Engineer's Estimate	**75.00**	**52,200.00**
1	APAC-CENTRAL, INC.	89.06	61,985.76
2	GLOVER & ASSOCIATES, INC.	97.57	67,908.72
3	Paragon Contractors, LLC	78.50	54,636.00
4	TOM HUDSON PAVING, INC.	100.76	70,128.96

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 200 **Contract ID:** 110266

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0017	411(C) 5955	SUPERPAVE, TYPE S4(PG 70-28 OK)	1,393.000 TON	
	Engineer's Estimate		**75.00**	**104,475.00**
1	APAC-CENTRAL, INC.		96.57	134,522.01
2	GLOVER & ASSOCIATES, INC.		99.44	138,519.92
3	Paragon Contractors, LLC		85.00	118,405.00
4	TOM HUDSON PAVING, INC.		109.25	152,185.25
0018	414(B) 5725	DOWEL JOINTED P.C. CONCRETE PAVEMENT(PLACEMENT)	1,205.000 SY	
	Engineer's Estimate		**70.00**	**84,350.00**
1	APAC-CENTRAL, INC.		21.01	25,317.05
2	GLOVER & ASSOCIATES, INC.		18.82	22,678.10
3	Paragon Contractors, LLC		15.55	18,737.75
4	TOM HUDSON PAVING, INC.		30.75	37,053.75
0019	414(G) 5275	P.C. CONCRETE FOR PAVEMENT	268.000 CY	
	Engineer's Estimate		**150.00**	**40,200.00**
1	APAC-CENTRAL, INC.		111.29	29,825.72
2	GLOVER & ASSOCIATES, INC.		115.83	31,042.44
3	Paragon Contractors, LLC		131.87	35,341.16
4	TOM HUDSON PAVING, INC.		99.94	26,783.92
0020	509(B) 0321	CLASS A CONCRETE	137.000 CY	
	Engineer's Estimate		**350.00**	**47,950.00**
1	APAC-CENTRAL, INC.		260.00	35,620.00
2	GLOVER & ASSOCIATES, INC.		364.88	49,988.56
3	Paragon Contractors, LLC		319.03	43,707.11
4	TOM HUDSON PAVING, INC.		344.40	47,182.80
0021	509(D) 0325	CLASS C CONCRETE	100.000 CY	
	Engineer's Estimate		**325.00**	**32,500.00**
1	APAC-CENTRAL, INC.		260.00	26,000.00
2	GLOVER & ASSOCIATES, INC.		364.88	36,488.00
3	Paragon Contractors, LLC		230.59	23,059.00
4	TOM HUDSON PAVING, INC.		410.00	41,000.00
0022	511(A) 0332	REINFORCING STEEL	7,110.000 LB	
	Engineer's Estimate		**1.00**	**7,110.00**
1	APAC-CENTRAL, INC.		1.15	8,176.50
2	GLOVER & ASSOCIATES, INC.		1.16	8,247.60
3	Paragon Contractors, LLC		0.58	4,123.80
4	TOM HUDSON PAVING, INC.		1.13	8,034.30
0023	601(G) 1362	TYPE III LAID UP RIPRAP	160.000 SY	
	Engineer's Estimate		**55.00**	**8,800.00**
1	APAC-CENTRAL, INC.		35.87	5,739.20
2	GLOVER & ASSOCIATES, INC.		31.90	5,104.00
3	Paragon Contractors, LLC		91.63	14,660.80
4	TOM HUDSON PAVING, INC.		87.13	13,940.80
0024	601(I) 6312	FILTER FABRIC (RIPRAP)	208.000 SY	
	Engineer's Estimate		**4.00**	**832.00**
1	APAC-CENTRAL, INC.		2.62	544.96
2	GLOVER & ASSOCIATES, INC.		3.48	723.84
3	Paragon Contractors, LLC		12.21	2,539.68
4	TOM HUDSON PAVING, INC.		87.13	18,123.04

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 200 **Contract ID:** 110266

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0025	609(B) 1513	1'-8" COMB. CURB & GUTTER (6" BARRIER)	200.000	LF	
	Engineer's Estimate		**18.00**		**3,600.00**
1	APAC-CENTRAL, INC.		29.29		5,858.00
2	GLOVER & ASSOCIATES, INC.		17.38		3,476.00
3	Paragon Contractors, LLC		37.42		7,484.00
4	TOM HUDSON PAVING, INC.		25.63		5,126.00
0026	613(A) 4503	14" X 23" R.C.PIPE ELLIPTICAL CLASS HE-III	793.000	LF	
	Engineer's Estimate		**60.00**		**47,580.00**
1	APAC-CENTRAL, INC.		54.37		43,115.41
2	GLOVER & ASSOCIATES, INC.		42.92		34,035.56
3	Paragon Contractors, LLC		55.59		44,082.87
4	TOM HUDSON PAVING, INC.		76.88		60,965.84
0027	613(A) 4520	19" X 30" R.C.PIPE ELLIPTICAL CLASS HE-IV	241.000	LF	
	Engineer's Estimate		**80.00**		**19,280.00**
1	APAC-CENTRAL, INC.		59.42		14,320.22
2	GLOVER & ASSOCIATES, INC.		81.29		19,590.89
3	Paragon Contractors, LLC		64.35		15,508.35
4	TOM HUDSON PAVING, INC.		97.16		23,415.56
0028	613(M) 7191	TYPE AA4 CULVERT END TREATMENT	2.000	EA	
	Engineer's Estimate		**800.00**		**1,600.00**
1	APAC-CENTRAL, INC.		3,579.80		7,159.60
2	GLOVER & ASSOCIATES, INC.		231.67		463.34
3	Paragon Contractors, LLC		2,221.61		4,443.22
4	TOM HUDSON PAVING, INC.		1,230.00		2,460.00
0029	613(O) 5099	SPECIAL END SECTION OF 14" X 23" RCP ELLIPTICAL	38.000	EA	
	Engineer's Estimate		**600.00**		**22,800.00**
1	APAC-CENTRAL, INC.		956.70		36,354.60
2	GLOVER & ASSOCIATES, INC.		752.92		28,610.96
3	Paragon Contractors, LLC		722.09		27,439.42
4	TOM HUDSON PAVING, INC.		1,019.88		38,755.44
0030	613(O) 5157	SPECIAL END SECTION OF 19" X 30" RCP ELLIPTICAL	10.000	EA	
	Engineer's Estimate		**750.00**		**7,500.00**
1	APAC-CENTRAL, INC.		1,011.55		10,115.50
2	GLOVER & ASSOCIATES, INC.		805.51		8,055.10
3	Paragon Contractors, LLC		816.16		8,161.60
4	TOM HUDSON PAVING, INC.		1,116.23		11,162.30
0031	613(S) 1186	STANDARD BEDDING MATERIAL, CLASS B	317.000	CY	
	Engineer's Estimate		**30.00**		**9,510.00**
1	APAC-CENTRAL, INC.		23.08		7,316.36
2	GLOVER & ASSOCIATES, INC.		27.24		8,635.08
3	Paragon Contractors, LLC		67.19		21,299.23
4	TOM HUDSON PAVING, INC.		41.00		12,997.00
0032	613(V) 1180	TRENCH EXCAVATION	357.000	CY	
	Engineer's Estimate		**10.00**		**3,570.00**
1	APAC-CENTRAL, INC.		7.26		2,591.82
2	GLOVER & ASSOCIATES, INC.		23.70		8,460.90
3	Paragon Contractors, LLC		36.02		12,859.14
4	TOM HUDSON PAVING, INC.		10.25		3,659.25

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 200 **Contract ID:** 110266

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0033	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**7,000.00**	**7,000.00**
1	APAC-CENTRAL, INC.	2,685.51	2,685.51
2	GLOVER & ASSOCIATES, INC.	10,678.32	10,678.32
3	Paragon Contractors, LLC	19,945.78	19,945.78
4	TOM HUDSON PAVING, INC.	12,300.00	12,300.00
0034	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	4,588.000 SY
	Engineer's Estimate	**3.50**	**16,058.00**
1	APAC-CENTRAL, INC.	3.63	16,654.44
2	GLOVER & ASSOCIATES, INC.	2.87	13,167.56
3	Paragon Contractors, LLC	4.99	22,894.12
4	TOM HUDSON PAVING, INC.	5.64	25,876.32
0035	619(B) 4763	REMOVAL OF CONCRETE PAVEMENT W/ASPHALT OVERLAY	91.000 SY
	Engineer's Estimate	**3.50**	**318.50**
1	APAC-CENTRAL, INC.	8.43	767.13
2	GLOVER & ASSOCIATES, INC.	22.31	2,030.21
3	Paragon Contractors, LLC	19.59	1,782.69
4	TOM HUDSON PAVING, INC.	10.25	932.75
0036	619(B) 5918	REMOVAL OF EXISTING PIPE	440.000 LF
	Engineer's Estimate	**6.00**	**2,640.00**
1	APAC-CENTRAL, INC.	14.01	6,164.40
2	GLOVER & ASSOCIATES, INC.	10.21	4,492.40
3	Paragon Contractors, LLC	24.34	10,709.60
4	TOM HUDSON PAVING, INC.	12.30	5,412.00
0037	619(C) 0924	SAWING PAVEMENT	189.000 LF
	Engineer's Estimate	**5.00**	**945.00**
1	APAC-CENTRAL, INC.	2.88	544.32
2	GLOVER & ASSOCIATES, INC.	8.73	1,649.97
3	Paragon Contractors, LLC	5.00	945.00
4	TOM HUDSON PAVING, INC.	6.15	1,162.35

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 TRAFFIC			
0038	805(A) 8724	(PL)REMOVAL OF EXISTING SIGNS	9.000 EA
	Engineer's Estimate	**45.00**	**405.00**
1	APAC-CENTRAL, INC.	55.66	500.94
2	GLOVER & ASSOCIATES, INC.	57.92	521.28
3	Paragon Contractors, LLC	55.00	495.00
4	TOM HUDSON PAVING, INC.	56.38	507.42
0039	850(A) 8110	SHEET ALUMINUM SIGNS	72.110 SF
	Engineer's Estimate	**16.00**	**1,153.76**
1	APAC-CENTRAL, INC.	20.04	1,445.08
2	GLOVER & ASSOCIATES, INC.	16.22	1,169.62
3	Paragon Contractors, LLC	15.40	1,110.49
4	TOM HUDSON PAVING, INC.	15.79	1,138.62

Letting Date: October 20, 2011, 10:30 A.M.
Call Order: 200 **Contract ID:** 110266

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 TRAFFIC					
0040	851(C) 8327	2 1/4" SQUARE TUBE POST	128.000	LF	
	Engineer's Estimate		**12.00**		**1,536.00**
1	APAC-CENTRAL, INC.		13.36		1,710.08
2	GLOVER & ASSOCIATES, INC.		11.58		1,482.24
3	Paragon Contractors, LLC		11.00		1,408.00
4	TOM HUDSON PAVING, INC.		11.28		1,443.84
0041	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	7,982.000	LF	
	Engineer's Estimate		**0.80**		**6,385.60**
1	APAC-CENTRAL, INC.		0.95		7,582.90
2	GLOVER & ASSOCIATES, INC.		0.93		7,423.26
3	Paragon Contractors, LLC		0.88		7,024.16
4	TOM HUDSON PAVING, INC.		0.90		7,183.80
0042	855(B) 8824	TRAFFIC STRIPE(PLASTIC)(SYMBOLS)	2.000	EA	
	Engineer's Estimate		**300.00**		**600.00**
1	APAC-CENTRAL, INC.		834.86		1,669.72
2	GLOVER & ASSOCIATES, INC.		347.50		695.00
3	Paragon Contractors, LLC		330.00		660.00
4	TOM HUDSON PAVING, INC.		338.25		676.50
0043	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**6,700.00**		**6,700.00**
1	APAC-CENTRAL, INC.		7,540.13		7,540.13
2	GLOVER & ASSOCIATES, INC.		11,583.41		11,583.41
3	Paragon Contractors, LLC		8,800.00		8,800.00
4	TOM HUDSON PAVING, INC.		9,020.00		9,020.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0003 STAKING					
0044	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000	LSUM	
	Engineer's Estimate		**16,000.00**		**16,000.00**
1	APAC-CENTRAL, INC.		15,494.90		15,494.90
2	GLOVER & ASSOCIATES, INC.		20,979.88		20,979.88
3	Paragon Contractors, LLC		14,619.00		14,619.00
4	TOM HUDSON PAVING, INC.		15,660.00		15,660.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0004 CONSTRUCTION					
0045	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000	LSUM	
	Engineer's Estimate		**3,500.00**		**3,500.00**
1	APAC-CENTRAL, INC.		879.95		879.95
2	GLOVER & ASSOCIATES, INC.		3,000.00		3,000.00
3	Paragon Contractors, LLC		6,050.00		6,050.00
4	TOM HUDSON PAVING, INC.		6,150.00		6,150.00

Letting Date: October 20, 2011, 10:30 A.M.

Call Order: 200 **Contract ID:** 110266

Line #	Item Number	Item Description	Quantity/Unit
	Bidder		Unit Price / Ext Amount
Section: 0004	**CONSTRUCTION**		
0046	640(A) 1426	FIELD OFFICE	1.000 EA
	Engineer's Estimate		**10,000.00** / **10,000.00**
1	APAC-CENTRAL, INC.		792.27 / 792.27
2	GLOVER & ASSOCIATES, INC.		5,791.71 / 5,791.71
3	Paragon Contractors, LLC		9,255.44 / 9,255.44
4	TOM HUDSON PAVING, INC.		9,225.00 / 9,225.00
0047	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate		**35,000.00** / **35,000.00**
1	APAC-CENTRAL, INC.		48,020.00 / 48,020.00
2	GLOVER & ASSOCIATES, INC.		27,000.00 / 27,000.00
3	Paragon Contractors, LLC		54,000.00 / 54,000.00
4	TOM HUDSON PAVING, INC.		48,175.00 / 48,175.00