Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110270
J/P No.: 24965(04) **Project No.:** CIRB-131C(085)RB **Contract Time:**
County: HASKELL
Description: BRIDGE AND APPROACHES COUNTY ROAD (KERR LAKE RD): OVER SANS BOIS CREEK, AT THE KERR RESERVOIR, 2.5 MILES NORTH OF SH-9. PROJECT LENGTH = 1.271 MILES

	VENDORNAME	PROPOSALITEMTO		
1	GLOVER & ASSOCIATES, INC.	1,419,499.88	95.58	100.00
	Engineer's Estimate	1,485,180.06		
2	C-GAWF CONSTRUCTION, INC.	1,499,401.97	100.96	105.63
3	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,608,245.71	108.29	113.30

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110270

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0001	202(A) 0183	UNCLASSIFIED EXCAVATION	8,500.000	CY	
	Engineer's Estimate		**5.00**		**42,500.00**
1	GLOVER & ASSOCIATES, INC.		6.00		51,000.00
2	C-GAWF CONSTRUCTION, INC.		8.25		70,125.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.25		70,125.00
0002	221(C) 2801	TEMPORARY SILT FENCE	12,093.000	LF	
	Engineer's Estimate		**2.50**		**30,232.50**
1	GLOVER & ASSOCIATES, INC.		1.11		13,423.23
2	C-GAWF CONSTRUCTION, INC.		1.45		17,534.85
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.50		18,139.50
0003	230(A) 2806	SOLID SLAB SODDING	6,500.000	SY	
	Engineer's Estimate		**3.00**		**19,500.00**
1	GLOVER & ASSOCIATES, INC.		1.24		8,060.00
2	C-GAWF CONSTRUCTION, INC.		3.25		21,125.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.50		9,750.00
0004	232(A) 2813	SEEDING METHOD A	2.000	AC	
	Engineer's Estimate		**650.00**		**1,300.00**
1	GLOVER & ASSOCIATES, INC.		295.00		590.00
2	C-GAWF CONSTRUCTION, INC.		354.00		708.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		295.00		590.00
0005	233(A) 2817	VEGETATIVE MULCHING	4.000	AC	
	Engineer's Estimate		**750.00**		**3,000.00**
1	GLOVER & ASSOCIATES, INC.		75.00		300.00
2	C-GAWF CONSTRUCTION, INC.		594.00		2,376.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		495.00		1,980.00
0006	303(A) 2100	AGGREGATE BASE TYPE A	4,500.000	CY	
	Engineer's Estimate		**35.00**		**157,500.00**
1	GLOVER & ASSOCIATES, INC.		35.84		161,280.00
2	C-GAWF CONSTRUCTION, INC.		37.50		168,750.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		34.00		153,000.00
0007	307(H) 4270	LIME STABILIZED SUBGRADE	19,127.000	SY	
	Engineer's Estimate		**4.00**		**76,508.00**
1	GLOVER & ASSOCIATES, INC.		6.72		128,533.44
2	C-GAWF CONSTRUCTION, INC.		4.95		94,678.65
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		5.80		110,936.60
0008	325 5271	SEPARATOR FABRIC	25,956.000	SY	
	Engineer's Estimate		**2.50**		**64,890.00**
1	GLOVER & ASSOCIATES, INC.		1.23		31,925.88
2	C-GAWF CONSTRUCTION, INC.		1.15		29,849.40
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.50		64,890.00
0009	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	200.000	TON	
	Engineer's Estimate		**30.00**		**6,000.00**
1	GLOVER & ASSOCIATES, INC.		34.10		6,820.00
2	C-GAWF CONSTRUCTION, INC.		35.00		7,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		21.00		4,200.00

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110270

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0010	408 5774	PRIME COAT	9,236.000	GAL	
	Engineer's Estimate		**3.00**		**27,708.00**
1	GLOVER & ASSOCIATES, INC.		0.50		4,618.00
2	C-GAWF CONSTRUCTION, INC.		4.35		40,176.60
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		8.00		73,888.00
0011	411(B) 5945	SUPERPAVE, TYPE S3(PG 64-22 OK)	4,032.000	TON	
	Engineer's Estimate		**67.00**		**270,144.00**
1	GLOVER & ASSOCIATES, INC.		60.79		245,105.28
2	C-GAWF CONSTRUCTION, INC.		71.17		286,957.44
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		72.00		290,304.00
0012	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	2,800.000	TON	
	Engineer's Estimate		**72.00**		**201,600.00**
1	GLOVER & ASSOCIATES, INC.		66.95		187,460.00
2	C-GAWF CONSTRUCTION, INC.		74.72		209,216.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		73.00		204,400.00
0013	509(D) 0325	CLASS C CONCRETE	10.000	CY	
	Engineer's Estimate		**350.00**		**3,500.00**
1	GLOVER & ASSOCIATES, INC.		440.00		4,400.00
2	C-GAWF CONSTRUCTION, INC.		250.00		2,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		250.00		2,500.00
0014	601(A) 0297	TYPE I PLAIN RIPRAP	100.000	TON	
	Engineer's Estimate		**40.00**		**4,000.00**
1	GLOVER & ASSOCIATES, INC.		52.27		5,227.00
2	C-GAWF CONSTRUCTION, INC.		33.25		3,325.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		80.00		8,000.00
0015	612(J) 4480	WATER LINE LOWERED	6,187.500	LF	
	Engineer's Estimate		**15.00**		**92,812.50**
1	GLOVER & ASSOCIATES, INC.		12.00		74,250.00
2	C-GAWF CONSTRUCTION, INC.		17.50		108,281.25
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.50		95,906.25
0016	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	14,440.000	SY	
	Engineer's Estimate		**2.50**		**36,100.00**
1	GLOVER & ASSOCIATES, INC.		2.00		28,880.00
2	C-GAWF CONSTRUCTION, INC.		1.75		25,270.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.00		14,440.00
0017	619(B) 4780	REMOVAL OF GUARDRAIL	11,944.000	LF	
	Engineer's Estimate		**4.00**		**47,776.00**
1	GLOVER & ASSOCIATES, INC.		1.00		11,944.00
2	C-GAWF CONSTRUCTION, INC.		1.95		23,290.80
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		1.50		17,916.00
0018	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	11,372.500	LF	
	Engineer's Estimate		**15.00**		**170,587.50**
1	GLOVER & ASSOCIATES, INC.		17.10		194,469.75
2	C-GAWF CONSTRUCTION, INC.		16.61		188,897.23
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		16.25		184,803.13

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110270

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	623(F) 4447	GUARDRAIL ANCHOR UNIT (TYPE B)	4.000	EA	
	Engineer's Estimate		**1,500.00**		**6,000.00**
1	GLOVER & ASSOCIATES, INC.		687.50		2,750.00
2	C-GAWF CONSTRUCTION, INC.		742.50		2,970.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		500.00		2,000.00
0020	850(A) 8110	SHEET ALUMINUM SIGNS	10.360	SF	
	Engineer's Estimate		**21.00**		**217.56**
1	GLOVER & ASSOCIATES, INC.		15.40		159.54
2	C-GAWF CONSTRUCTION, INC.		16.50		170.94
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		18.00		186.48
0021	851(C) 8324	2" SQUARE TUBE POST	22.000	LF	
	Engineer's Estimate		**15.00**		**330.00**
1	GLOVER & ASSOCIATES, INC.		11.00		242.00
2	C-GAWF CONSTRUCTION, INC.		22.00		484.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		12.00		264.00
0022	853 9069	GUARDRAIL DELINEATORS(TYPE 2, CODE 1)	227.000	EA	
	Engineer's Estimate		**10.00**		**2,270.00**
1	GLOVER & ASSOCIATES, INC.		17.60		3,995.20
2	C-GAWF CONSTRUCTION, INC.		5.83		1,323.41
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.25		56.75
0023	855(A) 8812	TRAFFIC STRIPE(PLASTIC)(4" WIDE)	25,000.000	LF	
	Engineer's Estimate		**0.40**		**10,000.00**
1	GLOVER & ASSOCIATES, INC.		0.59		14,750.00
2	C-GAWF CONSTRUCTION, INC.		0.51		12,750.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		0.55		13,750.00
0024	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000	LSUM	
	Engineer's Estimate		**2,500.00**		**2,500.00**
1	GLOVER & ASSOCIATES, INC.		4,125.00		4,125.00
2	C-GAWF CONSTRUCTION, INC.		6,765.00		6,765.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		5,500.00		5,500.00
0025	882(A) 8306	PORT.CHANGEABLE MESSAGE SIGN	50.000	SD	
	Engineer's Estimate		**30.00**		**1,500.00**
1	GLOVER & ASSOCIATES, INC.		33.00		1,650.00
2	C-GAWF CONSTRUCTION, INC.		13.20		660.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		16.00		800.00

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0026	501(G) 6309	CLSM BACKFILL	10.000	CY	
	Engineer's Estimate		**300.00**		**3,000.00**
1	GLOVER & ASSOCIATES, INC.		385.00		3,850.00
2	C-GAWF CONSTRUCTION, INC.		140.00		1,400.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		200.00		2,000.00

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110270

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE 'A'					
0027	502 6116	(PL)FALSEWORK JACKING	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	GLOVER & ASSOCIATES, INC.		5,060.00		5,060.00
2	C-GAWF CONSTRUCTION, INC.		5,000.00		5,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		10,000.00		10,000.00
0028	504(A) 1304	APPROACH SLAB	111.600	SY	
	Engineer's Estimate		**165.00**		**18,414.00**
1	GLOVER & ASSOCIATES, INC.		247.50		27,621.00
2	C-GAWF CONSTRUCTION, INC.		185.00		20,646.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		200.00		22,320.00
0029	504(C) 6250	SEALED EXPANSION JOINT	50.000	LF	
	Engineer's Estimate		**300.00**		**15,000.00**
1	GLOVER & ASSOCIATES, INC.		330.00		16,500.00
2	C-GAWF CONSTRUCTION, INC.		250.00		12,500.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		325.00		16,250.00
0030	504(G) 6390	RAPID CURE JOINT SEALANT	57.000	LF	
	Engineer's Estimate		**60.00**		**3,420.00**
1	GLOVER & ASSOCIATES, INC.		27.50		1,567.50
2	C-GAWF CONSTRUCTION, INC.		16.00		912.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		40.00		2,280.00
0031	509(D) 1331	CLASS C CONCRETE	5.400	CY	
	Engineer's Estimate		**350.00**		**1,890.00**
1	GLOVER & ASSOCIATES, INC.		1,100.00		5,940.00
2	C-GAWF CONSTRUCTION, INC.		300.00		1,620.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		800.00		4,320.00
0032	512 6280	CLEANING AND PAINTING BRIDGE METAL RAIL	1,061.000	LF	
	Engineer's Estimate		**30.00**		**31,830.00**
1	GLOVER & ASSOCIATES, INC.		44.00		46,684.00
2	C-GAWF CONSTRUCTION, INC.		27.00		28,647.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		40.00		42,440.00
0033	513(C) 6020	CLASS C BRIDGE DECK REPAIR	18.000	SY	
	Engineer's Estimate		**900.00**		**16,200.00**
1	GLOVER & ASSOCIATES, INC.		605.00		10,890.00
2	C-GAWF CONSTRUCTION, INC.		500.00		9,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		800.00		14,400.00
0034	520(A) 6058	PREPARATION OF CRACKS, ABOVE WATER	40.000	LF	
	Engineer's Estimate		**40.00**		**1,600.00**
1	GLOVER & ASSOCIATES, INC.		22.00		880.00
2	C-GAWF CONSTRUCTION, INC.		22.00		880.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		100.00		4,000.00
0035	520(C) 6060	EPOXY RESIN, ABOVE WATER	3.500	GAL	
	Engineer's Estimate		**100.00**		**350.00**
1	GLOVER & ASSOCIATES, INC.		88.00		308.00
2	C-GAWF CONSTRUCTION, INC.		50.00		175.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		60.00		210.00

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 160 **Contract ID:** 110270

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0036	523(C) 6570	DECK AREA SEALED (FLOODCOATS)	1,420.000 SY	
	Engineer's Estimate		**15.00**	**21,300.00**
1	GLOVER & ASSOCIATES, INC.		19.80	28,116.00
2	C-GAWF CONSTRUCTION, INC.		16.50	23,430.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		15.00	21,300.00
0037	540 4505	(PL)REPAIR BRIDGE ITEMS	8.000 EA	
	Engineer's Estimate		**2,500.00**	**20,000.00**
1	GLOVER & ASSOCIATES, INC.		550.00	4,400.00
2	C-GAWF CONSTRUCTION, INC.		1,750.00	14,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		2,000.00	16,000.00
0038	545 4805	(PL)REPLACE BRIDGE ITEMS	4.000 EA	
	Engineer's Estimate		**1,000.00**	**4,000.00**
1	GLOVER & ASSOCIATES, INC.		220.00	880.00
2	C-GAWF CONSTRUCTION, INC.		450.00	1,800.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		250.00	1,000.00
0039	601(A) 1351	TYPE I PLAIN RIPRAP	44.000 TON	
	Engineer's Estimate		**50.00**	**2,200.00**
1	GLOVER & ASSOCIATES, INC.		121.00	5,324.00
2	C-GAWF CONSTRUCTION, INC.		35.00	1,540.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		100.00	4,400.00
0040	619(B) 2505	REMOVAL OF BRIDGE ITEMS	2.000 EA	
	Engineer's Estimate		**5,000.00**	**10,000.00**
1	GLOVER & ASSOCIATES, INC.		5,500.00	11,000.00
2	C-GAWF CONSTRUCTION, INC.		4,000.00	8,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		5,000.00	10,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0041	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM	
	Engineer's Estimate		**7,500.00**	**7,500.00**
1	GLOVER & ASSOCIATES, INC.		17,417.40	17,417.40
2	C-GAWF CONSTRUCTION, INC.		17,417.40	17,417.40
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		6,000.00	6,000.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0042	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	GLOVER & ASSOCIATES, INC.		825.00	825.00
2	C-GAWF CONSTRUCTION, INC.		2,250.00	2,250.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		3,000.00	3,000.00

Letting Date: May 19, 2011, 10:30 A.M.

Call Order: 160 **Contract ID:** 110270

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0043	641 1552	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**40,000.00**	**40,000.00**
1	GLOVER & ASSOCIATES, INC.		46,278.66	46,278.66
2	C-GAWF CONSTRUCTION, INC.		25,000.00	25,000.00
3	PARADIGM CONSTRUCTION & ENGINEERING, INC		80,000.00	80,000.00