Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 240 **Contract ID:** 110272
J/P No.: 20506(04) **Project No.:** BRO-151D(111)CI **Contract Time:**
County: MUSKOGEE
Description: GRADE, DRAIN, SURFACE, AND BRIDGE COUNTY ROAD (EW-95): FROM 0.50 MILES EAST OF SH-72, EXTEND EAST. PROJECT LENGTH = 0.160 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BELK BRIDGE, INC.	336,750.40	76.53	100.00
2	K & R BUILDERS, INC.	360,175.05	81.86	106.96
3	B & B BRIDGE COMPANY, LLC	364,974.70	82.95	108.38
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	380,754.90	86.53	113.07
5	SEWELL BROS., INC.	386,073.21	87.74	114.65
6	BRIDGECO CONTRACTORS, INC.	394,945.16	89.76	117.28
7	C-GAWF CONSTRUCTION, INC.	395,082.00	89.79	117.32
	Engineer's Estimate	440,005.50		
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	449,911.52	102.25	133.60
9	BECCO CONTRACTORS, INC.	457,893.75	104.07	135.97

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 240 **Contract ID:** 110272

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	BELK BRIDGE, INC.	9,000.00	9,000.00
2	K & R BUILDERS, INC.	6,000.00	6,000.00
3	B & B BRIDGE COMPANY, LLC	10,000.00	10,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	4,000.00	4,000.00
5	SEWELL BROS., INC.	20,000.00	20,000.00
6	BRIDGECO CONTRACTORS, INC.	8,000.00	8,000.00
7	C-GAWF CONSTRUCTION, INC.	7,500.00	7,500.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	5,145.00	5,145.00
9	BECCO CONTRACTORS, INC.	15,000.00	15,000.00
0002	202(H) 0185 EARTHWORK		1.000 LSUM
	Engineer's Estimate	**35,000.00**	**35,000.00**
1	BELK BRIDGE, INC.	39,000.00	39,000.00
2	K & R BUILDERS, INC.	39,000.00	39,000.00
3	B & B BRIDGE COMPANY, LLC	31,080.00	31,080.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	42,000.00	42,000.00
5	SEWELL BROS., INC.	40,000.00	40,000.00
6	BRIDGECO CONTRACTORS, INC.	52,000.00	52,000.00
7	C-GAWF CONSTRUCTION, INC.	42,500.00	42,500.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	50,400.00	50,400.00
9	BECCO CONTRACTORS, INC.	80,000.00	80,000.00
0003	221(C) 2801 TEMPORARY SILT FENCE		850.000 LF
	Engineer's Estimate	**2.50**	**2,125.00**
1	BELK BRIDGE, INC.	2.00	1,700.00
2	K & R BUILDERS, INC.	1.70	1,445.00
3	B & B BRIDGE COMPANY, LLC	2.00	1,700.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	2.25	1,912.50
5	SEWELL BROS., INC.	2.20	1,870.00
6	BRIDGECO CONTRACTORS, INC.	3.00	2,550.00
7	C-GAWF CONSTRUCTION, INC.	2.00	1,700.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	2.42	2,057.00
9	BECCO CONTRACTORS, INC.	3.00	2,550.00
0004	221(F) 0100 TEMPORARY SILT DIKE		42.000 LF
	Engineer's Estimate	**7.00**	**294.00**
1	BELK BRIDGE, INC.	4.00	168.00
2	K & R BUILDERS, INC.	10.00	420.00
3	B & B BRIDGE COMPANY, LLC	4.00	168.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	4.00	168.00
5	SEWELL BROS., INC.	4.40	184.80
6	BRIDGECO CONTRACTORS, INC.	6.00	252.00
7	C-GAWF CONSTRUCTION, INC.	6.00	252.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	8.50	357.00
9	BECCO CONTRACTORS, INC.	10.00	420.00

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 240 **Contract ID:** 110272

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0005	230(A) 2806	SOLID SLAB SODDING		3,975.000 SY
	Engineer's Estimate		**2.50**	**9,937.50**
1	BELK BRIDGE, INC.		2.00	7,950.00
2	K & R BUILDERS, INC.		1.77	7,035.75
3	B & B BRIDGE COMPANY, LLC		2.00	7,950.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.25	8,943.75
5	SEWELL BROS., INC.		2.30	9,142.50
6	BRIDGECO CONTRACTORS, INC.		3.00	11,925.00
7	C-GAWF CONSTRUCTION, INC.		1.75	6,956.25
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.67	6,638.25
9	BECCO CONTRACTORS, INC.		2.00	7,950.00
0006	233(A) 2817	VEGETATIVE MULCHING		1.600 AC
	Engineer's Estimate		**500.00**	**800.00**
1	BELK BRIDGE, INC.		300.00	480.00
2	K & R BUILDERS, INC.		200.00	320.00
3	B & B BRIDGE COMPANY, LLC		300.00	480.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		300.00	480.00
5	SEWELL BROS., INC.		330.00	528.00
6	BRIDGECO CONTRACTORS, INC.		500.00	800.00
7	C-GAWF CONSTRUCTION, INC.		550.00	880.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		519.75	831.60
9	BECCO CONTRACTORS, INC.		500.00	800.00
0007	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E		621.000 TON
	Engineer's Estimate		**30.00**	**18,630.00**
1	BELK BRIDGE, INC.		18.00	11,178.00
2	K & R BUILDERS, INC.		23.25	14,438.25
3	B & B BRIDGE COMPANY, LLC		25.00	15,525.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		23.50	14,593.50
5	SEWELL BROS., INC.		24.00	14,904.00
6	BRIDGECO CONTRACTORS, INC.		39.00	24,219.00
7	C-GAWF CONSTRUCTION, INC.		22.75	14,127.75
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		24.47	15,195.87
9	BECCO CONTRACTORS, INC.		20.00	12,420.00
0008	509(D) 0325	CLASS C CONCRETE		15.000 CY
	Engineer's Estimate		**400.00**	**6,000.00**
1	BELK BRIDGE, INC.		150.00	2,250.00
2	K & R BUILDERS, INC.		275.00	4,125.00
3	B & B BRIDGE COMPANY, LLC		200.00	3,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		200.00	3,000.00
5	SEWELL BROS., INC.		300.00	4,500.00
6	BRIDGECO CONTRACTORS, INC.		300.00	4,500.00
7	C-GAWF CONSTRUCTION, INC.		225.00	3,375.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		289.75	4,346.25
9	BECCO CONTRACTORS, INC.		350.00	5,250.00

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 240 **Contract ID:** 110272

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0009	613(B) 0689	18" CORR. GALV. STEEL PIPE	88.000 LF
	Engineer's Estimate	**30.00**	**2,640.00**
1	BELK BRIDGE, INC.	32.00	2,816.00
2	K & R BUILDERS, INC.	18.00	1,584.00
3	B & B BRIDGE COMPANY, LLC	26.00	2,288.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	30.00	2,640.00
5	SEWELL BROS., INC.	20.00	1,760.00
6	BRIDGECO CONTRACTORS, INC.	28.00	2,464.00
7	C-GAWF CONSTRUCTION, INC.	21.00	1,848.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	26.49	2,331.12
9	BECCO CONTRACTORS, INC.	30.00	2,640.00
0010	613(L) 5726	18" PREFAB. CULVERT END SECTION, ROUND	4.000 EA
	Engineer's Estimate	**500.00**	**2,000.00**
1	BELK BRIDGE, INC.	200.00	800.00
2	K & R BUILDERS, INC.	215.00	860.00
3	B & B BRIDGE COMPANY, LLC	300.00	1,200.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	350.00	1,400.00
5	SEWELL BROS., INC.	120.00	480.00
6	BRIDGECO CONTRACTORS, INC.	350.00	1,400.00
7	C-GAWF CONSTRUCTION, INC.	250.00	1,000.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	325.50	1,302.00
9	BECCO CONTRACTORS, INC.	300.00	1,200.00
0011	850(A) 8110	SHEET ALUMINUM SIGNS	12.500 SF
	Engineer's Estimate	**20.00**	**250.00**
1	BELK BRIDGE, INC.	12.50	156.25
2	K & R BUILDERS, INC.	14.00	175.00
3	B & B BRIDGE COMPANY, LLC	12.50	156.25
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	17.50	218.75
5	SEWELL BROS., INC.	15.00	187.50
6	BRIDGECO CONTRACTORS, INC.	28.00	350.00
7	C-GAWF CONSTRUCTION, INC.	15.00	187.50
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	13.12	164.00
9	BECCO CONTRACTORS, INC.	15.00	187.50
0012	851(D) 8597	FLANGE CHANNEL POSTS(4 LB/FT)	26.000 LF
	Engineer's Estimate	**12.00**	**312.00**
1	BELK BRIDGE, INC.	5.00	130.00
2	K & R BUILDERS, INC.	8.00	208.00
3	B & B BRIDGE COMPANY, LLC	5.00	130.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	10.00	260.00
5	SEWELL BROS., INC.	9.00	234.00
6	BRIDGECO CONTRACTORS, INC.	16.00	416.00
7	C-GAWF CONSTRUCTION, INC.	5.50	143.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	5.25	136.50
9	BECCO CONTRACTORS, INC.	10.00	260.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 240 **Contract ID:** 110272

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**		
0013	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	84.000 CY	
	Engineer's Estimate		**15.00**	**1,260.00**
1	BELK BRIDGE, INC.		15.00	1,260.00
2	K & R BUILDERS, INC.		8.00	672.00
3	B & B BRIDGE COMPANY, LLC		30.00	2,520.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		6.00	504.00
5	SEWELL BROS., INC.		7.00	588.00
6	BRIDGECO CONTRACTORS, INC.		10.00	840.00
7	C-GAWF CONSTRUCTION, INC.		15.00	1,260.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		11.00	924.00
9	BECCO CONTRACTORS, INC.		15.00	1,260.00
0014	501(D) 6353	UNCLASSIFIED BACKFILL	82.000 CY	
	Engineer's Estimate		**15.00**	**1,230.00**
1	BELK BRIDGE, INC.		20.00	1,640.00
2	K & R BUILDERS, INC.		8.00	656.00
3	B & B BRIDGE COMPANY, LLC		45.00	3,690.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		27.50	2,255.00
5	SEWELL BROS., INC.		7.00	574.00
6	BRIDGECO CONTRACTORS, INC.		12.00	984.00
7	C-GAWF CONSTRUCTION, INC.		15.00	1,230.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		11.00	902.00
9	BECCO CONTRACTORS, INC.		15.00	1,230.00
0015	503(A) 1313	PRESTRESSED CONCRETE BEAMS (TYPE IV)	396.670 LF	
	Engineer's Estimate		**200.00**	**79,334.00**
1	BELK BRIDGE, INC.		190.00	75,367.30
2	K & R BUILDERS, INC.		169.00	67,037.23
3	B & B BRIDGE COMPANY, LLC		180.00	71,400.60
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		170.00	67,433.90
5	SEWELL BROS., INC.		163.00	64,657.21
6	BRIDGECO CONTRACTORS, INC.		168.00	66,640.56
7	C-GAWF CONSTRUCTION, INC.		175.00	69,417.25
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		215.90	85,641.05
9	BECCO CONTRACTORS, INC.		175.00	69,417.25
0016	504(E) 1380	CONCRETE RAIL (TR1)	265.000 LF	
	Engineer's Estimate		**60.00**	**15,900.00**
1	BELK BRIDGE, INC.		75.00	19,875.00
2	K & R BUILDERS, INC.		60.00	15,900.00
3	B & B BRIDGE COMPANY, LLC		55.00	14,575.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		62.50	16,562.50
5	SEWELL BROS., INC.		55.00	14,575.00
6	BRIDGECO CONTRACTORS, INC.		49.00	12,985.00
7	C-GAWF CONSTRUCTION, INC.		65.00	17,225.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		65.34	17,315.10
9	BECCO CONTRACTORS, INC.		70.00	18,550.00

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 240 **Contract ID:** 110272

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002	**BRIDGE 'A'**				
0017	506(A) 1322	STRUCTURAL STEEL	1,810.000	LB	
	Engineer's Estimate		**3.00**		**5,430.00**
1	BELK BRIDGE, INC.		1.10		1,991.00
2	K & R BUILDERS, INC.		2.25		4,072.50
3	B & B BRIDGE COMPANY, LLC		3.00		5,430.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		2.50		4,525.00
5	SEWELL BROS., INC.		2.50		4,525.00
6	BRIDGECO CONTRACTORS, INC.		2.70		4,887.00
7	C-GAWF CONSTRUCTION, INC.		3.75		6,787.50
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		6.85		12,398.50
9	BECCO CONTRACTORS, INC.		2.00		3,620.00
0018	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	8.000	EA	
	Engineer's Estimate		**500.00**		**4,000.00**
1	BELK BRIDGE, INC.		750.00		6,000.00
2	K & R BUILDERS, INC.		1,250.00		10,000.00
3	B & B BRIDGE COMPANY, LLC		1,100.00		8,800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		950.00		7,600.00
5	SEWELL BROS., INC.		1,200.00		9,600.00
6	BRIDGECO CONTRACTORS, INC.		459.00		3,672.00
7	C-GAWF CONSTRUCTION, INC.		1,000.00		8,000.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1,451.47		11,611.76
9	BECCO CONTRACTORS, INC.		600.00		4,800.00
0019	509(A) 1326	CLASS AA CONCRETE	77.000	CY	
	Engineer's Estimate		**500.00**		**38,500.00**
1	BELK BRIDGE, INC.		325.00		25,025.00
2	K & R BUILDERS, INC.		465.00		35,805.00
3	B & B BRIDGE COMPANY, LLC		430.00		33,110.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		475.00		36,575.00
5	SEWELL BROS., INC.		500.00		38,500.00
6	BRIDGECO CONTRACTORS, INC.		420.00		32,340.00
7	C-GAWF CONSTRUCTION, INC.		525.00		40,425.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		521.54		40,158.58
9	BECCO CONTRACTORS, INC.		550.00		42,350.00
0020	509(B) 1328	CLASS A CONCRETE	53.800	CY	
	Engineer's Estimate		**450.00**		**24,210.00**
1	BELK BRIDGE, INC.		325.00		17,485.00
2	K & R BUILDERS, INC.		495.00		26,631.00
3	B & B BRIDGE COMPANY, LLC		430.00		23,134.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC		475.00		25,555.00
5	SEWELL BROS., INC.		500.00		26,900.00
6	BRIDGECO CONTRACTORS, INC.		420.00		22,596.00
7	C-GAWF CONSTRUCTION, INC.		525.00		28,245.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		517.54		27,843.65
9	BECCO CONTRACTORS, INC.		550.00		29,590.00

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 240 **Contract ID:** 110272

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0002 BRIDGE 'A'			
0021	511(A) 1332 REINFORCING STEEL		25,198.000 LB
	Engineer's Estimate	**1.00**	**25,198.00**
1	BELK BRIDGE, INC.	1.15	28,977.70
2	K & R BUILDERS, INC.	0.84	21,166.32
3	B & B BRIDGE COMPANY, LLC	0.90	22,678.20
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1.00	25,198.00
5	SEWELL BROS., INC.	0.90	22,678.20
6	BRIDGECO CONTRACTORS, INC.	0.95	23,938.10
7	C-GAWF CONSTRUCTION, INC.	1.25	31,497.50
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	1.05	26,457.90
9	BECCO CONTRACTORS, INC.	1.00	25,198.00
0022	516(A) 6091 DRILLED SHAFTS 30" DIAMETER		70.000 LF
	Engineer's Estimate	**500.00**	**35,000.00**
1	BELK BRIDGE, INC.	400.00	28,000.00
2	K & R BUILDERS, INC.	455.00	31,850.00
3	B & B BRIDGE COMPANY, LLC	400.00	28,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	350.00	24,500.00
5	SEWELL BROS., INC.	550.00	38,500.00
6	BRIDGECO CONTRACTORS, INC.	494.25	34,597.50
7	C-GAWF CONSTRUCTION, INC.	475.00	33,250.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	839.92	58,794.40
9	BECCO CONTRACTORS, INC.	450.00	31,500.00
0023	601(B) 1353 TYPE I-A PLAIN RIPRAP		892.000 TON
	Engineer's Estimate	**35.00**	**31,220.00**
1	BELK BRIDGE, INC.	25.00	22,300.00
2	K & R BUILDERS, INC.	29.00	25,868.00
3	B & B BRIDGE COMPANY, LLC	34.00	30,328.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	27.50	24,530.00
5	SEWELL BROS., INC.	30.00	26,760.00
6	BRIDGECO CONTRACTORS, INC.	40.00	35,680.00
7	C-GAWF CONSTRUCTION, INC.	32.75	29,213.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	33.12	29,543.04
9	BECCO CONTRACTORS, INC.	33.00	29,436.00
0024	601(C) 1355 TYPE I-A FILTER BLANKET		207.000 TON
	Engineer's Estimate	**35.00**	**7,245.00**
1	BELK BRIDGE, INC.	21.00	4,347.00
2	K & R BUILDERS, INC.	28.00	5,796.00
3	B & B BRIDGE COMPANY, LLC	32.50	6,727.50
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	25.00	5,175.00
5	SEWELL BROS., INC.	28.00	5,796.00
6	BRIDGECO CONTRACTORS, INC.	38.00	7,866.00
7	C-GAWF CONSTRUCTION, INC.	32.75	6,779.25
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	32.04	6,632.28
9	BECCO CONTRACTORS, INC.	30.00	6,210.00

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 240 **Contract ID:** 110272

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE 'A'**		
0025	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**20,000.00**	**20,000.00**
1	BELK BRIDGE, INC.	5,000.00	5,000.00
2	K & R BUILDERS, INC.	4,000.00	4,000.00
3	B & B BRIDGE COMPANY, LLC	2,500.00	2,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	10,000.00	10,000.00
5	SEWELL BROS., INC.	10,000.00	10,000.00
6	BRIDGECO CONTRACTORS, INC.	5,000.00	5,000.00
7	C-GAWF CONSTRUCTION, INC.	3,500.00	3,500.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	5,400.00	5,400.00
9	BECCO CONTRACTORS, INC.	7,000.00	7,000.00
0026	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	33.000 LF
	Engineer's Estimate	**30.00**	**990.00**
1	BELK BRIDGE, INC.	17.55	579.15
2	K & R BUILDERS, INC.	30.00	990.00
3	B & B BRIDGE COMPANY, LLC	17.55	579.15
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	25.00	825.00
5	SEWELL BROS., INC.	38.00	1,254.00
6	BRIDGECO CONTRACTORS, INC.	21.00	693.00
7	C-GAWF CONSTRUCTION, INC.	38.50	1,270.50
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	18.95	625.35
9	BECCO CONTRACTORS, INC.	35.00	1,155.00
0027	623(F) 4447	GUARDRAIL ANCHOR UNIT (TYPE B)	2.000 EA
	Engineer's Estimate	**2,500.00**	**5,000.00**
1	BELK BRIDGE, INC.	400.00	800.00
2	K & R BUILDERS, INC.	650.00	1,300.00
3	B & B BRIDGE COMPANY, LLC	400.00	800.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	600.00	1,200.00
5	SEWELL BROS., INC.	720.00	1,440.00
6	BRIDGECO CONTRACTORS, INC.	700.00	1,400.00
7	C-GAWF CONSTRUCTION, INC.	715.00	1,430.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	432.00	864.00
9	BECCO CONTRACTORS, INC.	700.00	1,400.00
0028	623(F) 5686	GUARDRAIL ANCHOR UNIT (TYPE D-BF)	1.000 EA
	Engineer's Estimate	**2,500.00**	**2,500.00**
1	BELK BRIDGE, INC.	1,725.00	1,725.00
2	K & R BUILDERS, INC.	1,870.00	1,870.00
3	B & B BRIDGE COMPANY, LLC	1,725.00	1,725.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	2,000.00	2,000.00
5	SEWELL BROS., INC.	1,625.00	1,625.00
6	BRIDGECO CONTRACTORS, INC.	1,950.00	1,950.00
7	C-GAWF CONSTRUCTION, INC.	1,622.50	1,622.50
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	1,863.00	1,863.00
9	BECCO CONTRACTORS, INC.	1,500.00	1,500.00

Letting Date: May 19, 2011, 10:30 A.M.
Call Order: 240 **Contract ID:** 110272

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'A'**	
0029	623(F) 6034	GUARDRAIL ANCHOR UNIT (TYPE III)	2.000 EA
	Engineer's Estimate	**2,500.00**	**5,000.00**
1	BELK BRIDGE, INC.	1,325.00	2,650.00
2	K & R BUILDERS, INC.	1,800.00	3,600.00
3	B & B BRIDGE COMPANY, LLC	1,325.00	2,650.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	1,600.00	3,200.00
5	SEWELL BROS., INC.	1,980.00	3,960.00
6	BRIDGECO CONTRACTORS, INC.	1,650.00	3,300.00
7	C-GAWF CONSTRUCTION, INC.	1,980.00	3,960.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	1,431.00	2,862.00
9	BECCO CONTRACTORS, INC.	2,000.00	4,000.00
0030	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.	2,650.00	2,650.00
2	K & R BUILDERS, INC.	2,250.00	2,250.00
3	B & B BRIDGE COMPANY, LLC	2,650.00	2,650.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	3,500.00	3,500.00
5	SEWELL BROS., INC.	2,150.00	2,150.00
6	BRIDGECO CONTRACTORS, INC.	3,000.00	3,000.00
7	C-GAWF CONSTRUCTION, INC.	3,000.00	3,000.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	2,862.00	2,862.00
9	BECCO CONTRACTORS, INC.	2,000.00	2,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0031	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.	3,950.00	3,950.00
2	K & R BUILDERS, INC.	4,300.00	4,300.00
3	B & B BRIDGE COMPANY, LLC	7,500.00	7,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	4,000.00	4,000.00
5	SEWELL BROS., INC.	5,000.00	5,000.00
6	BRIDGECO CONTRACTORS, INC.	5,200.00	5,200.00
7	C-GAWF CONSTRUCTION, INC.	4,250.00	4,250.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	4,830.00	4,830.00
9	BECCO CONTRACTORS, INC.	1,000.00	1,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	

Letting Date: May 19, 2011, 10:30 A.M.

Call Order: 240 **Contract ID:** 110272

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0032	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	BELK BRIDGE, INC.	1,500.00	1,500.00
2	K & R BUILDERS, INC.	2,800.00	2,800.00
3	B & B BRIDGE COMPANY, LLC	2,500.00	2,500.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	3,000.00	3,000.00
5	SEWELL BROS., INC.	1,200.00	1,200.00
6	BRIDGECO CONTRACTORS, INC.	2,500.00	2,500.00
7	C-GAWF CONSTRUCTION, INC.	2,250.00	2,250.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	1,530.00	1,530.00
9	BECCO CONTRACTORS, INC.	3,000.00	3,000.00
0033	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**25,000.00**	**25,000.00**
1	BELK BRIDGE, INC.	10,000.00	10,000.00
2	K & R BUILDERS, INC.	18,000.00	18,000.00
3	B & B BRIDGE COMPANY, LLC	20,000.00	20,000.00
4	PARADIGM CONSTRUCTION & ENGINEERING, INC	33,000.00	33,000.00
5	SEWELL BROS., INC.	12,000.00	12,000.00
6	BRIDGECO CONTRACTORS, INC.	16,000.00	16,000.00
7	C-GAWF CONSTRUCTION, INC.	20,000.00	20,000.00
8	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	21,948.32	21,948.32
9	BECCO CONTRACTORS, INC.	45,000.00	45,000.00