Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110283
J/P No.: 21653(04) **Project No.:** BRO-112D(059)CI **Contract Time:**
County: CHOCTAW
Description: BRIDGE AND APPROACHES COUNTY ROAD(EW-206): OVER BOKCHITO CREEK, 4.1 MILES EAST OF THE US-70 JUNCTION. PROJECT LENGTH = 0.265 MILES

	VENDORNAME	PROPOSALITEMTO		
1	HUB Construction, Inc.	534,936.45	97.07	100.00
	Engineer's Estimate	551,072.93		
2	L & N BRIDGE, LLC	574,281.71	104.21	107.36
3	B & B BRIDGE COMPANY, LLC	666,029.01	120.86	124.51
4	EARTH BUILDERS, L.P.	799,165.25	145.02	149.39

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110283

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**5,000.00**	**5,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	L & N BRIDGE, LLC		3,500.00	3,500.00
3	B & B BRIDGE COMPANY, LLC		7,000.00	7,000.00
4	EARTH BUILDERS, L.P.		40,000.00	40,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	3,801.000 CY	
	Engineer's Estimate		**5.00**	**19,005.00**
1	HUB Construction, Inc.		4.00	15,204.00
2	L & N BRIDGE, LLC		2.00	7,602.00
3	B & B BRIDGE COMPANY, LLC		4.00	15,204.00
4	EARTH BUILDERS, L.P.		5.00	19,005.00
0003	202(D) 0184	UNCLASSIFIED BORROW	5,271.000 CY	
	Engineer's Estimate		**8.00**	**42,168.00**
1	HUB Construction, Inc.		5.00	26,355.00
2	L & N BRIDGE, LLC		4.00	21,084.00
3	B & B BRIDGE COMPANY, LLC		6.00	31,626.00
4	EARTH BUILDERS, L.P.		10.00	52,710.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**4,086.00**	**4,086.00**
1	HUB Construction, Inc.		1,500.00	1,500.00
2	L & N BRIDGE, LLC		2,500.00	2,500.00
3	B & B BRIDGE COMPANY, LLC		4,000.00	4,000.00
4	EARTH BUILDERS, L.P.		8,000.00	8,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	1,352.000 LF	
	Engineer's Estimate		**3.00**	**4,056.00**
1	HUB Construction, Inc.		2.00	2,704.00
2	L & N BRIDGE, LLC		1.62	2,190.24
3	B & B BRIDGE COMPANY, LLC		1.62	2,190.24
4	EARTH BUILDERS, L.P.		2.50	3,380.00
0006	221(F) 0100	TEMPORARY SILT DIKE	264.000 LF	
	Engineer's Estimate		**8.00**	**2,112.00**
1	HUB Construction, Inc.		6.00	1,584.00
2	L & N BRIDGE, LLC		9.75	2,574.00
3	B & B BRIDGE COMPANY, LLC		9.75	2,574.00
4	EARTH BUILDERS, L.P.		3.50	924.00
0007	230(A) 2806	SOLID SLAB SODDING	6,534.000 SY	
	Engineer's Estimate		**3.00**	**19,602.00**
1	HUB Construction, Inc.		2.00	13,068.00
2	L & N BRIDGE, LLC		1.38	9,016.92
3	B & B BRIDGE COMPANY, LLC		1.38	9,016.92
4	EARTH BUILDERS, L.P.		5.00	32,670.00
0008	233(A) 2817	VEGETATIVE MULCHING	3.200 AC	
	Engineer's Estimate		**600.00**	**1,920.00**
1	HUB Construction, Inc.		300.00	960.00
2	L & N BRIDGE, LLC		575.00	1,840.00
3	B & B BRIDGE COMPANY, LLC		575.00	1,840.00
4	EARTH BUILDERS, L.P.		1,500.00	4,800.00

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110283

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0009	303(A) 2100	AGGREGATE BASE TYPE A	937.000 CY
	Engineer's Estimate	**30.00**	**28,110.00**
1	HUB Construction, Inc.	40.00	37,480.00
2	L & N BRIDGE, LLC	45.00	42,165.00
3	B & B BRIDGE COMPANY, LLC	44.00	41,228.00
4	EARTH BUILDERS, L.P.	20.00	18,740.00
0010	408 5774	PRIME COAT	1,741.000 GAL
	Engineer's Estimate	**3.00**	**5,223.00**
1	HUB Construction, Inc.	10.00	17,410.00
2	L & N BRIDGE, LLC	6.50	11,316.50
3	B & B BRIDGE COMPANY, LLC	6.65	11,577.65
4	EARTH BUILDERS, L.P.	10.00	17,410.00
0011	509(D) 0325	CLASS C CONCRETE	136.200 CY
	Engineer's Estimate	**275.00**	**37,455.00**
1	HUB Construction, Inc.	225.00	30,645.00
2	L & N BRIDGE, LLC	225.00	30,645.00
3	B & B BRIDGE COMPANY, LLC	375.00	51,075.00
4	EARTH BUILDERS, L.P.	400.00	54,480.00
0012	613(B) 0691	30" CORR. GALV. STEEL PIPE	30.000 LF
	Engineer's Estimate	**40.00**	**1,200.00**
1	HUB Construction, Inc.	35.00	1,050.00
2	L & N BRIDGE, LLC	30.00	900.00
3	B & B BRIDGE COMPANY, LLC	33.00	990.00
4	EARTH BUILDERS, L.P.	50.00	1,500.00
0013	613(B) 4531	49" X 33" CORR. GALV. STEEL PIPE ARCH	28.000 LF
	Engineer's Estimate	**35.00**	**980.00**
1	HUB Construction, Inc.	65.00	1,820.00
2	L & N BRIDGE, LLC	50.00	1,400.00
3	B & B BRIDGE COMPANY, LLC	54.00	1,512.00
4	EARTH BUILDERS, L.P.	80.00	2,240.00
0014	613(P) 0762	30" GALV. STEEL CULVERT END SECTION ROUND	2.000 EA
	Engineer's Estimate	**275.00**	**550.00**
1	HUB Construction, Inc.	400.00	800.00
2	L & N BRIDGE, LLC	400.00	800.00
3	B & B BRIDGE COMPANY, LLC	475.00	950.00
4	EARTH BUILDERS, L.P.	2,000.00	4,000.00
0015	613(P) 4574	49" X 33" GALV. STEEL CULVERT END SECTION ARCH	2.000 EA
	Engineer's Estimate	**350.00**	**700.00**
1	HUB Construction, Inc.	750.00	1,500.00
2	L & N BRIDGE, LLC	700.00	1,400.00
3	B & B BRIDGE COMPANY, LLC	815.00	1,630.00
4	EARTH BUILDERS, L.P.	2,000.00	4,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110283

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0016	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	86.000 CY	
	Engineer's Estimate		**10.00**	**860.00**
1	HUB Construction, Inc.		12.00	1,032.00
2	L & N BRIDGE, LLC		12.00	1,032.00
3	B & B BRIDGE COMPANY, LLC		32.00	2,752.00
4	EARTH BUILDERS, L.P.		10.00	860.00
0017	501(D) 6353	UNCLASSIFIED BACKFILL	68.000 CY	
	Engineer's Estimate		**15.00**	**1,020.00**
1	HUB Construction, Inc.		10.00	680.00
2	L & N BRIDGE, LLC		15.00	1,020.00
3	B & B BRIDGE COMPANY, LLC		73.00	4,964.00
4	EARTH BUILDERS, L.P.		10.00	680.00
0018	503(A) 1311	PRESTRESSED CONCRETE BEAMS (TYPE II)	548.500 LF	
	Engineer's Estimate		**155.00**	**85,017.50**
1	HUB Construction, Inc.		180.00	98,730.00
2	L & N BRIDGE, LLC		200.00	109,700.00
3	B & B BRIDGE COMPANY, LLC		190.00	104,215.00
4	EARTH BUILDERS, L.P.		250.00	137,125.00
0019	504(E) 1380	CONCRETE RAIL (TR1)	345.170 LF	
	Engineer's Estimate		**52.50**	**18,121.43**
1	HUB Construction, Inc.		65.00	22,436.05
2	L & N BRIDGE, LLC		65.00	22,436.05
3	B & B BRIDGE COMPANY, LLC		60.00	20,710.20
4	EARTH BUILDERS, L.P.		125.00	43,146.25
0020	506(A) 1322	STRUCTURAL STEEL	620.000 LB	
	Engineer's Estimate		**4.00**	**2,480.00**
1	HUB Construction, Inc.		2.50	1,550.00
2	L & N BRIDGE, LLC		3.00	1,860.00
3	B & B BRIDGE COMPANY, LLC		3.50	2,170.00
4	EARTH BUILDERS, L.P.		4.00	2,480.00
0021	507(A) 6172	WEATHERING STEEL FIXED BEARING ASSEMBLY	16.000 EA	
	Engineer's Estimate		**700.00**	**11,200.00**
1	HUB Construction, Inc.		500.00	8,000.00
2	L & N BRIDGE, LLC		400.00	6,400.00
3	B & B BRIDGE COMPANY, LLC		975.00	15,600.00
4	EARTH BUILDERS, L.P.		480.00	7,680.00
0022	507(B) 6176	WEATHERING STEEL EXPANSION BEARING ASSEMBLY	8.000 EA	
	Engineer's Estimate		**700.00**	**5,600.00**
1	HUB Construction, Inc.		500.00	4,000.00
2	L & N BRIDGE, LLC		400.00	3,200.00
3	B & B BRIDGE COMPANY, LLC		975.00	7,800.00
4	EARTH BUILDERS, L.P.		480.00	3,840.00
0023	509(A) 1326	CLASS AA CONCRETE	107.800 CY	
	Engineer's Estimate		**450.00**	**48,510.00**
1	HUB Construction, Inc.		400.00	43,120.00
2	L & N BRIDGE, LLC		525.00	56,595.00
3	B & B BRIDGE COMPANY, LLC		545.00	58,751.00
4	EARTH BUILDERS, L.P.		550.00	59,290.00

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110283

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0024	509(B) 1328	CLASS A CONCRETE	96.000 CY	
	Engineer's Estimate		**440.00**	**42,240.00**
1	HUB Construction, Inc.		400.00	38,400.00
2	L & N BRIDGE, LLC		550.00	52,800.00
3	B & B BRIDGE COMPANY, LLC		545.00	52,320.00
4	EARTH BUILDERS, L.P.		500.00	48,000.00
0025	511(A) 1332	REINFORCING STEEL	37,480.000 LB	
	Engineer's Estimate		**1.00**	**37,480.00**
1	HUB Construction, Inc.		0.83	31,108.40
2	L & N BRIDGE, LLC		1.00	37,480.00
3	B & B BRIDGE COMPANY, LLC		0.85	31,858.00
4	EARTH BUILDERS, L.P.		1.00	37,480.00
0026	514(A) 6010	PILES, FURNISHED (HP 10X42)	269.000 LF	
	Engineer's Estimate		**23.00**	**6,187.00**
1	HUB Construction, Inc.		35.00	9,415.00
2	L & N BRIDGE, LLC		30.00	8,070.00
3	B & B BRIDGE COMPANY, LLC		32.00	8,608.00
4	EARTH BUILDERS, L.P.		25.00	6,725.00
0027	514(B) 6292	PILES, DRIVEN (HP 10X42)	269.000 LF	
	Engineer's Estimate		**10.00**	**2,690.00**
1	HUB Construction, Inc.		10.00	2,690.00
2	L & N BRIDGE, LLC		15.00	4,035.00
3	B & B BRIDGE COMPANY, LLC		27.00	7,263.00
4	EARTH BUILDERS, L.P.		50.00	13,450.00
0028	516(A) 6093	DRILLED SHAFTS 42" DIAMETER	56.000 LF	
	Engineer's Estimate		**500.00**	**28,000.00**
1	HUB Construction, Inc.		650.00	36,400.00
2	L & N BRIDGE, LLC		500.00	28,000.00
3	B & B BRIDGE COMPANY, LLC		830.00	46,480.00
4	EARTH BUILDERS, L.P.		500.00	28,000.00
0029	601(B) 1353	TYPE I-A PLAIN RIPRAP	890.000 TON	
	Engineer's Estimate		**25.00**	**22,250.00**
1	HUB Construction, Inc.		35.00	31,150.00
2	L & N BRIDGE, LLC		35.00	31,150.00
3	B & B BRIDGE COMPANY, LLC		38.00	33,820.00
4	EARTH BUILDERS, L.P.		50.00	44,500.00
0030	601(C) 1355	TYPE I-A FILTER BLANKET	230.000 TON	
	Engineer's Estimate		**20.00**	**4,600.00**
1	HUB Construction, Inc.		28.00	6,440.00
2	L & N BRIDGE, LLC		25.00	5,750.00
3	B & B BRIDGE COMPANY, LLC		36.00	8,280.00
4	EARTH BUILDERS, L.P.		30.00	6,900.00
0031	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**2,000.00**	**2,000.00**
1	HUB Construction, Inc.		5,000.00	5,000.00
2	L & N BRIDGE, LLC		5,000.00	5,000.00
3	B & B BRIDGE COMPANY, LLC		4,500.00	4,500.00
4	EARTH BUILDERS, L.P.		8,000.00	8,000.00

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110283

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0032	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA
	Engineer's Estimate	**2,500.00**	**10,000.00**
1	HUB Construction, Inc.	2,200.00	8,800.00
2	L & N BRIDGE, LLC	2,065.00	8,260.00
3	B & B BRIDGE COMPANY, LLC	2,065.00	8,260.00
4	EARTH BUILDERS, L.P.	2,500.00	10,000.00
0033	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**1,500.00**	**1,500.00**
1	HUB Construction, Inc.	3,000.00	3,000.00
2	L & N BRIDGE, LLC	2,500.00	2,500.00
3	B & B BRIDGE COMPANY, LLC	3,950.00	3,950.00
4	EARTH BUILDERS, L.P.	5,000.00	5,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		
0034	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	HUB Construction, Inc.	3,800.00	3,800.00
2	L & N BRIDGE, LLC	2,500.00	2,500.00
3	B & B BRIDGE COMPANY, LLC	7,300.00	7,300.00
4	EARTH BUILDERS, L.P.	6,000.00	6,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**CONSTRUCTION**		
0035	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	HUB Construction, Inc.	1,500.00	1,500.00
2	L & N BRIDGE, LLC	1,500.00	1,500.00
3	B & B BRIDGE COMPANY, LLC	3,500.00	3,500.00
4	EARTH BUILDERS, L.P.	1,000.00	1,000.00
0036	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**27,000.00**	**27,000.00**
1	HUB Construction, Inc.	10,000.00	10,000.00
2	L & N BRIDGE, LLC	40,000.00	40,000.00
3	B & B BRIDGE COMPANY, LLC	39,000.00	39,000.00
4	EARTH BUILDERS, L.P.	50,000.00	50,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**NON-PARTICIPATING**		
0037	624(C) 7181	FENCE-STYLE SWF (6 BARBED WIRE)	3,030.000 LF
	Engineer's Estimate	**5.00**	**15,150.00**
1	HUB Construction, Inc.	3.50	10,605.00
2	L & N BRIDGE, LLC	2.00	6,060.00
3	B & B BRIDGE COMPANY, LLC	3.80	11,514.00
4	EARTH BUILDERS, L.P.	5.00	15,150.00

Letting Date: June 16, 2011, 10:30 A.M.
Call Order: 140 **Contract ID:** 110283