Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 315 **Contract ID:** 110295
J/P No.: 16063(44) **Project No.:** NHY-009N(097)SS **Contract Time:**
County: KIOWA
Description: GRADE, DRAIN, AND BRIDGE US-183: FROM 1.8 MILES NORTH OF THE SH-9 WEST JUNCTION, EXTEND NORTH. PROJECT LENGTH = 2.268 MILES

	VENDORNAME	PROPOSALITEMTO		
1	CORNELL CONSTRUCTION COMPANY, INC.	1,081,602.56	74.35	100.00
2	SEWELL BROS., INC.	1,105,906.16	76.03	102.25
3	K & R BUILDERS, INC.	1,231,534.32	84.66	113.86
4	D. M. DOZERS, INC.	1,292,143.40	88.83	119.47
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	1,327,711.04	91.27	122.75
6	Cimarron Construction Company, LLC	1,449,617.56	99.65	134.02

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 315 **Contract ID:** 110295

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	201(A) 0102	CLEARING AND GRUBBING	1.000 LSUM	
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		5,715.14	5,715.14
2	SEWELL BROS., INC.		500.00	500.00
3	K & R BUILDERS, INC.		8,500.00	8,500.00
4	D. M. DOZERS, INC.		25,000.00	25,000.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		26,500.00	26,500.00
6	Cimarron Construction Company, LLC		3,800.00	3,800.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION	47,787.000 CY	
	Engineer's Estimate		**4.25**	**203,094.75**
1	CORNELL CONSTRUCTION COMPANY, INC.		4.00	191,148.00
2	SEWELL BROS., INC.		2.90	138,582.30
3	K & R BUILDERS, INC.		4.42	211,218.54
4	D. M. DOZERS, INC.		3.00	143,361.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		3.18	151,962.66
6	Cimarron Construction Company, LLC		4.40	210,262.80
0003	202(D) 0184	UNCLASSIFIED BORROW	6,714.000 CY	
	Engineer's Estimate		**7.00**	**46,998.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		10.71	71,906.94
2	SEWELL BROS., INC.		3.75	25,177.50
3	K & R BUILDERS, INC.		7.49	50,287.86
4	D. M. DOZERS, INC.		6.00	40,284.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		6.36	42,701.04
6	Cimarron Construction Company, LLC		7.00	46,998.00
0004	205(A) 4229	TYPE A-SALVAGED TOPSOIL	1.000 LSUM	
	Engineer's Estimate		**75,000.00**	**75,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		14,500.00	14,500.00
2	SEWELL BROS., INC.		35,000.00	35,000.00
3	K & R BUILDERS, INC.		24,670.00	24,670.00
4	D. M. DOZERS, INC.		60,000.00	60,000.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		63,600.00	63,600.00
6	Cimarron Construction Company, LLC		65,000.00	65,000.00
0005	221(C) 2801	TEMPORARY SILT FENCE	9,500.000 LF	
	Engineer's Estimate		**3.50**	**33,250.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		0.77	7,315.00
2	SEWELL BROS., INC.		1.10	10,450.00
3	K & R BUILDERS, INC.		1.15	10,925.00
4	D. M. DOZERS, INC.		1.25	11,875.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.11	10,545.00
6	Cimarron Construction Company, LLC		1.15	10,925.00
0006	221(D) 2803	TEMPORARY SEDIMENT FILTER	4.000 EA	
	Engineer's Estimate		**250.00**	**1,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		199.95	799.80
2	SEWELL BROS., INC.		250.00	1,000.00
3	K & R BUILDERS, INC.		250.00	1,000.00
4	D. M. DOZERS, INC.		300.00	1,200.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		248.59	994.36
6	Cimarron Construction Company, LLC		240.00	960.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 315 **Contract ID:** 110295

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0007	221(F) 0100	TEMPORARY SILT DIKE	1,404.000	LF	
	Engineer's Estimate		**4.75**		**6,669.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		8.05		11,302.20
2	SEWELL BROS., INC.		8.80		12,355.20
3	K & R BUILDERS, INC.		8.80		12,355.20
4	D. M. DOZERS, INC.		8.50		11,934.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		8.47		11,891.88
6	Cimarron Construction Company, LLC		8.00		11,232.00
0008	221(G) 0151	TEMPORARY ROCK FILTER DAM TYPE 2	16.000	CY	
	Engineer's Estimate		**100.00**		**1,600.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		62.61		1,001.76
2	SEWELL BROS., INC.		55.00		880.00
3	K & R BUILDERS, INC.		82.50		1,320.00
4	D. M. DOZERS, INC.		100.00		1,600.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		64.66		1,034.56
6	Cimarron Construction Company, LLC		69.00		1,104.00
0009	230(A) 2806	SOLID SLAB SODDING	145,234.000	SY	
	Engineer's Estimate		**1.40**		**203,327.60**
1	CORNELL CONSTRUCTION COMPANY, INC.		0.97		140,876.98
2	SEWELL BROS., INC.		1.00		145,234.00
3	K & R BUILDERS, INC.		1.08		156,852.72
4	D. M. DOZERS, INC.		1.25		181,542.50
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1.03		149,591.02
6	Cimarron Construction Company, LLC		1.14		165,566.76
0010	233(A) 2817	VEGETATIVE MULCHING	30.060	AC	
	Engineer's Estimate		**545.35**		**16,393.22**
1	CORNELL CONSTRUCTION COMPANY, INC.		425.00		12,775.50
2	SEWELL BROS., INC.		450.00		13,527.00
3	K & R BUILDERS, INC.		275.00		8,266.50
4	D. M. DOZERS, INC.		450.00		13,527.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		450.50		13,542.03
6	Cimarron Construction Company, LLC		425.00		12,775.50
0011	241 2832	MOWING	91.000	AC	
	Engineer's Estimate		**300.00**		**27,300.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		26.46		2,407.86
2	SEWELL BROS., INC.		65.00		5,915.00
3	K & R BUILDERS, INC.		70.00		6,370.00
4	D. M. DOZERS, INC.		70.00		6,370.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		65.72		5,980.52
6	Cimarron Construction Company, LLC		62.00		5,642.00
0012	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	474.000	TON	
	Engineer's Estimate		**35.00**		**16,590.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		26.80		12,703.20
2	SEWELL BROS., INC.		20.00		9,480.00
3	K & R BUILDERS, INC.		22.25		10,546.50
4	D. M. DOZERS, INC.		20.00		9,480.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		13.62		6,455.88
6	Cimarron Construction Company, LLC		34.00		16,116.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 315 **Contract ID:** 110295

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0013	408 5774	PRIME COAT	14,546.000 GAL	
	Engineer's Estimate		**5.00**	**72,730.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		0.75	10,909.50
2	SEWELL BROS., INC.		8.85	128,732.10
3	K & R BUILDERS, INC.		8.80	128,004.80
4	D. M. DOZERS, INC.		10.00	145,460.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		8.48	123,350.08
6	Cimarron Construction Company, LLC		9.40	136,732.40
0014	501(A) 0313	STRUCTURAL EXCAVATION UNCLASSIFIED	48.000 CY	
	Engineer's Estimate		**22.00**	**1,056.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		37.66	1,807.68
2	SEWELL BROS., INC.		5.00	240.00
3	K & R BUILDERS, INC.		14.20	681.60
4	D. M. DOZERS, INC.		38.00	1,824.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		21.61	1,037.28
6	Cimarron Construction Company, LLC		9.00	432.00
0015	509(A) 1326	CLASS AA CONCRETE	118.600 CY	
	Engineer's Estimate		**430.00**	**50,998.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		406.14	48,168.20
2	SEWELL BROS., INC.		370.00	43,882.00
3	K & R BUILDERS, INC.		360.00	42,696.00
4	D. M. DOZERS, INC.		410.00	48,626.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		455.89	54,068.55
6	Cimarron Construction Company, LLC		520.00	61,672.00
0016	509(D) 0325	CLASS C CONCRETE	178.900 CY	
	Engineer's Estimate		**270.00**	**48,303.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		291.23	52,101.05
2	SEWELL BROS., INC.		245.00	43,830.50
3	K & R BUILDERS, INC.		291.25	52,104.63
4	D. M. DOZERS, INC.		295.00	52,775.50
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		296.62	53,065.32
6	Cimarron Construction Company, LLC		284.00	50,807.60
0017	511(A) 1332	REINFORCING STEEL	21,600.000 LB	
	Engineer's Estimate		**0.80**	**17,280.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		0.66	14,256.00
2	SEWELL BROS., INC.		0.90	19,440.00
3	K & R BUILDERS, INC.		0.86	18,576.00
4	D. M. DOZERS, INC.		0.70	15,120.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		0.92	19,872.00
6	Cimarron Construction Company, LLC		1.00	21,600.00
0018	601(B) 0536	TYPE I-A PLAIN RIPRAP	587.000 TON	
	Engineer's Estimate		**25.00**	**14,675.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		42.33	24,847.71
2	SEWELL BROS., INC.		29.00	17,023.00
3	K & R BUILDERS, INC.		32.45	19,048.15
4	D. M. DOZERS, INC.		32.00	18,784.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		38.53	22,617.11
6	Cimarron Construction Company, LLC		36.00	21,132.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 315 **Contract ID:** 110295

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001 ROADWAY					
0019	601(C) 0538	TYPE I-A FILTER BLANKET	189.000	TON	
	Engineer's Estimate		**35.00**		**6,615.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		31.98		6,044.22
2	SEWELL BROS., INC.		22.00		4,158.00
3	K & R BUILDERS, INC.		24.82		4,690.98
4	D. M. DOZERS, INC.		28.00		5,292.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		32.00		6,048.00
6	Cimarron Construction Company, LLC		35.00		6,615.00
0020	611(G) 6002	INLET (SMD-TYPE 2)	1.000	EA	
	Engineer's Estimate		**1,200.00**		**1,200.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		1,500.00		1,500.00
2	SEWELL BROS., INC.		1,500.00		1,500.00
3	K & R BUILDERS, INC.		2,137.50		2,137.50
4	D. M. DOZERS, INC.		1,500.00		1,500.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1,590.00		1,590.00
6	Cimarron Construction Company, LLC		4,800.00		4,800.00
0021	613(A) 0491	18" R.C.PIPE CLASS III	24.000	LF	
	Engineer's Estimate		**52.00**		**1,248.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		73.40		1,761.60
2	SEWELL BROS., INC.		23.00		552.00
3	K & R BUILDERS, INC.		34.50		828.00
4	D. M. DOZERS, INC.		40.00		960.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		42.40		1,017.60
6	Cimarron Construction Company, LLC		56.00		1,344.00
0022	613(A) 0492	24" R.C.PIPE CLASS III	682.000	LF	
	Engineer's Estimate		**58.00**		**39,556.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		82.03		55,944.46
2	SEWELL BROS., INC.		37.00		25,234.00
3	K & R BUILDERS, INC.		41.00		27,962.00
4	D. M. DOZERS, INC.		60.00		40,920.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		63.60		43,375.20
6	Cimarron Construction Company, LLC		62.00		42,284.00
0023	613(B) 0689	18" CORR. GALV. STEEL PIPE	30.000	LF	
	Engineer's Estimate		**32.00**		**960.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		35.39		1,061.70
2	SEWELL BROS., INC.		19.00		570.00
3	K & R BUILDERS, INC.		20.88		626.40
4	D. M. DOZERS, INC.		25.00		750.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		26.50		795.00
6	Cimarron Construction Company, LLC		34.00		1,020.00
0024	613(B) 0690	24" CORR. GALV. STEEL PIPE	397.000	LF	
	Engineer's Estimate		**36.00**		**14,292.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		27.85		11,056.45
2	SEWELL BROS., INC.		25.00		9,925.00
3	K & R BUILDERS, INC.		24.00		9,528.00
4	D. M. DOZERS, INC.		30.00		11,910.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		31.80		12,624.60
6	Cimarron Construction Company, LLC		38.00		15,086.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 315 **Contract ID:** 110295

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0025	613(B) 4530	42" X 29" CORR. GALV. STEEL PIPE ARCH	180.000	LF	
	Engineer's Estimate		**50.00**		**9,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		61.31		11,035.80
2	SEWELL BROS., INC.		47.00		8,460.00
3	K & R BUILDERS, INC.		40.50		7,290.00
4	D. M. DOZERS, INC.		60.00		10,800.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		63.60		11,448.00
6	Cimarron Construction Company, LLC		54.00		9,720.00
0026	613(M) 7187	TYPE B4 CULVERT END TREATMENT	4.000	EA	
	Engineer's Estimate		**1,150.00**		**4,600.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		773.95		3,095.80
2	SEWELL BROS., INC.		1,000.00		4,000.00
3	K & R BUILDERS, INC.		837.50		3,350.00
4	D. M. DOZERS, INC.		750.00		3,000.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		712.85		2,851.40
6	Cimarron Construction Company, LLC		870.00		3,480.00
0027	613(M) 7188	TYPE C4 CULVERT END TREATMENT	4.000	EA	
	Engineer's Estimate		**1,250.00**		**5,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		891.98		3,567.92
2	SEWELL BROS., INC.		1,025.00		4,100.00
3	K & R BUILDERS, INC.		1,425.00		5,700.00
4	D. M. DOZERS, INC.		850.00		3,400.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		999.95		3,999.80
6	Cimarron Construction Company, LLC		1,080.00		4,320.00
0028	613(M) 7196	TYPE A6 CULVERT END TREATMENT	1.000	EA	
	Engineer's Estimate		**1,200.00**		**1,200.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		1,038.82		1,038.82
2	SEWELL BROS., INC.		1,200.00		1,200.00
3	K & R BUILDERS, INC.		1,000.00		1,000.00
4	D. M. DOZERS, INC.		1,200.00		1,200.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		920.82		920.82
6	Cimarron Construction Company, LLC		1,030.00		1,030.00
0029	613(M) 7197	TYPE B6 CULVERT END TREATMENT	13.000	EA	
	Engineer's Estimate		**1,300.00**		**16,900.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		1,234.55		16,049.15
2	SEWELL BROS., INC.		1,255.00		16,315.00
3	K & R BUILDERS, INC.		1,525.00		19,825.00
4	D. M. DOZERS, INC.		1,200.00		15,600.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1,184.82		15,402.66
6	Cimarron Construction Company, LLC		1,235.00		16,055.00
0030	613(M) 7198	TYPE C6 CULVERT END TREATMENT	4.000	EA	
	Engineer's Estimate		**1,400.00**		**5,600.00**
1	CORNELL CONSTRUCTION COMPANY, INC.		1,276.52		5,106.08
2	SEWELL BROS., INC.		1,025.00		4,100.00
3	K & R BUILDERS, INC.		1,600.00		6,400.00
4	D. M. DOZERS, INC.		950.00		3,800.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)		1,339.05		5,356.20
6	Cimarron Construction Company, LLC		1,200.00		4,800.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 315 **Contract ID:** 110295

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0031	619(A) 0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS	1.000 LSUM
	Engineer's Estimate	**35,000.00**	**35,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.	6,297.99	6,297.99
2	SEWELL BROS., INC.	15,000.00	15,000.00
3	K & R BUILDERS, INC.	14,500.00	14,500.00
4	D. M. DOZERS, INC.	20,000.00	20,000.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	24,380.00	24,380.00
6	Cimarron Construction Company, LLC	12,000.00	12,000.00
0032	619(B) 4728	REMOVAL OF ASPHALT PAVEMENT	312.000 SY
	Engineer's Estimate	**6.00**	**1,872.00**
1	CORNELL CONSTRUCTION COMPANY, INC.	7.88	2,458.56
2	SEWELL BROS., INC.	2.00	624.00
3	K & R BUILDERS, INC.	10.00	3,120.00
4	D. M. DOZERS, INC.	10.00	3,120.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	10.60	3,307.20
6	Cimarron Construction Company, LLC	12.00	3,744.00
0033	624(C) 4459	FENCE-STYLE SWF (5 BARBED WIRE)	15,423.000 LF
	Engineer's Estimate	**3.25**	**50,124.75**
1	CORNELL CONSTRUCTION COMPANY, INC.	3.30	50,895.90
2	SEWELL BROS., INC.	3.52	54,288.96
3	K & R BUILDERS, INC.	3.70	57,065.10
4	D. M. DOZERS, INC.	3.50	53,980.50
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	3.56	54,905.88
6	Cimarron Construction Company, LLC	4.50	69,403.50

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE 'V'			
0034	202(A) 1301	UNCLASSIFIED EXCAVATION	1,507.000 CY
	Engineer's Estimate	**5.50**	**8,288.50**
1	CORNELL CONSTRUCTION COMPANY, INC.	5.00	7,535.00
2	SEWELL BROS., INC.	2.90	4,370.30
3	K & R BUILDERS, INC.	4.25	6,404.75
4	D. M. DOZERS, INC.	3.00	4,521.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	3.30	4,973.10
6	Cimarron Construction Company, LLC	9.00	13,563.00
0035	501(A) 1306	STRUCTURAL EXCAVATION UNCLASSIFIED	166.000 CY
	Engineer's Estimate	**12.10**	**2,008.60**
1	CORNELL CONSTRUCTION COMPANY, INC.	11.90	1,975.40
2	SEWELL BROS., INC.	4.00	664.00
3	K & R BUILDERS, INC.	14.00	2,324.00
4	D. M. DOZERS, INC.	12.00	1,992.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	11.00	1,826.00
6	Cimarron Construction Company, LLC	18.00	2,988.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 315 **Contract ID:** 110295

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**BRIDGE 'V'**	
0036	509(A) 1326	CLASS AA CONCRETE	460.000 CY
	Engineer's Estimate	**435.00**	**200,100.00**
1	CORNELL CONSTRUCTION COMPANY, INC.	335.59	154,371.40
2	SEWELL BROS., INC.	370.00	170,200.00
3	K & R BUILDERS, INC.	350.00	161,000.00
4	D. M. DOZERS, INC.	350.00	161,000.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	420.29	193,333.40
6	Cimarron Construction Company, LLC	495.00	227,700.00
0037	511(A) 1332	REINFORCING STEEL	66,907.000 LB
	Engineer's Estimate	**0.80**	**53,525.60**
1	CORNELL CONSTRUCTION COMPANY, INC.	0.61	40,813.27
2	SEWELL BROS., INC.	0.90	60,216.30
3	K & R BUILDERS, INC.	0.87	58,209.09
4	D. M. DOZERS, INC.	0.70	46,834.90
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	1.07	71,590.49
6	Cimarron Construction Company, LLC	1.00	66,907.00
0038	619(B) 2500	REMOVAL OF BRIDGE ITEMS	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.	4,229.80	4,229.80
2	SEWELL BROS., INC.	2,000.00	2,000.00
3	K & R BUILDERS, INC.	5,000.00	5,000.00
4	D. M. DOZERS, INC.	3,000.00	3,000.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	4,400.00	4,400.00
6	Cimarron Construction Company, LLC	15,000.00	15,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**TRAFFIC CONTROL**	
0039	880(C) 8845	BARRICADES(TYPE III)	16.000 EA
	Engineer's Estimate	**300.00**	**4,800.00**
1	CORNELL CONSTRUCTION COMPANY, INC.	250.00	4,000.00
2	SEWELL BROS., INC.	155.00	2,480.00
3	K & R BUILDERS, INC.	275.00	4,400.00
4	D. M. DOZERS, INC.	300.00	4,800.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	99.75	1,596.00
6	Cimarron Construction Company, LLC	300.00	4,800.00
0040	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**15,000.00**	**15,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.	4,875.00	4,875.00
2	SEWELL BROS., INC.	8,200.00	8,200.00
3	K & R BUILDERS, INC.	5,800.00	5,800.00
4	D. M. DOZERS, INC.	5,000.00	5,000.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	7,875.00	7,875.00
6	Cimarron Construction Company, LLC	5,500.00	5,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**STAKING**	

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 315 **Contract ID:** 110295

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0004	**STAKING**		
0041	642(B) 0096	CONSTRUCTION STAKING LEVEL II	1.000 LSUM
	Engineer's Estimate	**35,000.00**	**35,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.	6,109.82	6,109.82
2	SEWELL BROS., INC.	18,000.00	18,000.00
3	K & R BUILDERS, INC.	15,400.00	15,400.00
4	D. M. DOZERS, INC.	18,000.00	18,000.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	18,012.50	18,012.50
6	Cimarron Construction Company, LLC	9,700.00	9,700.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0005	**CONSTRUCTION**		
0042	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.	735.90	735.90
2	SEWELL BROS., INC.	1,000.00	1,000.00
3	K & R BUILDERS, INC.	3,750.00	3,750.00
4	D. M. DOZERS, INC.	1,000.00	1,000.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	2,575.00	2,575.00
6	Cimarron Construction Company, LLC	14,000.00	14,000.00
0043	640(A) 1426	FIELD OFFICE	1.000 EA
	Engineer's Estimate	**7,500.00**	**7,500.00**
1	CORNELL CONSTRUCTION COMPANY, INC.	500.00	500.00
2	SEWELL BROS., INC.	2,500.00	2,500.00
3	K & R BUILDERS, INC.	7,500.00	7,500.00
4	D. M. DOZERS, INC.	1,000.00	1,000.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	8,755.00	8,755.00
6	Cimarron Construction Company, LLC	7,500.00	7,500.00
0044	641 1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**80,000.00**	**80,000.00**
1	CORNELL CONSTRUCTION COMPANY, INC.	55,000.00	55,000.00
2	SEWELL BROS., INC.	35,000.00	35,000.00
3	K & R BUILDERS, INC.	34,300.00	34,300.00
4	D. M. DOZERS, INC.	80,000.00	80,000.00
5	OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV)	65,942.90	65,942.90
6	Cimarron Construction Company, LLC	43,500.00	43,500.00