**Letting Date:** June 16, 2011, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 110307
**J/P No.:** 25642(04) **Project No.:** BRO-156D(160)CI **Contract Time:**
**County:** OKMULGEE
**Description:** BRIDGE AND APPROACHES COUNTY ROAD (NS-398): OVER SNAKE CREEK, 0.5 MILES NORTH OF THE SH-16 JUNCTION. PROJECT LENGTH = 0.169 MILES

| | VENDORNAME | PROPOSALITEMTO | | |
|---|---|---|---|---|
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 331,800.81 | 83.30 | 100.00 |
| 2 | SEWELL BROS., INC. | 372,526.02 | 93.53 | 112.27 |
| 3 | Treas Construction Inc | 377,662.64 | 94.82 | 113.82 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | 381,600.52 | 95.80 | 115.01 |
| | Engineer's Estimate | 398,313.65 | | |
| 5 | K & R BUILDERS, INC. | 401,919.17 | 100.91 | 121.13 |
| 6 | BRIDGECO CONTRACTORS, INC. | 405,122.32 | 101.71 | 122.10 |
| 7 | BELK BRIDGE, INC. | 407,231.51 | 102.24 | 122.73 |
| 8 | C-GAWF CONSTRUCTION, INC. | 423,774.54 | 106.39 | 127.72 |

**Letting Date:** June 16, 2011, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 110307

| Line # | Item Number / Bidder | Item Description | Unit Price | Quantity/Unit / Ext Amount |
|---|---|---|---|---|
| **Section: 0001 ROADWAY** | | | | |
| 0001 | 201(A) 0102 | CLEARING AND GRUBBING | | 1.000 LSUM |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3,000.00 | 3,000.00 |
| 2 | SEWELL BROS., INC. | | 4,000.00 | 4,000.00 |
| 3 | Treas Construction Inc | | 4,300.00 | 4,300.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 6,120.00 | 6,120.00 |
| 5 | K & R BUILDERS, INC. | | 4,000.00 | 4,000.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 5,500.00 | 5,500.00 |
| 7 | BELK BRIDGE, INC. | | 6,000.00 | 6,000.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 8,000.00 | 8,000.00 |
| 0002 | 202(A) 0183 | UNCLASSIFIED EXCAVATION | | 4,113.000 CY |
| | **Engineer's Estimate** | | **7.00** | **28,791.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 3.50 | 14,395.50 |
| 2 | SEWELL BROS., INC. | | 5.00 | 20,565.00 |
| 3 | Treas Construction Inc | | 7.36 | 30,271.68 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 5.10 | 20,976.30 |
| 5 | K & R BUILDERS, INC. | | 6.00 | 24,678.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 6.35 | 26,117.55 |
| 7 | BELK BRIDGE, INC. | | 8.51 | 35,001.63 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 6.00 | 24,678.00 |
| 0003 | 205(A) 4229 | TYPE A-SALVAGED TOPSOIL | | 1.000 LSUM |
| | **Engineer's Estimate** | | **7,000.00** | **7,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2,000.00 | 2,000.00 |
| 2 | SEWELL BROS., INC. | | 2,500.00 | 2,500.00 |
| 3 | Treas Construction Inc | | 2,890.00 | 2,890.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 3,060.00 | 3,060.00 |
| 5 | K & R BUILDERS, INC. | | 3,500.00 | 3,500.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 3,300.00 | 3,300.00 |
| 7 | BELK BRIDGE, INC. | | 2,000.00 | 2,000.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 4,800.00 | 4,800.00 |
| 0004 | 221(C) 2801 | TEMPORARY SILT FENCE | | 250.000 LF |
| | **Engineer's Estimate** | | **2.00** | **500.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2.30 | 575.00 |
| 2 | SEWELL BROS., INC. | | 2.20 | 550.00 |
| 3 | Treas Construction Inc | | 2.30 | 575.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 2.03 | 507.50 |
| 5 | K & R BUILDERS, INC. | | 1.50 | 375.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 2.50 | 625.00 |
| 7 | BELK BRIDGE, INC. | | 2.00 | 500.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 2.00 | 500.00 |
| 0005 | 221(F) 0100 | TEMPORARY SILT DIKE | | 150.000 LF |
| | **Engineer's Estimate** | | **10.00** | **1,500.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 5.00 | 750.00 |
| 2 | SEWELL BROS., INC. | | 11.00 | 1,650.00 |
| 3 | Treas Construction Inc | | 8.10 | 1,215.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 10.14 | 1,521.00 |
| 5 | K & R BUILDERS, INC. | | 6.50 | 975.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 6.00 | 900.00 |
| 7 | BELK BRIDGE, INC. | | 7.20 | 1,080.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 6.00 | 900.00 |

**Letting Date:** June 16, 2011, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 110307

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001** | **ROADWAY** | | | | |
| 0006 | 230(A) 2806 | SOLID SLAB SODDING | 7,050.000 | SY | |
| | **Engineer's Estimate** | | **2.00** | | **14,100.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1.45 | | 10,222.50 |
| 2 | SEWELL BROS., INC. | | 1.50 | | 10,575.00 |
| 3 | Treas Construction Inc | | 1.34 | | 9,447.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 1.37 | | 9,658.50 |
| 5 | K & R BUILDERS, INC. | | 1.50 | | 10,575.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 1.85 | | 13,042.50 |
| 7 | BELK BRIDGE, INC. | | 1.55 | | 10,927.50 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 1.80 | | 12,690.00 |
| 0007 | 233(A) 2817 | VEGETATIVE MULCHING | 1.500 | AC | |
| | **Engineer's Estimate** | | **450.00** | | **675.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 300.00 | | 450.00 |
| 2 | SEWELL BROS., INC. | | 545.00 | | 817.50 |
| 3 | Treas Construction Inc | | 495.00 | | 742.50 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 505.00 | | 757.50 |
| 5 | K & R BUILDERS, INC. | | 150.00 | | 225.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 600.00 | | 900.00 |
| 7 | BELK BRIDGE, INC. | | 450.00 | | 675.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 275.00 | | 412.50 |
| 0008 | 303(A) 2100 | AGGREGATE BASE TYPE A | 412.000 | CY | |
| | **Engineer's Estimate** | | **40.00** | | **16,480.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 38.00 | | 15,656.00 |
| 2 | SEWELL BROS., INC. | | 39.00 | | 16,068.00 |
| 3 | Treas Construction Inc | | 50.84 | | 20,946.08 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 51.85 | | 21,362.20 |
| 5 | K & R BUILDERS, INC. | | 67.46 | | 27,793.52 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 75.00 | | 30,900.00 |
| 7 | BELK BRIDGE, INC. | | 66.00 | | 27,192.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 49.00 | | 20,188.00 |
| 0009 | 402(E) 0225 | TRAFFIC BOUND SURFACE COURSE TYPE E | 271.000 | TON | |
| | **Engineer's Estimate** | | **25.00** | | **6,775.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 19.00 | | 5,149.00 |
| 2 | SEWELL BROS., INC. | | 25.00 | | 6,775.00 |
| 3 | Treas Construction Inc | | 20.02 | | 5,425.42 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 20.42 | | 5,533.82 |
| 5 | K & R BUILDERS, INC. | | 21.62 | | 5,859.02 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 27.00 | | 7,317.00 |
| 7 | BELK BRIDGE, INC. | | 41.00 | | 11,111.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 26.00 | | 7,046.00 |
| 0010 | 408 5774 | PRIME COAT | 985.000 | GAL | |
| | **Engineer's Estimate** | | **6.00** | | **5,910.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 6.00 | | 5,910.00 |
| 2 | SEWELL BROS., INC. | | 7.00 | | 6,895.00 |
| 3 | Treas Construction Inc | | 6.36 | | 6,264.60 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 6.12 | | 6,028.20 |
| 5 | K & R BUILDERS, INC. | | 5.00 | | 4,925.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 7.00 | | 6,895.00 |
| 7 | BELK BRIDGE, INC. | | 6.00 | | 5,910.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 6.00 | | 5,910.00 |

**Letting Date:** June 16, 2011, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 110307

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0001 ROADWAY** | | | | | |
| 0011 | 411(B) 5945 | SUPERPAVE, TYPE S3(PG 64-22 OK) | 347.000 | TON | |
| | **Engineer's Estimate** | | **80.00** | | **27,760.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 81.00 | | 28,107.00 |
| 2 | SEWELL BROS., INC. | | 100.00 | | 34,700.00 |
| 3 | Treas Construction Inc | | 83.00 | | 28,801.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 84.66 | | 29,377.02 |
| 5 | K & R BUILDERS, INC. | | 97.00 | | 33,659.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 93.50 | | 32,444.50 |
| 7 | BELK BRIDGE, INC. | | 83.00 | | 28,801.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 93.00 | | 32,271.00 |
| 0012 | 411(C) 5960 | SUPERPAVE, TYPE S4(PG 64-22 OK) | 227.000 | TON | |
| | **Engineer's Estimate** | | **90.00** | | **20,430.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 101.00 | | 22,927.00 |
| 2 | SEWELL BROS., INC. | | 121.00 | | 27,467.00 |
| 3 | Treas Construction Inc | | 103.00 | | 23,381.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 105.06 | | 23,848.62 |
| 5 | K & R BUILDERS, INC. | | 125.00 | | 28,375.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 113.00 | | 25,651.00 |
| 7 | BELK BRIDGE, INC. | | 103.00 | | 23,381.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 110.00 | | 24,970.00 |
| 0013 | 509(D) 0325 | CLASS C CONCRETE | 10.000 | CY | |
| | **Engineer's Estimate** | | **350.00** | | **3,500.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 150.00 | | 1,500.00 |
| 2 | SEWELL BROS., INC. | | 250.00 | | 2,500.00 |
| 3 | Treas Construction Inc | | 300.00 | | 3,000.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 287.86 | | 2,878.60 |
| 5 | K & R BUILDERS, INC. | | 200.00 | | 2,000.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 250.00 | | 2,500.00 |
| 7 | BELK BRIDGE, INC. | | 100.00 | | 1,000.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 220.00 | | 2,200.00 |
| 0014 | 619(C) 0924 | SAWING PAVEMENT | 40.000 | LF | |
| | **Engineer's Estimate** | | **10.00** | | **400.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 7.00 | | 280.00 |
| 2 | SEWELL BROS., INC. | | 5.00 | | 200.00 |
| 3 | Treas Construction Inc | | 10.00 | | 400.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 10.20 | | 408.00 |
| 5 | K & R BUILDERS, INC. | | 7.50 | | 300.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 10.00 | | 400.00 |
| 7 | BELK BRIDGE, INC. | | 10.00 | | 400.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 7.00 | | 280.00 |
| 0015 | 850(A) 8110 | SHEET ALUMINUM SIGNS | 10.000 | SF | |
| | **Engineer's Estimate** | | **20.00** | | **200.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 33.00 | | 330.00 |
| 2 | SEWELL BROS., INC. | | 38.00 | | 380.00 |
| 3 | Treas Construction Inc | | 32.00 | | 320.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 32.64 | | 326.40 |
| 5 | K & R BUILDERS, INC. | | 32.00 | | 320.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 50.00 | | 500.00 |
| 7 | BELK BRIDGE, INC. | | 18.00 | | 180.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 16.00 | | 160.00 |

**Letting Date:** June 16, 2011, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 110307

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE 'A'** | | |
| 0016 | 501(B) 1307 | SUBSTRUCTURE EXCAVATION COMMON | 180.000 CY | |
| | **Engineer's Estimate** | | **15.00** | **2,700.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 8.00 | 1,440.00 |
| 2 | SEWELL BROS., INC. | | 7.00 | 1,260.00 |
| 3 | Treas Construction Inc | | 8.00 | 1,440.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 15.30 | 2,754.00 |
| 5 | K & R BUILDERS, INC. | | 6.50 | 1,170.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 10.00 | 1,800.00 |
| 7 | BELK BRIDGE, INC. | | 10.00 | 1,800.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 10.00 | 1,800.00 |
| 0017 | 501(F) 6352 | GRANULAR BACKFILL | 76.000 CY | |
| | **Engineer's Estimate** | | **50.00** | **3,800.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 33.00 | 2,508.00 |
| 2 | SEWELL BROS., INC. | | 60.00 | 4,560.00 |
| 3 | Treas Construction Inc | | 54.20 | 4,119.20 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 37.48 | 2,848.48 |
| 5 | K & R BUILDERS, INC. | | 55.00 | 4,180.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 66.00 | 5,016.00 |
| 7 | BELK BRIDGE, INC. | | 50.00 | 3,800.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 55.00 | 4,180.00 |
| 0018 | 503(A) 1312 | PRESTRESSED CONCRETE BEAMS (TYPE III) | 224.000 LF | |
| | **Engineer's Estimate** | | **180.00** | **40,320.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 185.00 | 41,440.00 |
| 2 | SEWELL BROS., INC. | | 202.00 | 45,248.00 |
| 3 | Treas Construction Inc | | 207.20 | 46,412.80 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 193.22 | 43,281.28 |
| 5 | K & R BUILDERS, INC. | | 205.00 | 45,920.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 212.00 | 47,488.00 |
| 7 | BELK BRIDGE, INC. | | 205.00 | 45,920.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 251.00 | 56,224.00 |
| 0019 | 504(B) 1305 | SAW-CUT GROOVING | 244.630 SY | |
| | **Engineer's Estimate** | | **5.00** | **1,223.15** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 7.00 | 1,712.41 |
| 2 | SEWELL BROS., INC. | | 4.00 | 978.52 |
| 3 | Treas Construction Inc | | 7.35 | 1,798.03 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 6.88 | 1,683.05 |
| 5 | K & R BUILDERS, INC. | | 7.50 | 1,834.73 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 10.75 | 2,629.77 |
| 7 | BELK BRIDGE, INC. | | 6.75 | 1,651.25 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 8.00 | 1,957.04 |
| 0020 | 504(D) 6239 | CONCRETE RAIL (TR3) | 211.200 LF | |
| | **Engineer's Estimate** | | **65.00** | **13,728.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 58.00 | 12,249.60 |
| 2 | SEWELL BROS., INC. | | 65.00 | 13,728.00 |
| 3 | Treas Construction Inc | | 55.00 | 11,616.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 54.00 | 11,404.80 |
| 5 | K & R BUILDERS, INC. | | 63.50 | 13,411.20 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 60.00 | 12,672.00 |
| 7 | BELK BRIDGE, INC. | | 95.00 | 20,064.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 65.00 | 13,728.00 |

**Letting Date:** June 16, 2011, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 110307

| Line # | Item Number | Item Description | Quantity/Unit | | |
|---|---|---|---|---|---|
| | Bidder | | Unit Price | | Ext Amount |
| **Section: 0002 BRIDGE 'A'** | | | | | |
| 0021 | 506(A) 1322 | STRUCTURAL STEEL | 290.000 | LB | |
| | **Engineer's Estimate** | | **4.00** | | **1,160.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1.00 | | 290.00 |
| 2 | SEWELL BROS., INC. | | 5.00 | | 1,450.00 |
| 3 | Treas Construction Inc | | 3.00 | | 870.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 2.95 | | 855.50 |
| 5 | K & R BUILDERS, INC. | | 2.00 | | 580.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 2.95 | | 855.50 |
| 7 | BELK BRIDGE, INC. | | 6.00 | | 1,740.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 3.50 | | 1,015.00 |
| 0022 | 507(A) 6172 | WEATHERING STEEL FIXED BEARING ASSEMBLY | 3.000 | EA | |
| | **Engineer's Estimate** | | **1,000.00** | | **3,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 650.00 | | 1,950.00 |
| 2 | SEWELL BROS., INC. | | 800.00 | | 2,400.00 |
| 3 | Treas Construction Inc | | 867.00 | | 2,601.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 1,445.00 | | 4,335.00 |
| 5 | K & R BUILDERS, INC. | | 1,350.00 | | 4,050.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 650.00 | | 1,950.00 |
| 7 | BELK BRIDGE, INC. | | 800.00 | | 2,400.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 870.00 | | 2,610.00 |
| 0023 | 507(B) 6176 | WEATHERING STEEL EXPANSION BEARING ASSEMBLY | 3.000 | EA | |
| | **Engineer's Estimate** | | **1,000.00** | | **3,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 650.00 | | 1,950.00 |
| 2 | SEWELL BROS., INC. | | 800.00 | | 2,400.00 |
| 3 | Treas Construction Inc | | 890.00 | | 2,670.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 1,466.00 | | 4,398.00 |
| 5 | K & R BUILDERS, INC. | | 1,350.00 | | 4,050.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 670.00 | | 2,010.00 |
| 7 | BELK BRIDGE, INC. | | 800.00 | | 2,400.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 870.00 | | 2,610.00 |
| 0024 | 509(A) 1326 | CLASS AA CONCRETE | 60.100 | CY | |
| | **Engineer's Estimate** | | **500.00** | | **30,050.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 465.00 | | 27,946.50 |
| 2 | SEWELL BROS., INC. | | 500.00 | | 30,050.00 |
| 3 | Treas Construction Inc | | 400.00 | | 24,040.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 449.06 | | 26,988.51 |
| 5 | K & R BUILDERS, INC. | | 445.00 | | 26,744.50 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 400.00 | | 24,040.00 |
| 7 | BELK BRIDGE, INC. | | 450.00 | | 27,045.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 500.00 | | 30,050.00 |
| 0025 | 509(B) 1328 | CLASS A CONCRETE | 66.800 | CY | |
| | **Engineer's Estimate** | | **450.00** | | **30,060.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 465.00 | | 31,062.00 |
| 2 | SEWELL BROS., INC. | | 450.00 | | 30,060.00 |
| 3 | Treas Construction Inc | | 400.00 | | 26,720.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 470.03 | | 31,398.00 |
| 5 | K & R BUILDERS, INC. | | 475.00 | | 31,730.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 400.00 | | 26,720.00 |
| 7 | BELK BRIDGE, INC. | | 450.00 | | 30,060.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 500.00 | | 33,400.00 |

**Letting Date:** June 16, 2011, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 110307

| Line # | Item Number / Bidder | Item Description | Quantity/Unit / Unit Price | Ext Amount |
|---|---|---|---|---|
| **Section: 0002 BRIDGE 'A'** | | | | |
| 0026 | 511(A) 1332 | REINFORCING STEEL | 23,290.000 LB | |
| | **Engineer's Estimate** | | **0.80** | **18,632.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 0.82 | 19,097.80 |
| 2 | SEWELL BROS., INC. | | 0.90 | 20,961.00 |
| 3 | Treas Construction Inc | | 0.87 | 20,262.30 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 0.97 | 22,591.30 |
| 5 | K & R BUILDERS, INC. | | 0.83 | 19,330.70 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 1.05 | 24,454.50 |
| 7 | BELK BRIDGE, INC. | | 1.50 | 34,935.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 1.10 | 25,619.00 |
| 0027 | 514(A) 6010 | PILES, FURNISHED (HP 10X42) | 76.000 LF | |
| | **Engineer's Estimate** | | **25.00** | **1,900.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 30.00 | 2,280.00 |
| 2 | SEWELL BROS., INC. | | 25.00 | 1,900.00 |
| 3 | Treas Construction Inc | | 25.50 | 1,938.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 28.33 | 2,153.08 |
| 5 | K & R BUILDERS, INC. | | 30.00 | 2,280.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 30.00 | 2,280.00 |
| 7 | BELK BRIDGE, INC. | | 20.00 | 1,520.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 40.00 | 3,040.00 |
| 0028 | 514(A) 6011 | PILES, FURNISHED (HP 12X53) | 156.000 LF | |
| | **Engineer's Estimate** | | **30.00** | **4,680.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 37.00 | 5,772.00 |
| 2 | SEWELL BROS., INC. | | 29.00 | 4,524.00 |
| 3 | Treas Construction Inc | | 34.85 | 5,436.60 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 37.28 | 5,815.68 |
| 5 | K & R BUILDERS, INC. | | 40.00 | 6,240.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 36.50 | 5,694.00 |
| 7 | BELK BRIDGE, INC. | | 22.00 | 3,432.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 49.00 | 7,644.00 |
| 0029 | 514(B) 6292 | PILES, DRIVEN (HP 10X42) | 76.000 LF | |
| | **Engineer's Estimate** | | **12.00** | **912.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 9.00 | 684.00 |
| 2 | SEWELL BROS., INC. | | 11.00 | 836.00 |
| 3 | Treas Construction Inc | | 15.00 | 1,140.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 10.20 | 775.20 |
| 5 | K & R BUILDERS, INC. | | 20.00 | 1,520.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 25.00 | 1,900.00 |
| 7 | BELK BRIDGE, INC. | | 10.00 | 760.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 13.00 | 988.00 |
| 0030 | 514(B) 6294 | PILES, DRIVEN (HP 12X53) | 156.000 LF | |
| | **Engineer's Estimate** | | **20.00** | **3,120.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 9.00 | 1,404.00 |
| 2 | SEWELL BROS., INC. | | 13.00 | 2,028.00 |
| 3 | Treas Construction Inc | | 15.00 | 2,340.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 15.30 | 2,386.80 |
| 5 | K & R BUILDERS, INC. | | 20.00 | 3,120.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 25.00 | 3,900.00 |
| 7 | BELK BRIDGE, INC. | | 11.00 | 1,716.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 13.00 | 2,028.00 |

**Letting Date:** June 16, 2011, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 110307

| Line # | Item Number / Item Description / Bidder | Unit Price | Quantity/Unit / Ext Amount |
|---|---|---|---|
| **Section: 0002 BRIDGE 'A'** | | | |
| 0031 | 601(B) 1353 TYPE I-A PLAIN RIPRAP | | 1,010.000 TON |
| | **Engineer's Estimate** | **30.00** | **30,300.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 32.00 | 32,320.00 |
| 2 | SEWELL BROS., INC. | 33.00 | 33,330.00 |
| 3 | Treas Construction Inc | 33.28 | 33,612.80 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | 35.40 | 35,754.00 |
| 5 | K & R BUILDERS, INC. | 33.50 | 33,835.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 33.00 | 33,330.00 |
| 7 | BELK BRIDGE, INC. | 29.50 | 29,795.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | 37.00 | 37,370.00 |
| 0032 | 601(C) 1355 TYPE I-A FILTER BLANKET | | 210.000 TON |
| | **Engineer's Estimate** | **28.00** | **5,880.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 24.00 | 5,040.00 |
| 2 | SEWELL BROS., INC. | 28.00 | 5,880.00 |
| 3 | Treas Construction Inc | 27.85 | 5,848.50 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | 28.99 | 6,087.90 |
| 5 | K & R BUILDERS, INC. | 27.00 | 5,670.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 32.00 | 6,720.00 |
| 7 | BELK BRIDGE, INC. | 23.75 | 4,987.50 |
| 8 | C-GAWF CONSTRUCTION, INC. | 34.00 | 7,140.00 |
| 0033 | 613(H) 6204 6" PERFORATED PIPE UNDERDRAIN ROUND | | 52.000 LF |
| | **Engineer's Estimate** | **20.00** | **1,040.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 20.00 | 1,040.00 |
| 2 | SEWELL BROS., INC. | 20.00 | 1,040.00 |
| 3 | Treas Construction Inc | 20.00 | 1,040.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | 26.95 | 1,401.40 |
| 5 | K & R BUILDERS, INC. | 28.00 | 1,456.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 10.00 | 520.00 |
| 7 | BELK BRIDGE, INC. | 50.00 | 2,600.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | 8.00 | 416.00 |
| 0034 | 613(I) 6207 6" NON-PERF.PIPE UNDERDRAIN RND. | | 50.000 LF |
| | **Engineer's Estimate** | **15.00** | **750.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 8.00 | 400.00 |
| 2 | SEWELL BROS., INC. | 20.00 | 1,000.00 |
| 3 | Treas Construction Inc | 15.00 | 750.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | 11.65 | 582.50 |
| 5 | K & R BUILDERS, INC. | 28.00 | 1,400.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 10.00 | 500.00 |
| 7 | BELK BRIDGE, INC. | 20.00 | 1,000.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | 8.00 | 400.00 |
| 0035 | 619(D) 1397 REMOVAL OF EXISTING BRIDGE STRUCTURE | | 1.000 LSUM |
| | **Engineer's Estimate** | **8,000.00** | **8,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 3,000.00 | 3,000.00 |
| 2 | SEWELL BROS., INC. | 2,500.00 | 2,500.00 |
| 3 | Treas Construction Inc | 7,500.00 | 7,500.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | 3,500.00 | 3,500.00 |
| 5 | K & R BUILDERS, INC. | 4,500.00 | 4,500.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 5,000.00 | 5,000.00 |
| 7 | BELK BRIDGE, INC. | 8,000.00 | 8,000.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | 4,500.00 | 4,500.00 |

**Letting Date:** June 16, 2011, 10:30 A.M.
**Call Order:** 600 **Contract ID:** 110307

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0002** | **BRIDGE 'A'** | | |
| 0036 | 623(A) 1418 | BEAM GUARDRAIL W-BEAM SINGLE | 137.500 LF | |
| | **Engineer's Estimate** | | **25.00** | **3,437.50** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 15.00 | 2,062.50 |
| 2 | SEWELL BROS., INC. | | 20.00 | 2,750.00 |
| 3 | Treas Construction Inc | | 14.75 | 2,028.13 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 15.05 | 2,069.38 |
| 5 | K & R BUILDERS, INC. | | 17.00 | 2,337.50 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 20.00 | 2,750.00 |
| 7 | BELK BRIDGE, INC. | | 16.15 | 2,220.63 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 20.00 | 2,750.00 |
| 0037 | 623(F) 6033 | GUARDRAIL ANCHOR UNIT (TYPE II) | 4.000 EA | |
| | **Engineer's Estimate** | | **2,500.00** | **10,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1,900.00 | 7,600.00 |
| 2 | SEWELL BROS., INC. | | 2,225.00 | 8,900.00 |
| 3 | Treas Construction Inc | | 1,775.00 | 7,100.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 1,810.50 | 7,242.00 |
| 5 | K & R BUILDERS, INC. | | 1,900.00 | 7,600.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 1,800.00 | 7,200.00 |
| 7 | BELK BRIDGE, INC. | | 1,669.00 | 6,676.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 2,000.00 | 8,000.00 |
| 0038 | 880(J) 8905 | CONSTRUCTION TRAFFIC CONTROL | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 1,700.00 | 1,700.00 |
| 2 | SEWELL BROS., INC. | | 2,400.00 | 2,400.00 |
| 3 | Treas Construction Inc | | 1,500.00 | 1,500.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 1,530.00 | 1,530.00 |
| 5 | K & R BUILDERS, INC. | | 2,000.00 | 2,000.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 2,200.00 | 2,200.00 |
| 7 | BELK BRIDGE, INC. | | 3,000.00 | 3,000.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 4,000.00 | 4,000.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0003** | **STAKING** | | |
| 0039 | 642(B) 0096 | CONSTRUCTION STAKING LEVEL II | 1.000 LSUM | |
| | **Engineer's Estimate** | | **5,000.00** | **5,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | | 2,600.00 | 2,600.00 |
| 2 | SEWELL BROS., INC. | | 3,700.00 | 3,700.00 |
| 3 | Treas Construction Inc | | 5,400.00 | 5,400.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | | 5,508.00 | 5,508.00 |
| 5 | K & R BUILDERS, INC. | | 3,900.00 | 3,900.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | | 6,000.00 | 6,000.00 |
| 7 | BELK BRIDGE, INC. | | 3,550.00 | 3,550.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | | 4,500.00 | 4,500.00 |

| Line # | Item Number | Item Description | Quantity/Unit | |
|---|---|---|---|---|
| | Bidder | | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | | |

**Letting Date:** June 16, 2011, 10:30 A.M.

**Call Order:** 600 **Contract ID:** 110307

| Line # | Item Number | Item Description | Quantity/Unit |
|---|---|---|---|
| | Bidder | Unit Price | Ext Amount |
| **Section:** | **0004** | **CONSTRUCTION** | |
| 0040 | 220 2800 | SWPPP DOCUMENTATION AND MANAGEMENT | 1.000 LSUM |
| | **Engineer's Estimate** | **5,000.00** | **5,000.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 1,000.00 | 1,000.00 |
| 2 | SEWELL BROS., INC. | 1,000.00 | 1,000.00 |
| 3 | Treas Construction Inc | 4,000.00 | 4,000.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | 1,020.00 | 1,020.00 |
| 5 | K & R BUILDERS, INC. | 2,500.00 | 2,500.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 2,500.00 | 2,500.00 |
| 7 | BELK BRIDGE, INC. | 2,000.00 | 2,000.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | 1,800.00 | 1,800.00 |
| 0041 | 641 1399 | MOBILIZATION | 1.000 LSUM |
| | **Engineer's Estimate** | **26,600.00** | **26,600.00** |
| 1 | PARADIGM CONSTRUCTION & ENGINEERING, INC | 12,000.00 | 12,000.00 |
| 2 | SEWELL BROS., INC. | 12,000.00 | 12,000.00 |
| 3 | Treas Construction Inc | 17,500.00 | 17,500.00 |
| 4 | OBC, INC./PLAINS BRIDGE CONTRACTING OF OKLAHOMA, LLC (JV) | 20,873.00 | 20,873.00 |
| 5 | K & R BUILDERS, INC. | 23,000.00 | 23,000.00 |
| 6 | BRIDGECO CONTRACTORS, INC. | 18,000.00 | 18,000.00 |
| 7 | BELK BRIDGE, INC. | 10,000.00 | 10,000.00 |
| 8 | C-GAWF CONSTRUCTION, INC. | 21,000.00 | 21,000.00 |