Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 150 **Contract ID:** 110330
J/P No.: 15015(14) **Project No.:** STPY-121A(143) **Contract Time:**
County: DELAWARE
Description: GRADE, DRAIN, AND SURFACE US-59: FROM 1.0 MILE NORTH OF THE SH-10 EAST JUNCTION, EXTEND NORTH. PROJECT LENGTH = 4.270 KILOMETERS

	VENDORNAME	PROPOSALITEMTO		
	Engineer's Estimate	479,538.52		
1	APAC-CENTRAL, INC.	634,081.97	132.23	100.00
2	GLOVER & ASSOCIATES, INC.	644,671.75	134.44	101.67

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 150 **Contract ID:** 110330

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0001	**ROADWAY**				
0001	201 M0102	CLEARING AND GRUBBING	1.000	LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	APAC-CENTRAL, INC.		7,926.77		7,926.77
2	GLOVER & ASSOCIATES, INC.		25,000.00		25,000.00
0002	202(A) M0183	UNCLASSIFIED EXCAVATION	230.000	M3	
	Engineer's Estimate		**10.00**		**2,300.00**
1	APAC-CENTRAL, INC.		72.37		16,645.10
2	GLOVER & ASSOCIATES, INC.		30.00		6,900.00
0003	202(C) M0184	UNCLASSIFIED BORROW	588.000	M3	
	Engineer's Estimate		**10.00**		**5,880.00**
1	APAC-CENTRAL, INC.		45.38		26,683.44
2	GLOVER & ASSOCIATES, INC.		23.00		13,524.00
0004	205 M4229	TYPE A-SALVAGED TOPSOIL	1.000	LSUM	
	Engineer's Estimate		**3,000.00**		**3,000.00**
1	APAC-CENTRAL, INC.		7,597.97		7,597.97
2	GLOVER & ASSOCIATES, INC.		12,000.00		12,000.00
0005	223 M2802	TEMPORARY SILT FENCE	860.000	M	
	Engineer's Estimate		**3.00**		**2,580.00**
1	APAC-CENTRAL, INC.		10.71		9,210.60
2	GLOVER & ASSOCIATES, INC.		5.00		4,300.00
0006	227 M0100	TEMPORARY SILT DIKE	206.000	M	
	Engineer's Estimate		**10.00**		**2,060.00**
1	APAC-CENTRAL, INC.		10.25		2,111.50
2	GLOVER & ASSOCIATES, INC.		30.00		6,180.00
0007	230(A) M2806	SOLID SLAB SODDING	3,101.000	M2	
	Engineer's Estimate		**5.00**		**15,505.00**
1	APAC-CENTRAL, INC.		2.75		8,527.75
2	GLOVER & ASSOCIATES, INC.		3.50		10,853.50
0008	403(A) M0217	TRAFFIC BOUND SURFACE COURSE TYPE A	10.000	T	
	Engineer's Estimate		**40.00**		**400.00**
1	APAC-CENTRAL, INC.		139.32		1,393.20
2	GLOVER & ASSOCIATES, INC.		150.00		1,500.00
0009	403(E) M0225	TRAFFIC BOUND SURFACE COURSE TYPE E	200.000	T	
	Engineer's Estimate		**40.00**		**8,000.00**
1	APAC-CENTRAL, INC.		51.50		10,300.00
2	GLOVER & ASSOCIATES, INC.		65.00		13,000.00
0010	407 M0250	TACK COAT	598.000	L	
	Engineer's Estimate		**5.00**		**2,990.00**
1	APAC-CENTRAL, INC.		0.68		406.64
2	GLOVER & ASSOCIATES, INC.		1.25		747.50
0011	408 M5774	PRIME COAT	1,391.000	L	
	Engineer's Estimate		**7.50**		**10,432.50**
1	APAC-CENTRAL, INC.		1.50		2,086.50
2	GLOVER & ASSOCIATES, INC.		1.25		1,738.75

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 150 **Contract ID:** 110330

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001 ROADWAY				
0012	411(S3)M5945	(SP)ASPHALT CONCRETE TYPE S3(PG 64-22 OK)	359.000 T	
	Engineer's Estimate		**100.00**	**35,900.00**
1	APAC-CENTRAL, INC.		151.50	54,388.50
2	GLOVER & ASSOCIATES, INC.		145.00	52,055.00
0013	411(S4)M5960	(SP)ASPHALT CONCRETE TYPE S4(PG 64-22 OK)	145.000 T	
	Engineer's Estimate		**168.00**	**24,360.00**
1	APAC-CENTRAL, INC.		167.81	24,332.45
2	GLOVER & ASSOCIATES, INC.		150.00	21,750.00
0014	414(B) M0288	150MM H.E.S. CONCRETE PAVEMENT	94.000 M2	
	Engineer's Estimate		**100.00**	**9,400.00**
1	APAC-CENTRAL, INC.		108.50	10,199.00
2	GLOVER & ASSOCIATES, INC.		75.00	7,050.00
0015	509(B) M0321	CLASS A CONCRETE	160.000 M3	
	Engineer's Estimate		**400.00**	**64,000.00**
1	APAC-CENTRAL, INC.		444.60	71,136.00
2	GLOVER & ASSOCIATES, INC.		220.00	35,200.00
0016	509(C) M0322	CLASS A CONCRETE FOR SMALL STRUCTURES	3.000 M3	
	Engineer's Estimate		**500.00**	**1,500.00**
1	APAC-CENTRAL, INC.		600.12	1,800.36
2	GLOVER & ASSOCIATES, INC.		500.00	1,500.00
0017	511(A) M0332	REINFORCING STEEL	85.000 KG	
	Engineer's Estimate		**2.00**	**170.00**
1	APAC-CENTRAL, INC.		30.52	2,594.20
2	GLOVER & ASSOCIATES, INC.		150.00	12,750.00
0018	601(A) M0297	TYPE I PLAIN RIPRAP	2.000 T	
	Engineer's Estimate		**50.00**	**100.00**
1	APAC-CENTRAL, INC.		258.34	516.68
2	GLOVER & ASSOCIATES, INC.		500.00	1,000.00
0019	609(B) M1525	800MM COMB. CURB & GUTTER (150MM BARRIER)	16.000 M	
	Engineer's Estimate		**40.00**	**640.00**
1	APAC-CENTRAL, INC.		138.38	2,214.08
2	GLOVER & ASSOCIATES, INC.		100.00	1,600.00
0020	610(A) M0602	100MM CONCRETE SIDEWALK	612.000 M2	
	Engineer's Estimate		**50.00**	**30,600.00**
1	APAC-CENTRAL, INC.		60.04	36,744.48
2	GLOVER & ASSOCIATES, INC.		60.00	36,720.00
0021	610(B) M0399	150MM CONCRETE DRIVEWAY (H.E.S.)	219.000 M2	
	Engineer's Estimate		**63.00**	**13,797.00**
1	APAC-CENTRAL, INC.		106.36	23,292.84
2	GLOVER & ASSOCIATES, INC.		70.00	15,330.00
0022	610(I) M4610	(PL)TACTILE WARNING DEVICE-NEW	12.000 M2	
	Engineer's Estimate		**30.00**	**360.00**
1	APAC-CENTRAL, INC.		304.52	3,654.24
2	GLOVER & ASSOCIATES, INC.		250.00	3,000.00

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 150 **Contract ID:** 110330

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit	Ext Amount
Section: 0001 ROADWAY					
0023	611(E) M6000	INLET (SMD-TYPE 1)		21.000 EA	
	Engineer's Estimate		**3,100.00**		**65,100.00**
1	APAC-CENTRAL, INC.		5,066.65		106,399.65
2	GLOVER & ASSOCIATES, INC.		1,100.00		23,100.00
0024	611(F) M5196	ADDITIONAL DEPTH IN INLET		2.000 VM	
	Engineer's Estimate		**900.00**		**1,800.00**
1	APAC-CENTRAL, INC.		2,088.49		4,176.98
2	GLOVER & ASSOCIATES, INC.		1,000.00		2,000.00
0025	611(J) M0487	JUNCTION BOXES		2.000 M3	
	Engineer's Estimate		**100.00**		**200.00**
1	APAC-CENTRAL, INC.		3,403.49		6,806.98
2	GLOVER & ASSOCIATES, INC.		4,500.00		9,000.00
0026	613(B) M0405	450MM R.C.PIPE CLASS III		665.000 M	
	Engineer's Estimate		**131.00**		**87,115.00**
1	APAC-CENTRAL, INC.		116.01		77,146.65
2	GLOVER & ASSOCIATES, INC.		165.00		109,725.00
0027	613(M) M0897	450MM PREFAB. CULVERT END SECTION, ROUND		3.000 EA	
	Engineer's Estimate		**750.00**		**2,250.00**
1	APAC-CENTRAL, INC.		612.88		1,838.64
2	GLOVER & ASSOCIATES, INC.		2,500.00		7,500.00
0028	613(S) M1180	TRENCH EXCAVATION		665.000 M3	
	Engineer's Estimate		**25.00**		**16,625.00**
1	APAC-CENTRAL, INC.		31.18		20,734.70
2	GLOVER & ASSOCIATES, INC.		43.00		28,595.00
0029	613(T) M1181	STANDARD BEDDING MATERIAL		433.000 M3	
	Engineer's Estimate		**27.00**		**11,691.00**
1	APAC-CENTRAL, INC.		51.62		22,351.46
2	GLOVER & ASSOCIATES, INC.		43.00		18,619.00
0030	619(A) M0920	REMOVAL OF STRUCTURES & OBSTRUCTIONS		1.000 LSUM	
	Engineer's Estimate		**5,000.00**		**5,000.00**
1	APAC-CENTRAL, INC.		9,415.49		9,415.49
2	GLOVER & ASSOCIATES, INC.		20,000.00		20,000.00
0031	619(B) M4728	REMOVAL OF ASPHALT PAVEMENT		240.000 M2	
	Engineer's Estimate		**5.00**		**1,200.00**
1	APAC-CENTRAL, INC.		18.54		4,449.60
2	GLOVER & ASSOCIATES, INC.		53.00		12,720.00
0032	619(B) M4766	REMOVAL OF CONCRETE DRIVEWAY		260.000 M2	
	Engineer's Estimate		**10.00**		**2,600.00**
1	APAC-CENTRAL, INC.		21.32		5,543.20
2	GLOVER & ASSOCIATES, INC.		70.00		18,200.00
0033	619(B) M4792	REMOVAL OF SIDEWALK		291.000 M2	
	Engineer's Estimate		**17.50**		**5,092.50**
1	APAC-CENTRAL, INC.		22.82		6,640.62
2	GLOVER & ASSOCIATES, INC.		70.00		20,370.00

Letting Date: September 15, 2011, 10:30 A.M.
Call Order: 150 **Contract ID:** 110330

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**	
0034	619(B) M6363	(PL)REMOVAL OF EXISTING RIPRAP	1.000 LSUM
	Engineer's Estimate	**2,000.00**	**2,000.00**
1	APAC-CENTRAL, INC.	1,234.53	1,234.53
2	GLOVER & ASSOCIATES, INC.	4,500.00	4,500.00
0035	619(C) M0924	SAWING PAVEMENT	626.000 M
	Engineer's Estimate	**3.00**	**1,878.00**
1	APAC-CENTRAL, INC.	17.26	10,804.76
2	GLOVER & ASSOCIATES, INC.	14.00	8,764.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**	
0036	880(J) M8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**1,500.00**	**1,500.00**
1	APAC-CENTRAL, INC.	10,625.36	10,625.36
2	GLOVER & ASSOCIATES, INC.	9,500.00	9,500.00
0037	882(B) M8306	PORTABLE CHANGEABLE MESSAGE SIGN	68.000 SD
	Engineer's Estimate	**14.89**	**1,012.52**
1	APAC-CENTRAL, INC.	29.51	2,006.68
2	GLOVER & ASSOCIATES, INC.	35.00	2,380.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0038	642 M0098	STAKING	1.000 LSUM
	Engineer's Estimate	**4,500.00**	**4,500.00**
1	APAC-CENTRAL, INC.	7,083.58	7,083.58
2	GLOVER & ASSOCIATES, INC.	28,000.00	28,000.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0039	640 M1426	FIELD OFFICE	1.000 EA
	Engineer's Estimate	**5,000.00**	**5,000.00**
1	APAC-CENTRAL, INC.	386.06	386.06
2	GLOVER & ASSOCIATES, INC.	8,000.00	8,000.00
0040	641 M1552	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**26,000.00**	**26,000.00**
1	APAC-CENTRAL, INC.	12,674.73	12,674.73
2	GLOVER & ASSOCIATES, INC.	30,000.00	30,000.00