Letting Date: July 21, 2011, 10:30 A.M.
Call Order: 060 **Contract ID:** 110349
J/P No.: 28668(04) **Project No.:** STPY-108C(301)3P **Contract Time:**
County: CADDO
Description: RESURFACE (ASPHALT) US-277: FROM THE SH-8 JUNCTION, EXTEND EAST. PROJECT LENGTH = 3.75 MILES

	VENDORNAME	PROPOSALITEMTO		
1	T & G CONSTRUCTION, INC.	839,576.75	91.05	100.00
	Engineer's Estimate	922,098.55		
2	MARKWELL PAVING COMPANY, INC.	1,146,399.60	124.33	136.54

Letting Date: July 21, 2011, 10:30 A.M.
Call Order: 060 **Contract ID:** 110349

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0001	**ROADWAY**			
0001	202(H) 0185	EARTHWORK	1.000	LSUM
	Engineer's Estimate		**30,000.00**	**30,000.00**
1	T & G CONSTRUCTION, INC.		25,000.00	25,000.00
2	MARKWELL PAVING COMPANY, INC.		30,000.00	30,000.00
0002	221(C) 2801	TEMPORARY SILT FENCE	400.000	LF
	Engineer's Estimate		**2.60**	**1,040.00**
1	T & G CONSTRUCTION, INC.		1.50	600.00
2	MARKWELL PAVING COMPANY, INC.		2.74	1,096.00
0003	221(F) 0100	TEMPORARY SILT DIKE	160.000	LF
	Engineer's Estimate		**7.00**	**1,120.00**
1	T & G CONSTRUCTION, INC.		6.00	960.00
2	MARKWELL PAVING COMPANY, INC.		14.65	2,344.00
0004	409(A) 4242	FABRIC REINFORCEMENT	53,715.000	SY
	Engineer's Estimate		**1.00**	**53,715.00**
1	T & G CONSTRUCTION, INC.		0.75	40,286.25
2	MARKWELL PAVING COMPANY, INC.		1.98	106,355.70
0005	409(B) 4268	BITUMINOUS BINDER	13,429.000	GAL
	Engineer's Estimate		**2.75**	**36,929.75**
1	T & G CONSTRUCTION, INC.		2.70	36,258.30
2	MARKWELL PAVING COMPANY, INC.		4.00	53,716.00
0006	411(C) 5960	SUPERPAVE, TYPE S4(PG 64-22 OK)	9,300.000	TON
	Engineer's Estimate		**64.00**	**595,200.00**
1	T & G CONSTRUCTION, INC.		60.30	560,790.00
2	MARKWELL PAVING COMPANY, INC.		80.00	744,000.00
0007	412 5267	COLD MILLING PAVEMENT	28,290.000	SY
	Engineer's Estimate		**1.50**	**42,435.00**
1	T & G CONSTRUCTION, INC.		1.00	28,290.00
2	MARKWELL PAVING COMPANY, INC.		2.10	59,409.00
0008	413(A) 4861	RUMBLE STRIP-METHOD HMA-CON	29,360.000	LF
	Engineer's Estimate		**0.18**	**5,284.80**
1	T & G CONSTRUCTION, INC.		0.15	4,404.00
2	MARKWELL PAVING COMPANY, INC.		0.16	4,697.60
0009	623(A) 0932	BEAM GUARDRAIL W-BEAM SINGLE	3,200.000	LF
	Engineer's Estimate		**16.50**	**52,800.00**
1	T & G CONSTRUCTION, INC.		13.65	43,680.00
2	MARKWELL PAVING COMPANY, INC.		15.00	48,000.00
0010	623(G) 8571	GUARDRAIL END TREATMENT (GET)	10.000	EA
	Engineer's Estimate		**2,200.00**	**22,000.00**
1	T & G CONSTRUCTION, INC.		2,100.00	21,000.00
2	MARKWELL PAVING COMPANY, INC.		1,925.00	19,250.00
0011	623(I) 8675	GUARDRAIL BRIDGE CONNECTION-TYPE A	8.000	EA
	Engineer's Estimate		**4,800.00**	**38,400.00**
1	T & G CONSTRUCTION, INC.		5,000.00	40,000.00
2	MARKWELL PAVING COMPANY, INC.		1,430.00	11,440.00

Letting Date: July 21, 2011, 10:30 A.M.
Call Order: 060 **Contract ID:** 110349

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0001**	**ROADWAY**		
0012	629(A) 4958	MAILBOX INSTALLATION-SINGLE	6.000 EA	
	Engineer's Estimate		**82.50**	**495.00**
1	T & G CONSTRUCTION, INC.		65.00	390.00
2	MARKWELL PAVING COMPANY, INC.		93.50	561.00
0013	629(C) 4960	MAILBOX	6.000 EA	
	Engineer's Estimate		**27.50**	**165.00**
1	T & G CONSTRUCTION, INC.		180.00	1,080.00
2	MARKWELL PAVING COMPANY, INC.		27.50	165.00
0014	629(D) 4961	REMOVAL OF MAILBOX INSTALLATION	6.000 EA	
	Engineer's Estimate		**11.00**	**66.00**
1	T & G CONSTRUCTION, INC.		60.00	360.00
2	MARKWELL PAVING COMPANY, INC.		11.00	66.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**TRAFFIC**		
0015	855(A) 8840	TRAFFIC STRIPE(PLASTIC)(THIN LINE)(4" WIDE)	64,870.000 LF	
	Engineer's Estimate		**0.40**	**25,948.00**
1	T & G CONSTRUCTION, INC.		0.36	23,353.20
2	MARKWELL PAVING COMPANY, INC.		0.39	25,299.30
0016	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**16,500.00**	**16,500.00**
1	T & G CONSTRUCTION, INC.		13,125.00	13,125.00
2	MARKWELL PAVING COMPANY, INC.		40,000.00	40,000.00