Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110352
J/P No.: 21775(04) **Project No.:** BRF-132C(076)CI **Contract Time:**
County: HUGHES
Description: BRIDGE AND APPROACHES COUNTY ROAD (EW-119): OVER UNNAMED CREEK, 3.7 MILES WEST OF THE SH-27 JUNCTION. PROJECT LENGTH = 0.198 MILES

	VENDORNAME	PROPOSALITEMTO		
1	BRIDGECO CONTRACTORS, INC.	250,530.00	83.66	100.00
2	SEWELL BROS., INC.	258,191.40	86.21	103.06
3	K & R BUILDERS, INC.	260,319.51	86.92	103.91
4	Cimarron Construction Company, LLC	275,583.25	92.02	110.00
5	B & B BRIDGE COMPANY, LLC	281,125.24	93.87	112.21
6	C-GAWF CONSTRUCTION, INC.	292,405.40	97.64	116.71
7	Treas Construction Inc	292,648.18	97.72	116.81

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110352

Line #	Item Number / Bidder	Item Description	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY				
0001	201(A) 0102	CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate		**10,000.00**	**10,000.00**
1	BRIDGECO CONTRACTORS, INC.		4,000.00	4,000.00
2	SEWELL BROS., INC.		4,000.00	4,000.00
3	K & R BUILDERS, INC.		4,500.00	4,500.00
4	Cimarron Construction Company, LLC		5,750.00	5,750.00
5	B & B BRIDGE COMPANY, LLC		5,000.00	5,000.00
6	C-GAWF CONSTRUCTION, INC.		2,500.00	2,500.00
7	Treas Construction Inc		5,000.00	5,000.00
0002	202(A) 0183	UNCLASSIFIED EXCAVATION		2,051.000 CY
	Engineer's Estimate		**7.00**	**14,357.00**
1	BRIDGECO CONTRACTORS, INC.		6.30	12,921.30
2	SEWELL BROS., INC.		5.00	10,255.00
3	K & R BUILDERS, INC.		4.85	9,947.35
4	Cimarron Construction Company, LLC		5.20	10,665.20
5	B & B BRIDGE COMPANY, LLC		3.50	7,178.50
6	C-GAWF CONSTRUCTION, INC.		10.00	20,510.00
7	Treas Construction Inc		7.00	14,357.00
0003	202(D) 0184	UNCLASSIFIED BORROW		6,041.000 CY
	Engineer's Estimate		**10.00**	**60,410.00**
1	BRIDGECO CONTRACTORS, INC.		5.50	33,225.50
2	SEWELL BROS., INC.		7.00	42,287.00
3	K & R BUILDERS, INC.		5.90	35,641.90
4	Cimarron Construction Company, LLC		6.65	40,172.65
5	B & B BRIDGE COMPANY, LLC		5.00	30,205.00
6	C-GAWF CONSTRUCTION, INC.		8.00	48,328.00
7	Treas Construction Inc		7.00	42,287.00
0004	221(C) 2801	TEMPORARY SILT FENCE		2,100.000 LF
	Engineer's Estimate		**2.10**	**4,410.00**
1	BRIDGECO CONTRACTORS, INC.		1.50	3,150.00
2	SEWELL BROS., INC.		1.50	3,150.00
3	K & R BUILDERS, INC.		1.10	2,310.00
4	Cimarron Construction Company, LLC		2.00	4,200.00
5	B & B BRIDGE COMPANY, LLC		1.55	3,255.00
6	C-GAWF CONSTRUCTION, INC.		1.95	4,095.00
7	Treas Construction Inc		1.30	2,730.00
0005	221(F) 0100	TEMPORARY SILT DIKE		240.000 LF
	Engineer's Estimate		**10.00**	**2,400.00**
1	BRIDGECO CONTRACTORS, INC.		8.00	1,920.00
2	SEWELL BROS., INC.		8.00	1,920.00
3	K & R BUILDERS, INC.		6.65	1,596.00
4	Cimarron Construction Company, LLC		6.00	1,440.00
5	B & B BRIDGE COMPANY, LLC		7.00	1,680.00
6	C-GAWF CONSTRUCTION, INC.		5.00	1,200.00
7	Treas Construction Inc		6.95	1,668.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110352

Line #	Item Number / Bidder	Item Description	Quantity/Unit / Unit Price	Ext Amount
Section: 0001 ROADWAY				
0006	230(A) 2806	SOLID SLAB SODDING	7,976.000 SY	
	Engineer's Estimate		**1.30**	**10,368.80**
1	BRIDGECO CONTRACTORS, INC.		1.65	13,160.40
2	SEWELL BROS., INC.		1.55	12,362.80
3	K & R BUILDERS, INC.		1.57	12,522.32
4	Cimarron Construction Company, LLC		1.65	13,160.40
5	B & B BRIDGE COMPANY, LLC		1.49	11,884.24
6	C-GAWF CONSTRUCTION, INC.		1.75	13,958.00
7	Treas Construction Inc		1.40	11,166.40
0007	233(A) 2817	VEGETATIVE MULCHING	4.000 AC	
	Engineer's Estimate		**300.00**	**1,200.00**
1	BRIDGECO CONTRACTORS, INC.		450.00	1,800.00
2	SEWELL BROS., INC.		550.00	2,200.00
3	K & R BUILDERS, INC.		150.00	600.00
4	Cimarron Construction Company, LLC		400.00	1,600.00
5	B & B BRIDGE COMPANY, LLC		500.00	2,000.00
6	C-GAWF CONSTRUCTION, INC.		750.00	3,000.00
7	Treas Construction Inc		450.00	1,800.00
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,146.000 TON	
	Engineer's Estimate		**25.00**	**28,650.00**
1	BRIDGECO CONTRACTORS, INC.		23.00	26,358.00
2	SEWELL BROS., INC.		26.00	29,796.00
3	K & R BUILDERS, INC.		23.77	27,240.42
4	Cimarron Construction Company, LLC		22.00	25,212.00
5	B & B BRIDGE COMPANY, LLC		26.50	30,369.00
6	C-GAWF CONSTRUCTION, INC.		23.00	26,358.00
7	Treas Construction Inc		31.60	36,213.60
0009	509(D) 0325	CLASS C CONCRETE	10.000 CY	
	Engineer's Estimate		**300.00**	**3,000.00**
1	BRIDGECO CONTRACTORS, INC.		200.00	2,000.00
2	SEWELL BROS., INC.		300.00	3,000.00
3	K & R BUILDERS, INC.		225.00	2,250.00
4	Cimarron Construction Company, LLC		300.00	3,000.00
5	B & B BRIDGE COMPANY, LLC		250.00	2,500.00
6	C-GAWF CONSTRUCTION, INC.		175.00	1,750.00
7	Treas Construction Inc		360.00	3,600.00
0010	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	46.000 LF	
	Engineer's Estimate		**25.00**	**1,150.00**
1	BRIDGECO CONTRACTORS, INC.		24.35	1,120.10
2	SEWELL BROS., INC.		27.00	1,242.00
3	K & R BUILDERS, INC.		23.00	1,058.00
4	Cimarron Construction Company, LLC		33.00	1,518.00
5	B & B BRIDGE COMPANY, LLC		24.50	1,127.00
6	C-GAWF CONSTRUCTION, INC.		40.00	1,840.00
7	Treas Construction Inc		28.25	1,299.50

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110352

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001 ROADWAY			
0011	613(L) 4516	28" X 20" PREFAB. CULVERT END SECTION, ARCH	2.000 EA
	Engineer's Estimate	**300.00**	**600.00**
1	BRIDGECO CONTRACTORS, INC.	175.00	350.00
2	SEWELL BROS., INC.	140.00	280.00
3	K & R BUILDERS, INC.	222.50	445.00
4	Cimarron Construction Company, LLC	297.00	594.00
5	B & B BRIDGE COMPANY, LLC	300.00	600.00
6	C-GAWF CONSTRUCTION, INC.	475.00	950.00
7	Treas Construction Inc	225.00	450.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002 BRIDGE			
0012	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	60.000 CY
	Engineer's Estimate	**8.00**	**480.00**
1	BRIDGECO CONTRACTORS, INC.	8.00	480.00
2	SEWELL BROS., INC.	7.00	420.00
3	K & R BUILDERS, INC.	7.92	475.20
4	Cimarron Construction Company, LLC	6.00	360.00
5	B & B BRIDGE COMPANY, LLC	26.75	1,605.00
6	C-GAWF CONSTRUCTION, INC.	15.00	900.00
7	Treas Construction Inc	10.00	600.00
0013	501(D) 6353	UNCLASSIFIED BACKFILL	40.000 CY
	Engineer's Estimate	**8.00**	**320.00**
1	BRIDGECO CONTRACTORS, INC.	10.00	400.00
2	SEWELL BROS., INC.	10.00	400.00
3	K & R BUILDERS, INC.	15.50	620.00
4	Cimarron Construction Company, LLC	12.00	480.00
5	B & B BRIDGE COMPANY, LLC	70.00	2,800.00
6	C-GAWF CONSTRUCTION, INC.	15.00	600.00
7	Treas Construction Inc	10.00	400.00
0014	503(B) 6144	PRESTRESSED CONCRETE DOUBLE TEE	194.000 LF
	Engineer's Estimate	**200.00**	**38,800.00**
1	BRIDGECO CONTRACTORS, INC.	199.00	38,606.00
2	SEWELL BROS., INC.	218.00	42,292.00
3	K & R BUILDERS, INC.	210.00	40,740.00
4	Cimarron Construction Company, LLC	212.00	41,128.00
5	B & B BRIDGE COMPANY, LLC	220.00	42,680.00
6	C-GAWF CONSTRUCTION, INC.	200.00	38,800.00
7	Treas Construction Inc	239.00	46,366.00
0015	504(D) 6239	CONCRETE RAIL (TR3)	145.000 LF
	Engineer's Estimate	**65.00**	**9,425.00**
1	BRIDGECO CONTRACTORS, INC.	55.00	7,975.00
2	SEWELL BROS., INC.	55.00	7,975.00
3	K & R BUILDERS, INC.	71.00	10,295.00
4	Cimarron Construction Company, LLC	55.00	7,975.00
5	B & B BRIDGE COMPANY, LLC	65.00	9,425.00
6	C-GAWF CONSTRUCTION, INC.	70.00	10,150.00
7	Treas Construction Inc	60.00	8,700.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110352

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0016	509(A) 1326	CLASS AA CONCRETE	35.000 CY	
	Engineer's Estimate		**600.00**	**21,000.00**
1	BRIDGECO CONTRACTORS, INC.		425.00	14,875.00
2	SEWELL BROS., INC.		500.00	17,500.00
3	K & R BUILDERS, INC.		524.00	18,340.00
4	Cimarron Construction Company, LLC		700.00	24,500.00
5	B & B BRIDGE COMPANY, LLC		625.00	21,875.00
6	C-GAWF CONSTRUCTION, INC.		550.00	19,250.00
7	Treas Construction Inc		510.00	17,850.00
0017	509(B) 1328	CLASS A CONCRETE	28.200 CY	
	Engineer's Estimate		**600.00**	**16,920.00**
1	BRIDGECO CONTRACTORS, INC.		425.00	11,985.00
2	SEWELL BROS., INC.		500.00	14,100.00
3	K & R BUILDERS, INC.		559.00	15,763.80
4	Cimarron Construction Company, LLC		600.00	16,920.00
5	B & B BRIDGE COMPANY, LLC		625.00	17,625.00
6	C-GAWF CONSTRUCTION, INC.		550.00	15,510.00
7	Treas Construction Inc		510.00	14,382.00
0018	511(A) 1332	REINFORCING STEEL	10,424.000 LB	
	Engineer's Estimate		**0.75**	**7,818.00**
1	BRIDGECO CONTRACTORS, INC.		0.95	9,902.80
2	SEWELL BROS., INC.		0.90	9,381.60
3	K & R BUILDERS, INC.		0.88	9,173.12
4	Cimarron Construction Company, LLC		0.75	7,818.00
5	B & B BRIDGE COMPANY, LLC		1.00	10,424.00
6	C-GAWF CONSTRUCTION, INC.		1.10	11,466.40
7	Treas Construction Inc		1.07	11,153.68
0019	514(A) 6010	PILES, FURNISHED (HP 10X42)	330.000 LF	
	Engineer's Estimate		**20.00**	**6,600.00**
1	BRIDGECO CONTRACTORS, INC.		25.73	8,490.90
2	SEWELL BROS., INC.		24.00	7,920.00
3	K & R BUILDERS, INC.		27.65	9,124.50
4	Cimarron Construction Company, LLC		32.00	10,560.00
5	B & B BRIDGE COMPANY, LLC		28.00	9,240.00
6	C-GAWF CONSTRUCTION, INC.		42.00	13,860.00
7	Treas Construction Inc		28.50	9,405.00
0020	514(B) 6292	PILES, DRIVEN (HP 10X42)	330.000 LF	
	Engineer's Estimate		**10.00**	**3,300.00**
1	BRIDGECO CONTRACTORS, INC.		15.00	4,950.00
2	SEWELL BROS., INC.		11.00	3,630.00
3	K & R BUILDERS, INC.		11.85	3,910.50
4	Cimarron Construction Company, LLC		17.00	5,610.00
5	B & B BRIDGE COMPANY, LLC		15.00	4,950.00
6	C-GAWF CONSTRUCTION, INC.		5.00	1,650.00
7	Treas Construction Inc		10.00	3,300.00

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110352

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0021	601(B) 1353	TYPE I-A PLAIN RIPRAP	500.000 TON	
	Engineer's Estimate		**30.00**	**15,000.00**
1	BRIDGECO CONTRACTORS, INC.		31.00	15,500.00
2	SEWELL BROS., INC.		37.00	18,500.00
3	K & R BUILDERS, INC.		31.31	15,655.00
4	Cimarron Construction Company, LLC		35.00	17,500.00
5	B & B BRIDGE COMPANY, LLC		45.00	22,500.00
6	C-GAWF CONSTRUCTION, INC.		25.00	12,500.00
7	Treas Construction Inc		33.20	16,600.00
0022	601(C) 1355	TYPE I-A FILTER BLANKET	90.000 TON	
	Engineer's Estimate		**25.00**	**2,250.00**
1	BRIDGECO CONTRACTORS, INC.		29.00	2,610.00
2	SEWELL BROS., INC.		29.00	2,610.00
3	K & R BUILDERS, INC.		30.46	2,741.40
4	Cimarron Construction Company, LLC		28.00	2,520.00
5	B & B BRIDGE COMPANY, LLC		37.25	3,352.50
6	C-GAWF CONSTRUCTION, INC.		27.00	2,430.00
7	Treas Construction Inc		35.00	3,150.00
0023	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM	
	Engineer's Estimate		**6,000.00**	**6,000.00**
1	BRIDGECO CONTRACTORS, INC.		5,000.00	5,000.00
2	SEWELL BROS., INC.		3,000.00	3,000.00
3	K & R BUILDERS, INC.		3,820.00	3,820.00
4	Cimarron Construction Company, LLC		5,400.00	5,400.00
5	B & B BRIDGE COMPANY, LLC		5,000.00	5,000.00
6	C-GAWF CONSTRUCTION, INC.		5,000.00	5,000.00
7	Treas Construction Inc		6,000.00	6,000.00
0024	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA	
	Engineer's Estimate		**2,000.00**	**8,000.00**
1	BRIDGECO CONTRACTORS, INC.		2,050.00	8,200.00
2	SEWELL BROS., INC.		2,150.00	8,600.00
3	K & R BUILDERS, INC.		2,237.50	8,950.00
4	Cimarron Construction Company, LLC		2,100.00	8,400.00
5	B & B BRIDGE COMPANY, LLC		2,000.00	8,000.00
6	C-GAWF CONSTRUCTION, INC.		2,250.00	9,000.00
7	Treas Construction Inc		2,000.00	8,000.00
0025	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	BRIDGECO CONTRACTORS, INC.		3,000.00	3,000.00
2	SEWELL BROS., INC.		2,420.00	2,420.00
3	K & R BUILDERS, INC.		2,400.00	2,400.00
4	Cimarron Construction Company, LLC		2,300.00	2,300.00
5	B & B BRIDGE COMPANY, LLC		2,200.00	2,200.00
6	C-GAWF CONSTRUCTION, INC.		2,550.00	2,550.00
7	Treas Construction Inc		2,550.00	2,550.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		

Letting Date: August 18, 2011, 10:30 A.M.
Call Order: 290 **Contract ID:** 110352

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0003**	**STAKING**		
0026	642(A) 0095	CONSTRUCTION STAKING LEVEL I	1.000 LSUM	
	Engineer's Estimate		**3,000.00**	**3,000.00**
1	BRIDGECO CONTRACTORS, INC.		4,750.00	4,750.00
2	SEWELL BROS., INC.		3,950.00	3,950.00
3	K & R BUILDERS, INC.		4,000.00	4,000.00
4	Cimarron Construction Company, LLC		3,800.00	3,800.00
5	B & B BRIDGE COMPANY, LLC		5,000.00	5,000.00
6	C-GAWF CONSTRUCTION, INC.		2,500.00	2,500.00
7	Treas Construction Inc		4,620.00	4,620.00

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**		
0027	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM	
	Engineer's Estimate		**4,000.00**	**4,000.00**
1	BRIDGECO CONTRACTORS, INC.		1,800.00	1,800.00
2	SEWELL BROS., INC.		1,000.00	1,000.00
3	K & R BUILDERS, INC.		2,000.00	2,000.00
4	Cimarron Construction Company, LLC		5,500.00	5,500.00
5	B & B BRIDGE COMPANY, LLC		2,000.00	2,000.00
6	C-GAWF CONSTRUCTION, INC.		4,750.00	4,750.00
7	Treas Construction Inc		2,500.00	2,500.00
0028	641 1399	MOBILIZATION	1.000 LSUM	
	Engineer's Estimate		**17,018.35**	**17,018.35**
1	BRIDGECO CONTRACTORS, INC.		12,000.00	12,000.00
2	SEWELL BROS., INC.		4,000.00	4,000.00
3	K & R BUILDERS, INC.		14,200.00	14,200.00
4	Cimarron Construction Company, LLC		7,500.00	7,500.00
5	B & B BRIDGE COMPANY, LLC		16,650.00	16,650.00
6	C-GAWF CONSTRUCTION, INC.		17,000.00	17,000.00
7	Treas Construction Inc		16,500.00	16,500.00