Letting Date: July 21, 2011, 10:30 A.M.
Call Order: 180 **Contract ID:** 110353
J/P No.: 27237(04) **Project No.:** BRO-132D(141)CI **Contract Time:**
County: HUGHES
Description: BRIDGE AND APPROACHES COUNTY ROAD: OVER A TRIBUTARY OF LAKE HOLDENVILLE, 2.8 MILES SOUTH OF US-270/NS374. PROJECT LENGTH = 0.207 MILES

	VENDORNAME	PROPOSALITEMTO		
1	K & R BUILDERS, INC.	327,138.20	94.06	100.00
2	B & B BRIDGE COMPANY, LLC	339,494.50	97.61	103.78
3	SEWELL BROS., INC.	339,701.05	97.67	103.84
4	HUB Construction, Inc.	341,401.90	98.16	104.36
5	BRIDGECO CONTRACTORS, INC.	344,787.50	99.13	105.40
	Engineer's Estimate	347,813.94		
6	Treas Construction Inc	364,918.49	104.92	111.55
7	Munoz Construction, Inc.	375,674.70	108.01	114.84
8	C-GAWF CONSTRUCTION, INC.	378,345.62	108.78	115.65
9	Cimarron Construction Company, LLC	387,709.45	111.47	118.52

Letting Date: July 21, 2011, 10:30 A.M.
Call Order: 180 **Contract ID:** 110353

Line #	Item Number / Item Description / Bidder	Unit Price	Quantity/Unit / Ext Amount
Section: 0001 ROADWAY			
0001	201(A) 0102 CLEARING AND GRUBBING		1.000 LSUM
	Engineer's Estimate	**10,000.00**	**10,000.00**
1	K & R BUILDERS, INC.	11,000.00	11,000.00
2	B & B BRIDGE COMPANY, LLC	6,000.00	6,000.00
3	SEWELL BROS., INC.	5,000.00	5,000.00
4	HUB Construction, Inc.	5,000.00	5,000.00
5	BRIDGECO CONTRACTORS, INC.	5,000.00	5,000.00
6	Treas Construction Inc	4,532.00	4,532.00
7	Munoz Construction, Inc.	10,000.00	10,000.00
8	C-GAWF CONSTRUCTION, INC.	5,250.00	5,250.00
9	Cimarron Construction Company, LLC	9,300.00	9,300.00
0002	202(A) 0183 UNCLASSIFIED EXCAVATION		2,600.000 CY
	Engineer's Estimate	**7.00**	**18,200.00**
1	K & R BUILDERS, INC.	5.40	14,040.00
2	B & B BRIDGE COMPANY, LLC	5.05	13,130.00
3	SEWELL BROS., INC.	7.00	18,200.00
4	HUB Construction, Inc.	5.00	13,000.00
5	BRIDGECO CONTRACTORS, INC.	8.00	20,800.00
6	Treas Construction Inc	7.25	18,850.00
7	Munoz Construction, Inc.	8.00	20,800.00
8	C-GAWF CONSTRUCTION, INC.	6.75	17,550.00
9	Cimarron Construction Company, LLC	8.00	20,800.00
0003	202(D) 0184 UNCLASSIFIED BORROW		4,330.000 CY
	Engineer's Estimate	**5.00**	**21,650.00**
1	K & R BUILDERS, INC.	5.58	24,161.40
2	B & B BRIDGE COMPANY, LLC	6.00	25,980.00
3	SEWELL BROS., INC.	8.00	34,640.00
4	HUB Construction, Inc.	6.00	25,980.00
5	BRIDGECO CONTRACTORS, INC.	7.75	33,557.50
6	Treas Construction Inc	6.53	28,274.90
7	Munoz Construction, Inc.	9.00	38,970.00
8	C-GAWF CONSTRUCTION, INC.	7.75	33,557.50
9	Cimarron Construction Company, LLC	7.00	30,310.00
0004	221(C) 2801 TEMPORARY SILT FENCE		700.000 LF
	Engineer's Estimate	**2.10**	**1,470.00**
1	K & R BUILDERS, INC.	1.15	805.00
2	B & B BRIDGE COMPANY, LLC	4.00	2,800.00
3	SEWELL BROS., INC.	2.00	1,400.00
4	HUB Construction, Inc.	3.00	2,100.00
5	BRIDGECO CONTRACTORS, INC.	2.00	1,400.00
6	Treas Construction Inc	4.12	2,884.00
7	Munoz Construction, Inc.	4.00	2,800.00
8	C-GAWF CONSTRUCTION, INC.	2.65	1,855.00
9	Cimarron Construction Company, LLC	1.86	1,302.00

Letting Date: July 21, 2011, 10:30 A.M.
Call Order: 180 **Contract ID:** 110353

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0005	221(F) 0100	TEMPORARY SILT DIKE	200.000 LF
	Engineer's Estimate	**10.00**	**2,000.00**
1	K & R BUILDERS, INC.	5.50	1,100.00
2	B & B BRIDGE COMPANY, LLC	6.00	1,200.00
3	SEWELL BROS., INC.	8.80	1,760.00
4	HUB Construction, Inc.	6.00	1,200.00
5	BRIDGECO CONTRACTORS, INC.	5.00	1,000.00
6	Treas Construction Inc	6.18	1,236.00
7	Munoz Construction, Inc.	7.00	1,400.00
8	C-GAWF CONSTRUCTION, INC.	7.00	1,400.00
9	Cimarron Construction Company, LLC	8.00	1,600.00
0006	230(A) 2806	SOLID SLAB SODDING	8,723.000 SY
	Engineer's Estimate	**1.30**	**11,339.90**
1	K & R BUILDERS, INC.	1.60	13,956.80
2	B & B BRIDGE COMPANY, LLC	1.30	11,339.90
3	SEWELL BROS., INC.	1.63	14,218.49
4	HUB Construction, Inc.	2.00	17,446.00
5	BRIDGECO CONTRACTORS, INC.	2.00	17,446.00
6	Treas Construction Inc	1.34	11,688.82
7	Munoz Construction, Inc.	1.40	12,212.20
8	C-GAWF CONSTRUCTION, INC.	1.75	15,265.25
9	Cimarron Construction Company, LLC	1.50	13,084.50
0007	233(A) 2817	VEGETATIVE MULCHING	2.170 AC
	Engineer's Estimate	**300.00**	**651.00**
1	K & R BUILDERS, INC.	150.00	325.50
2	B & B BRIDGE COMPANY, LLC	490.00	1,063.30
3	SEWELL BROS., INC.	588.00	1,275.96
4	HUB Construction, Inc.	300.00	651.00
5	BRIDGECO CONTRACTORS, INC.	550.00	1,193.50
6	Treas Construction Inc	505.00	1,095.85
7	Munoz Construction, Inc.	500.00	1,085.00
8	C-GAWF CONSTRUCTION, INC.	550.00	1,193.50
9	Cimarron Construction Company, LLC	535.00	1,160.95
0008	402(E) 0225	TRAFFIC BOUND SURFACE COURSE TYPE E	1,520.000 TON
	Engineer's Estimate	**25.00**	**38,000.00**
1	K & R BUILDERS, INC.	20.50	31,160.00
2	B & B BRIDGE COMPANY, LLC	21.00	31,920.00
3	SEWELL BROS., INC.	23.00	34,960.00
4	HUB Construction, Inc.	28.00	42,560.00
5	BRIDGECO CONTRACTORS, INC.	23.50	35,720.00
6	Treas Construction Inc	18.75	28,500.00
7	Munoz Construction, Inc.	35.00	53,200.00
8	C-GAWF CONSTRUCTION, INC.	28.00	42,560.00
9	Cimarron Construction Company, LLC	30.00	45,600.00

Letting Date: July 21, 2011, 10:30 A.M.
Call Order: 180 **Contract ID:** 110353

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0001	**ROADWAY**		
0009	509(D) 0325	CLASS C CONCRETE	10.000 CY
	Engineer's Estimate	**300.00**	**3,000.00**
1	K & R BUILDERS, INC.	222.50	2,225.00
2	B & B BRIDGE COMPANY, LLC	250.00	2,500.00
3	SEWELL BROS., INC.	300.00	3,000.00
4	HUB Construction, Inc.	300.00	3,000.00
5	BRIDGECO CONTRACTORS, INC.	200.00	2,000.00
6	Treas Construction Inc	300.00	3,000.00
7	Munoz Construction, Inc.	250.00	2,500.00
8	C-GAWF CONSTRUCTION, INC.	250.00	2,500.00
9	Cimarron Construction Company, LLC	300.00	3,000.00
0010	601(A) 0297	TYPE I PLAIN RIPRAP	16.000 TON
	Engineer's Estimate	**40.00**	**640.00**
1	K & R BUILDERS, INC.	45.00	720.00
2	B & B BRIDGE COMPANY, LLC	42.00	672.00
3	SEWELL BROS., INC.	70.00	1,120.00
4	HUB Construction, Inc.	50.00	800.00
5	BRIDGECO CONTRACTORS, INC.	40.00	640.00
6	Treas Construction Inc	47.27	756.32
7	Munoz Construction, Inc.	50.00	800.00
8	C-GAWF CONSTRUCTION, INC.	39.82	637.12
9	Cimarron Construction Company, LLC	49.00	784.00
0011	613(B) 4528	28" X 20" CORR. GALV. STEEL PIPE ARCH	102.000 LF
	Engineer's Estimate	**25.00**	**2,550.00**
1	K & R BUILDERS, INC.	21.00	2,142.00
2	B & B BRIDGE COMPANY, LLC	40.00	4,080.00
3	SEWELL BROS., INC.	28.00	2,856.00
4	HUB Construction, Inc.	30.00	3,060.00
5	BRIDGECO CONTRACTORS, INC.	25.00	2,550.00
6	Treas Construction Inc	26.90	2,743.80
7	Munoz Construction, Inc.	26.00	2,652.00
8	C-GAWF CONSTRUCTION, INC.	24.57	2,506.14
9	Cimarron Construction Company, LLC	45.00	4,590.00
0012	613(P) 4571	28" X 20" GALV. STEEL CULVERT END SECTION ARCH	4.000 EA
	Engineer's Estimate	**300.00**	**1,200.00**
1	K & R BUILDERS, INC.	220.00	880.00
2	B & B BRIDGE COMPANY, LLC	275.00	1,100.00
3	SEWELL BROS., INC.	150.00	600.00
4	HUB Construction, Inc.	250.00	1,000.00
5	BRIDGECO CONTRACTORS, INC.	220.00	880.00
6	Treas Construction Inc	397.00	1,588.00
7	Munoz Construction, Inc.	300.00	1,200.00
8	C-GAWF CONSTRUCTION, INC.	250.00	1,000.00
9	Cimarron Construction Company, LLC	310.00	1,240.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		

Letting Date: July 21, 2011, 10:30 A.M.
Call Order: 180 **Contract ID:** 110353

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002 BRIDGE				
0013	501(B) 1307	SUBSTRUCTURE EXCAVATION COMMON	180.000 CY	
	Engineer's Estimate		**8.00**	**1,440.00**
1	K & R BUILDERS, INC.		6.00	1,080.00
2	B & B BRIDGE COMPANY, LLC		20.00	3,600.00
3	SEWELL BROS., INC.		10.00	1,800.00
4	HUB Construction, Inc.		10.00	1,800.00
5	BRIDGECO CONTRACTORS, INC.		10.00	1,800.00
6	Treas Construction Inc		8.00	1,440.00
7	Munoz Construction, Inc.		10.00	1,800.00
8	C-GAWF CONSTRUCTION, INC.		18.00	3,240.00
9	Cimarron Construction Company, LLC		10.00	1,800.00
0014	501(F) 6352	GRANULAR BACKFILL	76.000 CY	
	Engineer's Estimate		**35.00**	**2,660.00**
1	K & R BUILDERS, INC.		46.00	3,496.00
2	B & B BRIDGE COMPANY, LLC		65.00	4,940.00
3	SEWELL BROS., INC.		50.00	3,800.00
4	HUB Construction, Inc.		10.00	760.00
5	BRIDGECO CONTRACTORS, INC.		25.00	1,900.00
6	Treas Construction Inc		45.00	3,420.00
7	Munoz Construction, Inc.		45.00	3,420.00
8	C-GAWF CONSTRUCTION, INC.		50.00	3,800.00
9	Cimarron Construction Company, LLC		59.00	4,484.00
0015	503(A) 1312	PRESTRESSED CONCRETE BEAMS (TYPE III)	224.000 LF	
	Engineer's Estimate		**165.00**	**36,960.00**
1	K & R BUILDERS, INC.		211.50	47,376.00
2	B & B BRIDGE COMPANY, LLC		215.00	48,160.00
3	SEWELL BROS., INC.		199.00	44,576.00
4	HUB Construction, Inc.		210.00	47,040.00
5	BRIDGECO CONTRACTORS, INC.		192.00	43,008.00
6	Treas Construction Inc		223.00	49,952.00
7	Munoz Construction, Inc.		190.00	42,560.00
8	C-GAWF CONSTRUCTION, INC.		228.00	51,072.00
9	Cimarron Construction Company, LLC		214.00	47,936.00
0016	504(D) 6239	CONCRETE RAIL (TR3)	211.200 LF	
	Engineer's Estimate		**65.00**	**13,728.00**
1	K & R BUILDERS, INC.		59.00	12,460.80
2	B & B BRIDGE COMPANY, LLC		60.00	12,672.00
3	SEWELL BROS., INC.		60.00	12,672.00
4	HUB Construction, Inc.		65.00	13,728.00
5	BRIDGECO CONTRACTORS, INC.		60.00	12,672.00
6	Treas Construction Inc		62.00	13,094.40
7	Munoz Construction, Inc.		40.00	8,448.00
8	C-GAWF CONSTRUCTION, INC.		67.50	14,256.00
9	Cimarron Construction Company, LLC		60.00	12,672.00

Letting Date: July 21, 2011, 10:30 A.M.
Call Order: 180 **Contract ID:** 110353

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section: 0002	**BRIDGE**			
0017	506(A) 1322	STRUCTURAL STEEL	1,430.000 LB	
	Engineer's Estimate		**3.00**	**4,290.00**
1	K & R BUILDERS, INC.		2.65	3,789.50
2	B & B BRIDGE COMPANY, LLC		3.00	4,290.00
3	SEWELL BROS., INC.		4.00	5,720.00
4	HUB Construction, Inc.		2.00	2,860.00
5	BRIDGECO CONTRACTORS, INC.		2.45	3,503.50
6	Treas Construction Inc		3.00	4,290.00
7	Munoz Construction, Inc.		2.50	3,575.00
8	C-GAWF CONSTRUCTION, INC.		4.00	5,720.00
9	Cimarron Construction Company, LLC		2.50	3,575.00
0018	509(A) 1326	CLASS AA CONCRETE	60.100 CY	
	Engineer's Estimate		**600.00**	**36,060.00**
1	K & R BUILDERS, INC.		440.00	26,444.00
2	B & B BRIDGE COMPANY, LLC		440.00	26,444.00
3	SEWELL BROS., INC.		450.00	27,045.00
4	HUB Construction, Inc.		450.00	27,045.00
5	BRIDGECO CONTRACTORS, INC.		410.00	24,641.00
6	Treas Construction Inc		495.00	29,749.50
7	Munoz Construction, Inc.		400.00	24,040.00
8	C-GAWF CONSTRUCTION, INC.		475.00	28,547.50
9	Cimarron Construction Company, LLC		575.00	34,557.50
0019	509(B) 1328	CLASS A CONCRETE	66.800 CY	
	Engineer's Estimate		**600.00**	**40,080.00**
1	K & R BUILDERS, INC.		450.00	30,060.00
2	B & B BRIDGE COMPANY, LLC		440.00	29,392.00
3	SEWELL BROS., INC.		450.00	30,060.00
4	HUB Construction, Inc.		450.00	30,060.00
5	BRIDGECO CONTRACTORS, INC.		410.00	27,388.00
6	Treas Construction Inc		495.00	33,066.00
7	Munoz Construction, Inc.		400.00	26,720.00
8	C-GAWF CONSTRUCTION, INC.		475.00	31,730.00
9	Cimarron Construction Company, LLC		535.00	35,738.00
0020	511(A) 1332	REINFORCING STEEL	23,290.000 LB	
	Engineer's Estimate		**0.75**	**17,467.50**
1	K & R BUILDERS, INC.		0.82	19,097.80
2	B & B BRIDGE COMPANY, LLC		0.85	19,796.50
3	SEWELL BROS., INC.		0.90	20,961.00
4	HUB Construction, Inc.		0.85	19,796.50
5	BRIDGECO CONTRACTORS, INC.		1.00	23,290.00
6	Treas Construction Inc		1.00	23,290.00
7	Munoz Construction, Inc.		0.90	20,961.00
8	C-GAWF CONSTRUCTION, INC.		0.98	22,824.20
9	Cimarron Construction Company, LLC		0.80	18,632.00

Letting Date: July 21, 2011, 10:30 A.M.
Call Order: 180 **Contract ID:** 110353

Line #	Item Number	Item Description	Quantity/Unit		
	Bidder		Unit Price		Ext Amount
Section: 0002 BRIDGE					
0021	514(A) 6010	PILES, FURNISHED (HP 10X42)	95.000	LF	
	Engineer's Estimate		**20.00**		**1,900.00**
1	K & R BUILDERS, INC.		26.60		2,527.00
2	B & B BRIDGE COMPANY, LLC		29.00		2,755.00
3	SEWELL BROS., INC.		28.00		2,660.00
4	HUB Construction, Inc.		30.00		2,850.00
5	BRIDGECO CONTRACTORS, INC.		28.00		2,660.00
6	Treas Construction Inc		33.60		3,192.00
7	Munoz Construction, Inc.		30.00		2,850.00
8	C-GAWF CONSTRUCTION, INC.		37.50		3,562.50
9	Cimarron Construction Company, LLC		38.00		3,610.00
0022	514(A) 6011	PILES, FURNISHED (HP 12X53)	195.000	LF	
	Engineer's Estimate		**27.00**		**5,265.00**
1	K & R BUILDERS, INC.		37.80		7,371.00
2	B & B BRIDGE COMPANY, LLC		42.00		8,190.00
3	SEWELL BROS., INC.		35.00		6,825.00
4	HUB Construction, Inc.		40.00		7,800.00
5	BRIDGECO CONTRACTORS, INC.		39.00		7,605.00
6	Treas Construction Inc		35.50		6,922.50
7	Munoz Construction, Inc.		35.00		6,825.00
8	C-GAWF CONSTRUCTION, INC.		42.50		8,287.50
9	Cimarron Construction Company, LLC		53.00		10,335.00
0023	514(B) 6292	PILES, DRIVEN (HP 10X42)	95.000	LF	
	Engineer's Estimate		**10.00**		**950.00**
1	K & R BUILDERS, INC.		11.40		1,083.00
2	B & B BRIDGE COMPANY, LLC		22.50		2,137.50
3	SEWELL BROS., INC.		13.00		1,235.00
4	HUB Construction, Inc.		15.00		1,425.00
5	BRIDGECO CONTRACTORS, INC.		20.00		1,900.00
6	Treas Construction Inc		15.00		1,425.00
7	Munoz Construction, Inc.		8.00		760.00
8	C-GAWF CONSTRUCTION, INC.		20.00		1,900.00
9	Cimarron Construction Company, LLC		17.00		1,615.00
0024	514(B) 6294	PILES, DRIVEN (HP 12X53)	195.000	LF	
	Engineer's Estimate		**9.00**		**1,755.00**
1	K & R BUILDERS, INC.		16.20		3,159.00
2	B & B BRIDGE COMPANY, LLC		22.50		4,387.50
3	SEWELL BROS., INC.		15.00		2,925.00
4	HUB Construction, Inc.		15.00		2,925.00
5	BRIDGECO CONTRACTORS, INC.		20.00		3,900.00
6	Treas Construction Inc		15.00		2,925.00
7	Munoz Construction, Inc.		8.00		1,560.00
8	C-GAWF CONSTRUCTION, INC.		20.00		3,900.00
9	Cimarron Construction Company, LLC		20.00		3,900.00

Letting Date: July 21, 2011, 10:30 A.M.
Call Order: 180 **Contract ID:** 110353

Line #	Item Number	Item Description	Quantity/Unit	
	Bidder		Unit Price	Ext Amount
Section:	**0002**	**BRIDGE**		
0025	514(K) 6260	(PL)PILOT HOLES	113.000 LF	
	Engineer's Estimate		**150.00**	**16,950.00**
1	K & R BUILDERS, INC.		110.00	12,430.00
2	B & B BRIDGE COMPANY, LLC		115.00	12,995.00
3	SEWELL BROS., INC.		100.00	11,300.00
4	HUB Construction, Inc.		125.00	14,125.00
5	BRIDGECO CONTRACTORS, INC.		114.00	12,882.00
6	Treas Construction Inc		105.00	11,865.00
7	Munoz Construction, Inc.		130.00	14,690.00
8	C-GAWF CONSTRUCTION, INC.		150.00	16,950.00
9	Cimarron Construction Company, LLC		130.00	14,690.00
0026	601(B) 1353	TYPE I-A PLAIN RIPRAP	368.000 TON	
	Engineer's Estimate		**30.00**	**11,040.00**
1	K & R BUILDERS, INC.		28.00	10,304.00
2	B & B BRIDGE COMPANY, LLC		35.00	12,880.00
3	SEWELL BROS., INC.		35.00	12,880.00
4	HUB Construction, Inc.		45.00	16,560.00
5	BRIDGECO CONTRACTORS, INC.		32.00	11,776.00
6	Treas Construction Inc		41.45	15,253.60
7	Munoz Construction, Inc.		45.00	16,560.00
8	C-GAWF CONSTRUCTION, INC.		39.82	14,653.76
9	Cimarron Construction Company, LLC		43.00	15,824.00
0027	601(C) 1355	TYPE I-A FILTER BLANKET	119.700 TON	
	Engineer's Estimate		**25.00**	**2,992.50**
1	K & R BUILDERS, INC.		32.00	3,830.40
2	B & B BRIDGE COMPANY, LLC		34.00	4,069.80
3	SEWELL BROS., INC.		28.00	3,351.60
4	HUB Construction, Inc.		32.00	3,830.40
5	BRIDGECO CONTRACTORS, INC.		30.00	3,591.00
6	Treas Construction Inc		34.00	4,069.80
7	Munoz Construction, Inc.		45.00	5,386.50
8	C-GAWF CONSTRUCTION, INC.		35.82	4,287.65
9	Cimarron Construction Company, LLC		35.00	4,189.50
0028	613(H) 6204	6" PERFORATED PIPE UNDERDRAIN ROUND	52.000 LF	
	Engineer's Estimate		**6.00**	**312.00**
1	K & R BUILDERS, INC.		22.00	1,144.00
2	B & B BRIDGE COMPANY, LLC		25.00	1,300.00
3	SEWELL BROS., INC.		20.00	1,040.00
4	HUB Construction, Inc.		25.00	1,300.00
5	BRIDGECO CONTRACTORS, INC.		7.00	364.00
6	Treas Construction Inc		22.00	1,144.00
7	Munoz Construction, Inc.		50.00	2,600.00
8	C-GAWF CONSTRUCTION, INC.		20.00	1,040.00
9	Cimarron Construction Company, LLC		15.00	780.00

Letting Date: July 21, 2011, 10:30 A.M.
Call Order: 180 **Contract ID:** 110353

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0002	**BRIDGE**		
0029	613(I) 6207	6" NON-PERF.PIPE UNDERDRAIN RND.	60.000 LF
	Engineer's Estimate	**6.00**	**360.00**
1	K & R BUILDERS, INC.	22.00	1,320.00
2	B & B BRIDGE COMPANY, LLC	25.00	1,500.00
3	SEWELL BROS., INC.	20.00	1,200.00
4	HUB Construction, Inc.	15.00	900.00
5	BRIDGECO CONTRACTORS, INC.	7.00	420.00
6	Treas Construction Inc	12.00	720.00
7	Munoz Construction, Inc.	50.00	3,000.00
8	C-GAWF CONSTRUCTION, INC.	25.00	1,500.00
9	Cimarron Construction Company, LLC	15.00	900.00
0030	619(D) 1397	REMOVAL OF EXISTING BRIDGE STRUCTURE	1.000 LSUM
	Engineer's Estimate	**6,000.00**	**6,000.00**
1	K & R BUILDERS, INC.	2,750.00	2,750.00
2	B & B BRIDGE COMPANY, LLC	2,500.00	2,500.00
3	SEWELL BROS., INC.	3,500.00	3,500.00
4	HUB Construction, Inc.	5,000.00	5,000.00
5	BRIDGECO CONTRACTORS, INC.	5,000.00	5,000.00
6	Treas Construction Inc	7,500.00	7,500.00
7	Munoz Construction, Inc.	5,000.00	5,000.00
8	C-GAWF CONSTRUCTION, INC.	3,500.00	3,500.00
9	Cimarron Construction Company, LLC	7,000.00	7,000.00
0031	623(F) 6033	GUARDRAIL ANCHOR UNIT (TYPE II)	4.000 EA
	Engineer's Estimate	**2,000.00**	**8,000.00**
1	K & R BUILDERS, INC.	2,200.00	8,800.00
2	B & B BRIDGE COMPANY, LLC	2,000.00	8,000.00
3	SEWELL BROS., INC.	2,230.00	8,920.00
4	HUB Construction, Inc.	2,200.00	8,800.00
5	BRIDGECO CONTRACTORS, INC.	2,275.00	9,100.00
6	Treas Construction Inc	2,060.00	8,240.00
7	Munoz Construction, Inc.	2,200.00	8,800.00
8	C-GAWF CONSTRUCTION, INC.	2,200.00	8,800.00
9	Cimarron Construction Company, LLC	2,300.00	9,200.00
0032	880(J) 8905	CONSTRUCTION TRAFFIC CONTROL	1.000 LSUM
	Engineer's Estimate	**3,000.00**	**3,000.00**
1	K & R BUILDERS, INC.	5,400.00	5,400.00
2	B & B BRIDGE COMPANY, LLC	2,200.00	2,200.00
3	SEWELL BROS., INC.	2,500.00	2,500.00
4	HUB Construction, Inc.	3,000.00	3,000.00
5	BRIDGECO CONTRACTORS, INC.	3,200.00	3,200.00
6	Treas Construction Inc	2,266.00	2,266.00
7	Munoz Construction, Inc.	3,000.00	3,000.00
8	C-GAWF CONSTRUCTION, INC.	3,750.00	3,750.00
9	Cimarron Construction Company, LLC	2,500.00	2,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section: 0003	**STAKING**		

Letting Date: July 21, 2011, 10:30 A.M.

Call Order: 180 **Contract ID:** 110353

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0003**	**STAKING**	
0033	642(A) 0095	CONSTRUCTION STAKING LEVEL I	1.000 LSUM
	Engineer's Estimate	**3,026.65**	**3,026.65**
1	K & R BUILDERS, INC.	5,200.00	5,200.00
2	B & B BRIDGE COMPANY, LLC	5,000.00	5,000.00
3	SEWELL BROS., INC.	5,200.00	5,200.00
4	HUB Construction, Inc.	2,500.00	2,500.00
5	BRIDGECO CONTRACTORS, INC.	5,500.00	5,500.00
6	Treas Construction Inc	4,944.00	4,944.00
7	Munoz Construction, Inc.	5,000.00	5,000.00
8	C-GAWF CONSTRUCTION, INC.	4,750.00	4,750.00
9	Cimarron Construction Company, LLC	5,500.00	5,500.00

Line #	Item Number	Item Description	Quantity/Unit
	Bidder	Unit Price	Ext Amount
Section:	**0004**	**CONSTRUCTION**	
0034	220 2800	SWPPP DOCUMENTATION AND MANAGEMENT	1.000 LSUM
	Engineer's Estimate	**4,000.00**	**4,000.00**
1	K & R BUILDERS, INC.	1,500.00	1,500.00
2	B & B BRIDGE COMPANY, LLC	2,500.00	2,500.00
3	SEWELL BROS., INC.	800.00	800.00
4	HUB Construction, Inc.	1,500.00	1,500.00
5	BRIDGECO CONTRACTORS, INC.	2,500.00	2,500.00
6	Treas Construction Inc	4,000.00	4,000.00
7	Munoz Construction, Inc.	500.00	500.00
8	C-GAWF CONSTRUCTION, INC.	2,500.00	2,500.00
9	Cimarron Construction Company, LLC	6,500.00	6,500.00
0035	641 1399	MOBILIZATION	1.000 LSUM
	Engineer's Estimate	**18,876.39**	**18,876.39**
1	K & R BUILDERS, INC.	14,000.00	14,000.00
2	B & B BRIDGE COMPANY, LLC	18,000.00	18,000.00
3	SEWELL BROS., INC.	9,700.00	9,700.00
4	HUB Construction, Inc.	10,000.00	10,000.00
5	BRIDGECO CONTRACTORS, INC.	14,000.00	14,000.00
6	Treas Construction Inc	27,000.00	27,000.00
7	Munoz Construction, Inc.	20,000.00	20,000.00
8	C-GAWF CONSTRUCTION, INC.	12,500.00	12,500.00
9	Cimarron Construction Company, LLC	9,000.00	9,000.00